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IN REPLY PLEASE
REFER TO FILE:

APPROVED BY THE CEO

JUN 3 0 2020

BY DELEGATEa AUTHORITY

SERVICES) CONTRACTS
ENVIRONMENTAL SERVICES CORE SERVICE AREA

AWARD CONTRACTS FOR ATHENS/WOODCREST/OLIVITA,
FIRESTONE, AND WALNUT PARK GARBAGE DISPOSAL DISTRICTS

(SUPERVISORIAL DISTRICTS 1 AND 2)
(3 VOTES)

SUBJECT

Public Works is seeking Board approval to make environmental findings
under the California Environmental Quality Act, and award contracts for the
Athens/Woodcrest/Olivita, Firestone, and Walnut Park Garbage Disposal Districts to
provide the collection of refuse, recyclables, and organics; monitoring for illegal dumping
within these Garbage Disposal Districts.

IT IS RECOMMENDED THAT THE BOARD, ACTING AS THE GOVERNING BODY
OF THE COUNTY OF LOS ANGELES GARBAGE DISPOSAL DISTRICTS,
ATHENS/WOODCREST/OLIVITA, FIRESTONE, AND WALNUT PARK:

1. Find that the award of the contracts for the Athens/Woodcrest/Olivita,
Firestone, and Walnut Park Garbage Disposal Districts is within the scope
of the Negative Declarations previously adopted on May 11, 2008, as
amended by the Addendum for the Garbage Disposal Districts adopted on
January 30, 2018.
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2. Award a contract for Athens/Woodcrest/Olivita Garbage Disposal District to 
Consolidated Disposal Service, LLC, dba Allied Waste Services, dba 
Republic Services consisting of two separate tasks:  Task 1 Customer 
Service, with an initial annual contact amount of $3,814,392, which includes 
collection of refuse, recyclables, and organic waste; and Task 2 County 
Service, with an initial annual contract amount of $318,456, which includes 
daily monitoring for illegal dumping and collection of solid waste discarded in 
public rights-of-way and alleys.  The contract shall be effective upon 
execution by both parties.  The solid waste collection services will start on 
August 1, 2020, and will terminate on June 30, 2027, with two 2-year renewal 
options and month-to-month extensions up to six months, for a potential total 
contract term of approximately 11 years and 5 months with a potential 
maximum contract sum of $47,183,348, which does not include rate 
adjustments for cost-of-living, fuel costs, diversion/disposal fees, unforeseen 
additional work, and changes in law, as authorized by the contract. 

 
3. Award a contract for Firestone Garbage Disposal District to Consolidated 

Disposal Service, LLC, dba Republic Services, consisting of two separate 
tasks:  Task 1 Customer Service, with an initial annual contract amount of 
$9,015,684, which includes collection of refuse, recyclables, and organic 
waste; and Task 2 County Service, with an initial annual contract amount of 
$870,432, which includes daily monitoring for illegal dumping and collection 
of solid waste discarded in public rights-of-way and alleys.  The contract shall 
be effective upon execution by both parties.  The solid waste collection 
services will start on August 1, 2020, and will terminate June 30, 2027, with 
two 2-year renewal options and month-to-month extensions up to 6 months, 
for a potential total contract term of approximately 11 years and 
5 months with a potential maximum contract sum of $112,866,491, which 
does not include rate adjustments for cost-of-living, fuel costs, 
diversion/disposal fees, unforeseen additional work, and changes in law as 
authorized by the contract. 
 

4. Award a contract for Walnut Park Garbage Disposal District to Consolidated 
Disposal Service, LLC, dba Republic Services, consisting of two separate 
tasks:  Task 1 Customer Service, with an initial annual contract amount of 
$1,284,396, which includes collection of refuse, recyclables, and organic 
waste; and Task 2 County Service, with an initial annual contract amount of 
$172,320, which includes daily monitoring for illegal dumping and collection 
of solid waste discarded in public rights-of-way and alleys.  The contract shall 
be effective upon execution by both parties.  The solid waste collection 
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services will start on August 1, 2020, and will terminate June 30, 2027, with 
two, 2-year renewal options and month-to-month extensions up to 
6 months, for a potential total contract term of approximately 11 years and 
5 months with a potential maximum contract sum of $16,630,841, which does 
not include rate adjustments for cost-of-living, fuel costs, diversion/disposal 
fees, unforeseen additional work, and changes in law as authorized by the 
contract. 

 
5. Authorize the Director of Public Works or his designee to adjust the 

following for (1) the monthly rate per customer as billed by the contractor 
for additional Customer Services such as more containers or collection at a 
higher frequency, billed directly to the customers; (2) the monthly rate billed 
to the County by the contractor for County Services; and (3) the contract 
amount, if applicable: 

 
a. By up to 10 percent of the annual contract sum for unforeseen, 

additional work within the scope of the contract;  
b. By up to 10 percent of the annual contract sum for applicable 

changes in law;  
c. Adjust the annual contract sum for any change in unit counts based 

on the Office of the Assessor's tax roll, which determines contractors' 
annual compensation; and 

d. Adjust the rates up to a total maximum cumulative service fee 
adjustment of 35 percent of the unit rates over the initial 7-year period 
and up to 45 percent and up to 55 percent at the first and second 
optional renewal years, respectively, if applicable, to allow for cost-
of-living adjustments, fuel cost adjustments, and diversion/disposal 
facility fee adjustments.   

 
6. Delegate authority to the Director of Public Works or his designee to 

(1) execute one contract with Consolidated Disposal Service, 
LLC dba Allied Waste Services, dba Republic Services, for 
Athens/Woodcrest/Olivita Garbage Disposal District; one contract with 
Consolidated Disposal Service, LLC, dba Republic Services, for Firestone 
Garbage Disposal District; one contract with Consolidated Disposal 
Service, LLC dba Republic Services, for Walnut Park Garbage Disposal 
District to take all the necessary and appropriate steps to carry out these 
contracts; (2) to renew these contracts for each additional renewal option if, 
in the opinion of the Director of Public Works or his designee, the 
contractors have successfully performed during the previous contract 
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period; (3) to approve and execute amendments to incorporate necessary 
changes within the Task 1 Customer Service and Task 2 County Service 
and specifications; (4) and to suspend work if, in the opinion of the  
Director of Public Works or his designee, it is in the best interest of the 
County of Los Angeles to do so. 

 
PURPOSE/JUSTIFICATION OF RECOMMENDED ACTION 
 
The purpose of the recommended actions is to find that the award of the three contracts 
for the Athens/Woodcrest/Olivita, Firestone, and Walnut Park Garbage Disposal 
Districts (GDDs) is within the scope of the previously adopted Negative Declarations (ND) 
and January 30, 2018, Addendum prepared under the California Environmental Quality 
Act (CEQA) and are necessary to protect public health, safety, and welfare; to award 
contracts that provide Task 1 Customer Service, which include weekly, fully automated, 
separate collection in containers, processing, and diversion/disposal of refuse, 
commingled recyclable materials, and organic waste generated by single family and 
multifamily residences, businesses, commercial establishments, and industrial 
establishments; and Task 2 County Service, which includes the daily monitoring for illegal 
dumping and collection of solid waste discarded in public rights-of-way and alleys; and 
various actions related to the award, execution, implementation, and extensions of the 
contracts. 
 
The existing contract for Athens/Woodcrest/Olivita GDD with Consolidated Disposal 
Service, LLC, dba Allied Waste Services, dba Republic Services, provides solid waste 
services to approximately 45,000 residents and maintains 80 miles of roadways for illegal 
dumping.  The existing Firestone GDD with Consolidated Disposal Service, LLC, dba 
Republic Services, provides solid waste services to approximately 122,000 residents and 
maintains 209 miles of roadways for illegal dumping.  The existing Walnut Park GDD with 
Consolidated Disposal Service, LLC, dba Republic Services, provides solid waste services 
to approximately 17,000 residents and maintains 19 miles of roadways for illegal dumping.  
All three existing contracts are set to expire on July 31, 2020.  All three were 
7-year contracts with three 1-year extensions, and up to an additional 120 days for a 
potential maximum term of 10 years and 120 days.  The proposed new contracts will be 
effective upon execution, with solid waste services set to begin on August 1, 2020. 
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Implementation of Strategic Plan Goals  
 
These recommendations support the County Strategic Plan:  Strategic plan goal II, Foster 
Vibrant and Resilient Communities, Strategy II.3.  Make Environmental Sustainability our 
Daily Reality, and Strategy II.3.4, Reduce Waste Generation and Recycle and Reuse 
Water Resources.  The recommended actions improve the environmental, economic, and 
social well-being of our communities by providing trash collection and recycling services 
including removal of illegal dumping which protects the environment and improves the 
quality of life of the residents within the districts and surrounding areas. 
 
FISCAL IMPACT/FINANCING 
 
There will be no impact to the County General Fund. 
 
The annual amount of each contract is based on:  Task 1 Customer Service, which 
includes the automated collection, disposal, and management of accounts receiving 
refuse, recyclable, and organic waste services; and Task 2 County Service, which 
includes the monitoring, cleanup, collection, transportation, disposal, and management 
of discards from all public rights-of-way, alleys, and specified public curbside receptacles. 
 
The proposed annual contract amount for the Athens/Woodcrest/Olivita GDD is based 
on:  Task 1 Customer Service, consisting of approximately 13,911 refuse units multiplied 
by the monthly unit rate of $22.85, which equals an initial annual amount of $3,814,392 
($317,866 monthly); and Task 2 County Service in the amount of $318,456 annually 
($26,538 monthly).  The potential maximum contract sum is $47,183,348, not including 
rate adjustments for cost-of-living, fuel costs, diversion/disposal fees, unforeseen 
additional work, and changes in law as authorized by the contract. 
 
The proposed annual contract amount for the Firestone GDD is based on:  Task 1 
Customer Service, consisting of approximately 30,479 refuse units multiplied by the 
monthly unit rate of $24.65, which equals an initial annual amount of $9,015,684 
($751,307 monthly); and Task 2 County Service in the amount of $870,432 annually 
($72,536 monthly).  The maximum contract sum is $112,866,491 not including rate 
adjustments for cost-of-living, fuel costs, diversion/disposal fees, unforeseen additional 
work, and changes in law as authorized by the contract. 
 
The proposed annual contract amount for the Walnut Park GDD is based on:  Task 1 
Customer Service, consisting of approximately 4,469 refuse units multiplied by the 
monthly unit rate of $23.95, which equals an initial annual amount of $1,284,396 
($107,033 monthly); and Task 2 County Service in the amount of $172,320 annually 
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($14,360 monthly).  The potential maximum contract sum is $16,630,841, not including 
rate adjustments for cost-of-living, fuel costs, diversion/disposal fees, unforeseen 
additional work, and changes in law as authorized by the contract. 
 
The contract annual amount may be adjusted by 10 percent of the annual contract sum 
for any unforeseen, additional work within the scope of work of the contract, if required, 
plus changes to the annual amount based on the adjustments of the unit rates.  The rates 
may be adjusted up to a total maximum cumulative service fee adjustment of 35 percent 
of the unit rates over the initial seven-year period, and up to 45 percent and up to 
55 percent at the first and second optional renewal years, respectively, if applicable.  The 
adjustments are to allow for cost-of-living adjustments, fuel cost adjustments, and 
diversion/disposal facility fee adjustments.  The contract amount can be adjusted annually 
if there is a change in refuse unit counts based on the County Assessor's tax roll and/or 
when the initial monthly unit rate is adjusted due to annual cost-of-living adjustments, fuel 
cost adjustments, diversion/disposal facility fee adjustments, and changes in law in 
accordance with the terms of the contract. 
 
All property owners in each GDD must pay for solid waste collection services through 
fees collected as part of their real property taxes.  The County will pay the waste hauler 
a monthly flat fee for Task 1 Customer Service based on the number of refuse units 
assigned to the parcel and a fee for Task 2 County Service based primarily on the number 
of tons of illegal dumping collected and public receptacles emptied. 
 
Funding for Task 1 Customer Service and Task 2 County Service are included in the 
Athens/Woodcrest/Olivita, Firestone, and Walnut Park GDDs, and Road Fund Fiscal 
Year 2020-21 Budgets.  The Road Fund will be reimbursed for the Task 2 County Service 
by the Athens/Woodcrest/Olivita, Firestone, and Walnut Park GDDs' Fund.  Funds for the 
contracts' future years and 10 percent additional funding for unforeseen additional work 
within the scope of the contract, if required, will be requested through the annual budget 
process. 
 
Streets and Highways Code, Section 953, requires that the costs for cleanup, collection, 
transportation, disposal, and management of discards from alleys and public curbside 
receptacles be paid from the Road Fund Budget.  Although the Road Fund must pay for 
these services, other funds available to pay for such services may be placed in the Road 
Fund.  All three Districts will deposit funds into the Road Fund to pay for those activities 
related to the monitoring, cleanup, collection, transportation, disposal, and management 
of discards from all public rights-of-way, alleys, and specified public curbside receptacles 
within the Districts. 
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Awarding all three contracts will not necessitate an increase in the current annual service 
fee to continue to meet each District's operating costs.  Each District's reserves together 
with the estimated revenues at the current service fee rates are sufficient to fully finance 
these recommended contracts through Fiscal Year 2020-21.  All three Districts will 
continue to submit the Annual Garbage Collection and Disposal Service Fee Report to 
the Board for approval to provide for the continued garbage collection and disposal 
service fees on the tax roll. 
 
Task 1 Customer Service and Task 2 County Service rate adjustments authorized by the 
contract are as follows: 
 

• First, a rate adjustment increases on July 1 and annually thereafter based on 
annual changes in the Consumer Price Index, fuel adjustments, and/or solid waste 
facility fees.  The maximum cumulative service fee adjustment of up to 35 percent 
of the unit rates over the initial 7-year period, up to 45 percent, and up to 
55 percent at the first and second optional renewal periods, respectively.  

• Second, an increase of the annual contract amount is allowed due to unforeseen 
additional work within the scope of the contract, up to 10 percent per year.  

• Third, a rate adjustment increase of the annual contract amount is allowed due to 
applicable changes in law, up to 10 percent per year. 

 
FACTS AND PROVISIONS/LEGAL REQUIREMENTS 
 
California Public Resources Code, Section 49019, authorizes the Board to enter into 
contracts for disposal of garbage and other refuse matter.  The recommended contractors 
are as follows: 
 

• Consolidated Disposal Service, LLC, dba Allied Waste Services, dba Republic 
Services, located in Gardena, California, for the Athens/Woodcrest/Olivita GDD, 

• Consolidated Disposal Service, LLC, dba Republic Services, located in 
Long Beach, California, for the Firestone GDD, and 

• Consolidated Disposal Service, LLC, dba Republic Services, located in 
Long Beach, California, for Walnut Park GDD. 

 
These contracts are effective upon execution by the respective parties.  The solid waste 
collection services will start on August 1, 2020, and will terminate on June 30, 2027, with 
two 2-year renewal options and month-to-month extensions up to 6 months, for a potential 
total contract period of approximately 11 years and 5 months. 
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The contracts will be in the form substantially similar to the form previously reviewed and 
approved by County Counsel (Enclosure A).  Prior to the Director of Public Works or his 
designee executing these contracts, the contractor will sign, and County Counsel will 
review it as to form.  The recommended contracts with Consolidated Disposal 
Service, LLC, dba Allied Waste Services, dba Republic Services and Consolidated 
Disposal Service, LLC, dba Republic Services, were solicited on an open competitive 
basis and are in accordance with applicable Federal, State, and County requirements. 
 
The contracts contain terms and conditions in compliance with the Board's ordinances, 
policies, and programs.  Enclosure B reflects the contractors' minority participation.  Data 
regarding the proposers' minority participation is on file with Public Works.  The contractors 
were selected upon final analysis and consideration without regard to race, creed, gender, 
or color. 
 
The Invitation for Bids (IFB) for these contracts were not submitted to any union for review 
since no Public Works classifications were impacted.  Public Works has evaluated and 
determined that the Living Wage Program (Los Angeles County Code, Chapter 2.201) 
does not apply to these recommended contracts, which are not subject to Proposition A, 
as authority to award these contracts for solid waste handling services is expressly 
provided by California Public Resources Code 49019. 
 
ENVIRONMENTAL DOCUMENTATION 
 
In 2008, NDs were prepared by the County, acting as lead agency, for the award of 
contracts for the Athens/Woodcrest/Olivita, Firestone, and Walnut Park GDDs in 
compliance with CEQA.  The Initial Studies showed there was no substantial evidence 
that the projects may have a significant effect on the environment.  Based on the Initial 
Studies, an ND for the Athens/Woodcrest/Olivita GDD, Firestone GDD, and Walnut Park 
GDDs was adopted by the Board on May 11, 2008.  
 
In accordance with Sections 15162 and 15164(b) of the State CEQA Guidelines, an 
addendum to the previously adopted ND was prepared for Task 1 Customer Service, 
which includes the collection of refuse, recyclables, and organic waste; and Task 2 
County Service which includes the collection of solid waste discarded in the  
public rights-of-way and alleys, since there were only minor changes to the previously 
approved contracts that did not result in any significant effect on the environment and 
there have been no substantial changes or new information regarding the previously 
approved projects due to new or substantially more severely significant effects or to the 
circumstances under which the activities will be undertaken.  The addendum was adopted 
by the Board on January 30, 2018, at the time that the Board had reviewed and 
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considered the information contained in the addendum and found the award of the 
contracts was within the scope of the ND and the addendum.  The recommended action 
is within the scope of the projects analyzed in the previously adopted ND and an 
addendum, and there have been no changes to the projects or the circumstances under 
which they are proposed that necessitate preparation of further documentation under 
CEQA. 
 
CONTRACTING PROCESS 
 
On January 30, 2020, a notice of the IFB was placed on the County's "Doing Business 
With Us" website (Enclosure C), Public Works' "Business Opportunities" website, Twitter, 
and an advertisement was placed in the Daily News Los Angeles.  Also, Public Works 
informed 1,419 Local Small Business Enterprises, 161 Disabled Veteran Business 
Enterprises, 158 Social Enterprises, 657 Community Business Enterprise, and  
196 independent contractors and community business enterprises about this business 
opportunity. 
 
On April 7, 2020, two bids were received for the Athens/Woodcrest/Olivita GDD, one 
bid was received for the Firestone GDD, and two bids were received for the 
Walnut Park GDD.  The bids were first reviewed to ensure that the bids and the bidders 
met the minimum requirements in the IFB.  One bid/bidder did not meet these minimum 
requirements due to their accounting practices, but they were not the lowest bid.  The 
cost to perform the services were then reviewed to determine the lowest responsive 
bid and responsible bidder for each District.  Based on this review, it is recommended 
that the contracts be awarded to the apparent lowest responsive, responsible, bidders:  
 

• Consolidated Disposal Service, LLC, dba Allied Waste Services, dba Republic 
Services, located in Gardena, California, for the Athens/Woodcrest/Olivita GDD, 

• Consolidated Disposal Service, LLC, dba Republic Services, located in 
Long Beach, California, for the Firestone GDD, and 

• Consolidated Disposal Service, LLC, dba Republic Services, located in 
Long Beach, California, for the Walnut Park GDD. 

 
IMPACT ON CURRENT SERVICES (OR PROJECTS) 
 
These contracts will provide improved waste collection services for these communities. 
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CONCLUSION 
 
If the Board decides not to award a contract in one or two Districts described in this 
Board letter, the Board shall award the contract(s) for the remaining district(s) and the 
matter shall be returned to Public Works for further consideration of any issues raised by 
the Board. 
 
Please return one adopted copy of this Board letter to Public Works, Environmental 
Programs Division. 
 
Respectfully submitted, 
 

 
 
MARK PESTRELLA 
Director of Public Works 
 
MP:CJS:sg 
 
Enclosure(s)  
 
c: Auditor-Controller 
 Chief Executive Office (Chia-Ann Yen) 
 County Counsel  
 Executive Office 
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Sample Contract

BETWEEN

COUNTY OF LOS ANGELES BOARD OF SUPERVISORS
ACTING IN THEIR CAPACITY AS THE GOVERNING BOARD OF

THE ATHENS-WOODCREST-OLIVITA, FIRESTONE, AND WALNUT
PARK GARBAGE DISPOSAL DISTRICTS

AND

___________[name of waste hauler]_____________

FOR PROVISION OF SOLID WASTE COLLECTION SERVICES
(BRC0000125)

FOR THE SERVICE AREAS OF

ATHENS-WOODCREST-OLIVITA,
FIRESTONE, and
WALNUT PARK

GARBAGE DISPOSAL DISTRICTS

WITH A SERVICE COMMENCEMENT DATE AS EARLY AS

JULY 1, 2020
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This CONTRACT is made and entered into on ______________, 2020, by and
between COUNTY of Los Angeles Board of Supervisors, acting in their capacity as the
governing body of the Athens-Woodcrest-Olivita, Firestone, and Walnut Park Garbage
Disposal Districts of COUNTY of Los Angeles (COUNTY), and
______________________, a Corporation or Limited Liability Company registered in the
State of _______________ (CONTRACTOR).

SECTION 0 - RECITALS:

Purpose. To limit the wear and tear on COUNTY streets, reduce pollution from
Collection Vehicle exhaust, increase customer service accountability, ensure compliance
with Federal, State, and local laws, including Assembly Bills (AB) 341, 939, and 1826, and
Senate Bill (SB) 1383, by improving program implementation performance and reporting
accuracy, and facilitate more efficient CONTRACT administration and enforcement by
COUNTY staff.

Solid Waste Haul Permits. County of Los Angeles Department of Public Health
issued permits to haulers for the hauling of solid waste with requirements to protect public
health and safety, including frequency of Collection and Collection Vehicle maintenance.
CONTRACTOR shall continue to obtain that permit and comply with all its provisions; and

Mandatory Solid Waste Diversion. The State of California has found and declared
that the amount of solid waste generated in California coupled with diminishing landfill space
and potential adverse environmental impacts from land filling have created an urgent need
for State of California and local agencies to enact and implement an aggressive, new
integrated waste management program. Through enactment of AB 939, the State of
California has directed agencies, such as COUNTY to Divert 50 percent of all solid waste
through source reduction, recycling, and composting activities. The California Department
of Resources Recycling and Recovery (CalRecycle) had granted COUNTY a time line to
achieve compliance with the AB 939 Diversion requirements to which COUNTY had met.
Additionally, with the passage of Senate Bill 1383, COUNTY must meet CalRecycle’s targets
related to Organics. Continued compliance with AB 939 and future compliance with SB 1383
is based in part on executing and implementing this CONTRACT to secure cooperation with
waste Diversion programs, record keeping, and reporting; and

County Waste Management Plan. COUNTY Board of Supervisors adopted the
Roadmap to a Sustainable Waste Management Future in 2015. It is a comprehensive
plan for a waste free future and is a proactive approach to developing innovative policies
for managing waste that further reduces COUNTY's reliance on landfills. It established
the following intermediate and long-term disposal reduction targets: 80 percent Diversion
from landfills by 2025, 90 percent Diversion from landfills by 2035, and at least 95 percent
Diversion from landfills by 2045; and

Task 1: Waste Discarded in Containers. Director has determined to contract
for collection of Municipal Solid Waste (MSW) Management Services in portions of
Los Angeles County under the terms of this CONTRACT for reasons including the
following:
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 To assist residents and certain businesses located in the Service Area that discard solid
waste in Carts and Dumpsters to receive quality MSW Management Services, and;

 To provide COUNTY with programs, records, and reports that will help COUNTY
comply with AB 939 and other laws.

This CONTRACT requires the Diversion of Organics from landfills as described in
SB 1383. Green Waste is defined in Attachment 5-10A and is organic matter generated
from landscaping and gardens. Green Waste will continue to be Collected from the Green
Waste Container; however, the Green Waste Container may also be used to Collect Food
Waste and other Organic Waste specified in SB 1383. Due to the familiarity of the green
colored container being referred to as the Green Waste Container, that description will
remain unchanged, even if Food Waste is placed inside.

COUNTY issued a 5-year notice under California Public Resources Code (PRC)
Section 49520 of COUNTY'S intent to authorize, among other options, exclusive MSW
Management Services in portions of COUNTY; and

Task 2: Abandoned Waste Collection. Director has also determined to contract
for Collection of the following in this CONTRACT:

 Efficient removal of Abandoned Waste and preventing the illegal dumping from
becoming a community eyesore, decreasing neighborhood property values,
posing a safety hazard, providing a breeding ground for disease carrying rodents,
insects, and other vermin, and in general, lowering the quality of life for residents.

 Maintenance of public curbside receptacles.
 Removal of Carts, Dumpsters, and roll-off containers the Director has deemed

abandoned.
 Removal of waste from abandoned Homeless Encampments and provide regular

Collection from occupied Homeless Encampments.
 Provide emergency services to remove Solid Waste not collected in any part of the

County of Los Angeles or adjacent counties that in the judgement of the Director
creates a danger to public health, safety, or welfare.

Garbage Disposal Districts. The use of the term COUNTY is understood to
mean Athens-Woodcrest-Olivita, Firestone, and Walnut Park Garbage Disposal District
of COUNTY of Los Angeles. COUNTY of Los Angeles Board of Supervisors acts in their
capacity as the governing body of the Garbage Disposal District. Furthermore, the
COUNTY may adjust the number of Refuse Units subject to Section 7, Unit Counts and
Payment Rates. The COUNTY may adjust the initial monthly rate of compensation set
forth in Form PW-2 (Schedule of Prices) subject to Exhibit 7 and Section 7.

Compliance with Law. CONTRACTOR shall perform Contract Services in
accordance with all the laws governing the safe Collection, transport, Recycling, and
Disposal of Residential and Commercial Solid Waste, including but not limited to AB 341,
939 and 1826, SB 1383, Recovered Conservation and Recovery Act (RCRA), and
Comprehensive Environmental Response Compensation and Liability Act (CERCLA).
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CONTRACTOR/'Arranger'. Under this Contract, COUNTY may exercise control
over the disposal or other disposition of the Solid Waste handled by the CONTRACTOR,
commonly referred to as flow control. It may designate or determine the use of any given
Solid Waste Facility. Although minimum scope of Contract Services, Service Specifications,
and Service Standards are set forth in this CONTRACT, COUNTY has not, and by this
CONTRACT does not, supervise Contract Services or assume title to Solid Waste; and

Competitive Procurement. COUNTY issued a Request for Proposals (RFP) or
Invitation for Bids (IFB) to provide Contract Services under this CONTRACT. Private
waste hauling companies submitted proposals or bids, including their proposed schedule
of rates and charges. For GDD services, COUNTY selected a CONTRACTOR based on
price proposals only.

Compensation. The following describes the compensation allowed under this
CONTRACT:

 The CONTRACTOR's bid on form PW-2.1, Schedule of Prices in Attachment 7-2,
specifies the flat monthly payment rate for which the CONTRACTOR has agreed
to perform the Customer Services described and specified herein upon
commencement of this CONTRACT.

 COUNTY may adjust the number of Refuse Units subject to item C11 of Section 7
and therefore COUNTY may adjust the monthly rate of compensation set forth in
PW-2.1, Schedule of Prices in Attachment 7-2.

 COUNTY may offer refunds directly to Customers that use fewer or smaller
Containers than what they are entitled to the established fees that are collected on
their property taxes bill. Director will provide a list to CONTRACTOR of those
parcels with reduced service levels and therefore adjust the monthly unit rate of
compensation set forth in PW-2.1, Schedule of Prices in Attachment 7-2.

 Exhibit 7 provides for CONTRACTOR’S compensation under Task 1 Services.
Under this CONTRACT, the CONTRACTOR cannot charge its Customers more
than the Customer Service Fees in the Customer Fee Schedule in Attachment 7-2
Task 1 Service Fees in Exhibit 7.

 Exhibit 3A2 provides for CONTRACTOR’s compensation under Task 2 Services
and COUNTY Service Fees in Attachment 7-3 Task 2 Service Fees in Exhibit 7.

 Exhibit 3A2 provides for CONTRACTOR’S compensation for substitute,
emergency, and backup services. Under this CONTRACT, the CONTRACTOR
cannot charge COUNTY more than the rates in Attachment 7-4 Emergency
Service Fees in Exhibit 3A2 or comparable municipal Solid Waste fees.

 In no event shall the aggregate total amount of compensation paid to the
CONTRACTOR exceed the amount of compensation authorized by the Board.
Such aggregate total amount is the Maximum Contract Sum.

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS:

This CONTRACT applies to both Contract Services (Task 1 Services and Task 2
Services), unless specifically indicated otherwise. However, Exhibits 3A1 and 3A3 apply
only to Task 1 Services, and Exhibit 3A2 applies only to Task 2 Services.
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SECTION 1 - REQUIREMENT TO PROVIDE TASK 1 SERVICES

Customer Service = Task 1 Services = Basic Service + Additional Customer Services

County Services = Task 2 Services

Contract Services = Customer Service + County Service

Additional Customer Services means all Performance Obligations prescribed in
Exhibit 3A1 and Exhibit 3A3 that require a Customer Surcharge, including the more than
once per week Collection frequency in item B3, more than one 96-gallon Refuse
Container, or a locking Recyclables Cart.

Basic Service means all Performance Obligations prescribed in Exhibit 3A1 and
Exhibit 3A3 that do not require a Customer Surcharge, including the once per week
Collection frequency in Item B3 and the one 96-gallon Refuse, two 96-gallon Recyclables,
and two 96-gallon Green Waste Containers in Item D.

Task 1 Services all Performance Obligations prescribed in Exhibit 3A1 and Exhibit 3A3
for Refuse, Recyclables, and Green Waste Container services to Occupants at
Residential Premises and Certain Multifamily and Commercial Premises.

Task 2 Services means all Performance Obligations prescribed in Exhibit 3A2.

A. Requirements/Grant of Rights

1. CONTRACTOR Requirements

COUNTY requires CONTRACTOR, together with the Performance
Obligations, to provide Contract Services as described in Section 3.

a. Conditions

 CONTRACTOR is ready, willing, and able to provide Contract
Services;

 CONTRACTOR meets all its Performance Obligations, and
 No CONTRACTOR Default has occurred;

b. CONTRACTOR Acceptance

CONTRACTOR accepts these conditions, together with
Performance Obligations, subject to all terms and conditions in this
CONTRACT and the exclusions in subsections B (Exclusions from
Service) and C (Exclusions from Exclusivity) of this Section.

2. Nonexclusive Collection of Solid Waste

CONTRACTOR shall perform the Contract Services, as described in
Section 3. CONTRACTOR acknowledges, however, that this CONTRACT
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does not grant the CONTRACTOR an exclusive right to provide Contract
Services within the Service Area. COUNTY reserves the right to make a
portion or all the Task 1 Services within the Service Area exclusive at any
time in the future. COUNTY reserves the right to use its own forces or to
contract with any company for a portion or all the Contract Services.

If a city annexes any portion of the Service Area, CONTRACTOR may either
claim continuation rights if applicable under PRC Section 49520 or upon
agreement, Parties will replace the maps of the Service Area in Item A1.3 of
Exhibit 16 with new maps that reflect deletion of the annexed area on the date
that the annexation becomes effective. County Service Fees will be
adjusted in accordance with Item C 12 of Section 7

B. Exclusions from Service

1. Solid Waste to be Self-Hauled

This CONTRACT excludes the requirement that CONTRACTOR Collect,
transport, and Divert/Dispose Solid Waste that Persons self-haul. Anyone,
including Persons performing services other than MSW Management
Services (such as roofers and gardeners) at those Premises, may collect in
receptacles other than Container provided by CONTRACTOR, transport in
their own Vehicles, and themselves Dispose of some or all the Solid Waste
generated at those Premises.

2. COUNTY and Third-Party Agencies

This CONTRACT excludes the requirement to arrange to provide Task 1
Services to Premises owned or controlled by any of the following entities:

 COUNTY or any other entity governed by the Board of Supervisors;
 State of California;
 Federal government;
 Any city;
 Any public-school district; or
 Any entity that is excluded by Applicable Law from the obligation to

subscribe to Task 1 Services under this CONTRACT.

This CONTRACT does not prohibit CONTRACTOR from executing separate
contracts with those entities to provide MSW Management Services.

3. Rights Under California Public Resources Code Section 49520

a. Exclusion

This CONTRACT excludes the requirement to arrange for providing
Contract Services with any Person who is receiving Solid Waste
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handling services from a solid waste enterprise that has the statutory
right to continue to provide solid waste handling services to that
Person under PRC Section 49520 et seq.

b. Acknowledgement

CONTRACTOR acknowledges:

(1) No Statutory Rights

This CONTRACT does not grant CONTRACTOR any rights
under PRC Section 49250 et seq..

(2) Expired Term

Upon expiration of this CONTRACT, no unexpired Term will
remain. CONTRACTOR will have no right to continue providing
Contract Services, MSW Management Services, or Solid Waste
handling services under PRC Section 49250 et seq..

(3) Terminated CONTRACT

If COUNTY exercises its remedy to terminate this CONTRACT
for CONTRACTOR fault, CONTRACTOR will not be in
compliance with the terms and conditions of this CONTRACT. In
that event, CONTRACTOR will have no right to continue
providing Contract Services, MSW Management Services, or
Solid Waste handling services under PRC Section 49251.

(4) Contract Claims

CONTRACTOR does not have the right to make any claim
under PRC Section 49520, but only under this CONTRACT.

c. Stop Contract Services / Procure New Services

Upon expiration or termination of this CONTRACT, CONTRACTOR shall
stop providing Contract Services even if the expiration or termination
occurs before the end of the period described in PRC Section
49520. After expiration or termination of this CONTRACT, COUNTY
may reprocure one or more agreements for MSW Management Services
with CONTRACTOR or other Persons. Those agreements may be
exclusive, partially exclusive, or wholly exclusive franchises, contracts,
licenses, permits or otherwise, with or without competitive bidding.

4. Donation or Selling of Recyclables

This CONTRACT excludes the requirement that CONTRACTOR Collect
Recyclables that Occupant donates or sells to Persons other than CONTRACTOR.
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5. Collection of Food Waste or Recyclables from Commercial Franchise Carts

This CONTRACT excludes the requirement that CONTRACTOR Collect
Food Waste that is separated from other Solid Waste subject to COUNTY’s
Commercial Franchise Agreements. For example, CONTRACTOR cannot
Collect Food Waste or Recyclables from Carts provided under the
Commercial Franchise agreement with COUNTY.

C. Future Exclusions from Exclusivity

While Customer Services are currently non-exclusive, as indicated in item A2 of this
Section should COUNTY determine to make a portion or all the Customer Services
within the Service Area exclusive in the future, the following exclusion will apply:

1. County Services – Abandoned Waste and Litter Collection Services

This CONTRACT is not exclusive in regard to County Services. COUNTY
reserves the right to use its own forces or to contract with any company to
Collect Abandoned Waste or empty public receptacles.

2. Emergency Services

This CONTRACT is not exclusive in regard to Collection of Solid Waste
during emergencies, as described in Section 11. Under this Section,
CONTRACTOR may be requested to perform work in other COUNTY
Franchise areas, Garbage Disposal Districts, cities, or Counties. Likewise,
other waste haulers may be requested to provide Solid Waste services
within this Service Area.

3. Food Waste

This CONTRACT is not exclusive in regard to Collection, transportation and
Diversion of Food Waste. This exclusion also applies to Food Waste
discarded in Carts by Commercial Franchise customers. Commencing
upon the Commencement Date, CONTRACTOR shall Collect Food Waste
discarded with Refuse.

At any time after the Commencement Date, in its sole discretion, COUNTY
may do either of the following with respect to Collection, transportation, and
Diversion of Food Waste that is discarded separately from Refuse:

 Renegotiate a change to this CONTRACT or enter a separate
contract with the CONTRACTOR; or

 Enter a contract with another Person.
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D. Definition of Rights

In accordance with PRC Section 49523, based on the mutually satisfactory terms of
providing Task 1 Services set forth in this CONTRACT and receipt of compensation
therefore, CONTRACTOR shall cease providing Contract Services on the Expiration
Date even if that Expiration Date should occur before the expiration of the period
described in PRC Section 49520. This CONTRACT and acknowledgments in this
CONTRACT do not foreclose COUNTY from re-procuring contracts for MSW
Management Services, including from CONTRACTOR, after termination of this
CONTRACT, by nonexclusive, partially exclusive, or wholly exclusive franchise,
contract, license, permit or otherwise, with or without competitive bidding.

E. No Longer Used

F. Privacy (Contract Services)

1. General

CONTRACTOR shall strictly observe and protect the rights of privacy of
Customers and Occupants. CONTRACTOR shall not reveal to a Person
other than COUNTY any information identifying individual Customers and
Occupants or the composition or contents of a Customer's Solid Waste to
any Person unless under Section 9 or upon the authority of law or upon
valid authorization of the Customer. This provision may not be construed
to excuse CONTRACTOR from its obligations to assist COUNTY in the
preparation of Solid Waste characterization studies or waste stream
analyses, keeping Records, making Reports, or assisting COUNTY on
meeting Federal, State, and local requirements.

2. Mailing Lists

CONTRACTOR shall not market or distribute mailing lists with the names
and addresses of Customers and Occupants.

3. Privacy Rights Cumulative

CONTRACTOR'S obligations in this Section are in addition to any other
privacy rights accorded Customers and Occupants under Applicable Law.

G. Ownership of Solid Waste

This CONTRACT does not purport to grant CONTRACTOR ownership over
Solid Waste. The right to possession or ownership of Solid Waste placed at the
Set-Out Site for Collection, including Green Waste, Food Waste, Recyclables, and
Abandoned Waste, will be determined in accordance with existing law and is not
affected by this CONTRACT. COUNTY acknowledges that it has no ownership
rights in Solid Waste and that CONTRACTOR may provide for transfer of
ownership in the Terms and Conditions.
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SECTION 2 - TERM OF CONTRACT

A. Term of Contract Services

This CONTRACT is effective and binding on the Execution Date. It expires on the
Expiration Date. Certain Performance Obligations survive expiration or
termination of this Contract under subsection B below.

'Commencement Date' may be as early as July 1, 2020.

'Term' is the period beginning on the Execution Date and ending on the Expiration
Date.

'Execution Date' is the date both COUNTY and CONTRACTOR mutually sign this
CONTRACT.

'Expiration Date' is any of the following days, as may be extended described in
the following subsection A1 of this Section:

 June 30, 2027 in Contracts, or
 As earlier date that the Contract terminates in accordance with Part 6D of

Exhibit 5.

1. Extensions of the CONTRACT Term

Director shall have the sole option to extend the initial Term of this
CONTRACT under the following subsections A2, A3, and A4.

2. Two, 2-Year Extensions

Director may, in his sole discretion, extend the Term of this CONTRACT for
up to two additional two-year periods.

3. Six, 1-Month Extensions

Director may, extend the Term of this CONTRACT up to six times, each
time in an increment of one to 6 months for a total of no more than 6 months.
For example, the Director may first extend the Term for 3 months,
subsequently extend it for two more months, and lastly extend it for
one more month.

4. Contract Extension Cumulative

The contract extensions are cumulative and may be exercised in any order.
For example, after the end of the initial Term, Director may issue two 2-year
extensions, one 3-month extension, followed by one 1-month extensions.
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5. Transition to Next Waste Hauler

Certain obligations of CONTRACTOR survive the termination of this
CONTRACT as provided under subsection B6 below.

6. Notification to CONTRACTOR

Director will Notify CONTRACTOR of the intent to extend or not extend this
CONTRACT no later than the following:

 90 calendar days before a 2-year extension begins
 10 calendar days before a 30-day extension begins

B. Obligations Upon Expiration or Termination of CONTRACT

The following provisions will survive the expiration or termination of this
CONTRACT:

1. Acknowledgements

All acknowledgments, including those in the following Sections:

 Item D of Section 1 (inapplicability of PRC 49520)
 Item C of Section 2 (no recovery of undepreciated asset value)
 Item A of Section 3 (no COUNTY responsibility for supervising or

performing Task 1 Services)
 Item A of Section 9 (Record maintenance)
 Part 10 of Exhibit 5 (interpretation of this CONTRACT)

2. Representations and Warranties

All representations and warranties, including those made in accordance
with the following Sections:

 Part 10 of Exhibit 5 with respect to review of this CONTRACT
 Item B of Section 14, Authority to Execute
 Attachment 5-9H, CONTRACTOR'S Representations and Warranties

3. Indemnities

All Indemnities.

4. Payments

All obligations to pay any due and payable monetary amounts or requests
for those amounts, including:

 Payment of Transfer Deposits and Transfer Costs
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 Damages under item D of Section 12
 Payment of County Service Fees under Exhibit 3A2
 Refund due to Customers that pay Customer Service Fees in

advance of Customer Service

5. Records and Reports

All obligations to maintain and submit Records and Reports, including:

 The final Annual Report
 Information with respect to Solid Waste Facilities
 Copies of certificates of insurance or other evidence of coverage
 Records of Disposal
 Notice of Destruction of Records of Disposal
 Inspection and audit
 Records of Abandoned Waste Collection including supporting

documentation

6. Provisions Surviving Expiration Date

Any other provisions of this CONTRACT and rights and obligations of the
Parties stated to survive the Expiration Date, including:

 This subsection B6 (cooperation during transition; removal of Carts), and
 Subsection C (no recovery of undepreciated asset value).

a. Cooperation During Transition

If CONTRACTOR is not awarded a new CONTRACT to allow
CONTRACTOR to continue to provide MSW Management Services
substantially similar to Contract Services in this Service Area after the
expiration or termination of this CONTRACT, CONTRACTOR shall
cooperate fully with Director and the succeeding contractor, licensee,
permittee, or other provider of MSW Management Services to assure a
smooth, efficient, orderly, timely, and effective transition.

b. Removal of Carts

With respect to Task 1 Services, CONTRACTOR shall not remove a
Container from any Premises until the earlier of:

 The date any replacement Containers are provided to the
Customer by succeeding contractor, or

 Two weeks after the Expiration Date.

7. Container Purchase Option

COUNTY may purchase Containers as specified in item D11 of Exhibit 3A1.
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C. Undepreciated Assets

If any of CONTRACTOR'S Service Assets remain undepreciated upon the
expiration or earlier termination by COUNTY of this CONTRACT, CONTRACTOR
has no right to recover amounts equal to the undepreciated asset value from
COUNTY or Customers, and neither COUNTY nor Customers are obligated to
compensate CONTRACTOR for any undepreciated asset value.

CONTRACTOR acknowledges that when exercising its option to extend the
Expiration Date, COUNTY need not consider whether any Service Assets are not
fully depreciated as of the Expiration Date, and that CONTRACTOR invested in
and depreciated those Service Assets in CONTRACTOR'S sole discretion.



Contract - Part I

Athens-Firestone-Walnut Park GDDs SECTION 3-16 page

SECTION 3 - SCOPE OF SERVICES AND SPECIFICATIONS (Contract Services)

A. Prescribed Scope

1. Task 1 Services

With respect to Task 1 Services, CONTRACTOR shall arrange to provide
services to Premises in the Service Area in accordance with Exhibit 3A1 to
both the following:

 Any Person in the Service Area who was receiving service
immediately prior to the Commencement Date from COUNTY's
contractor under a previous contract with COUNTY, and

 Any Person who requests Task 1 Services.

2. Task 2 Services

With respect to Task 2 Services, CONTRACTOR shall provide services to
Director in accordance with Exhibit 3A2.

3. Additional Contract Services Requirements

With respect to additional Contract Services, CONTRACTOR shall provide
services in the Service Area to Director in accordance with Exhibit 3A3.

4. General

Contract Services include providing Goods, Services, and Property
necessary to meet Performance Obligations, including:

 Labor and supervision;
 Software and hardware, including Records of Customer subscription

and complaints, billing, and routing, and system utilized by Director
to track Task 1 and Task 2 Services;

 Leases; subleases; installment purchase agreements, including with
respect to Vehicles and Carts;

 Equipment, including Vehicles, Carts, or other Containers (such as
for special events);

 Supplies;
 Insurance, bonds, or other performance security if the insurer, surety,

or another provider is an Affiliate or a captive of CONTRACTOR or
any Affiliate;

 Maintenance and Office-administration facilities, and their contents,
 Legal, risk management, general, and administrative services.

CONTRACTOR must provide Contract Services in accordance with Service
Specifications and Service Standards. Nevertheless, CONTRACTOR has
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the freedom and discretion to determine the means, manner, or method of
providing Contract Services. CONTRACTOR acknowledges that in
entering into this CONTRACT, COUNTY is not responsible for supervising
CONTRACTOR or for performance of any Contract Services.
CONTRACTOR is responsible for choosing the Solid Waste Facilities,
unless otherwise directed by COUNTY. In addition, COUNTY is not the
owner or titleholder of any material Collected, transported, Disposed of, or
otherwise handled by CONTRACTOR.

Any work performed outside the Performance Specifications without
Director's prior written approval will be deemed to be a gratuitous effort by
CONTRACTOR. CONTRACTOR shall have no claim against COUNTY for
any consequential or related liabilities.

B. Change in Scope of Services

1. Task 1

Director may change the scope of Task 1 Services and Service Standards
in accordance with Part 9 of Exhibit 5, subject to any adjustment in the
Customer Service Fees in accordance with item A of Section 7.

2. Task 2

Director may change the scope of Task 2 Services and Service Standards in
accordance with Part 9 of Exhibit 5, subject to any adjustment in COUNTY
Service Fees in accordance with Attachment 7-3 Task 2 Service Fees.

C. Vehicles

1. General

CONTRACTOR shall provide Vehicles of appropriate numbers, sizes,
capacities, and functions required for the efficient Collection of different types
of Solid Waste, such as Refuse, Recyclables, Organics, Food Waste, Bulky
Items, and Abandoned Waste CONTRACTOR shall also provide non-
compacting Vehicles for the Collection of E-waste, white goods and any other
material that contains chlorofluorocarbons. Vehicles shall be so constructed
such that Solid Waste or liquids will not blow, fall, sift, or leak out of the truck
into the street. CONTRACTOR shall equip Vehicles with a shovel, broom,
and petroleum absorbent agents. CONTRACTOR shall comply with any
additional requirement with respect to the Vehicle as set forth in Exhibit 3A3.

2. Automation

CONTRACTOR shall Collect Refuse, Recyclables, and Organics in
automated Collection Vehicles, except CONTRACTOR may Collect the
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following materials in non-automated Collection Vehicles:

a. Bulky Items including E-waste
b. Holiday trees
c. Solid Waste discarded at Set-Out Sites that are Difficult to Service

3. Fuel/Power

Within the first 6 months after Execution, all Vehicles used for automated
Collection must use Liquid Natural Gas or Compressed Natural Gas fuel, or
other alternatives to diesel fuel, as approved by Director unless Contractor
Documentation provides otherwise with respect to Collection at Premises
that are difficult to serve as permitted in item O of this Exhibit.

4. Extra Vehicles

CONTRACTOR shall maintain enough back-up Vehicles to replace similar
types of Vehicles in the event of breakdowns, complaints, and emergencies.
Director may specify a minimum number of backup Vehicles.

5. Maintenance

CONTRACTOR shall maintain Vehicles reasonably clean, and in good
mechanical condition, and well painted, all to the satisfaction of Director.
CONTRACTOR shall maintain Records of inspections and maintenance of
all mechanical equipment that CONTRACTOR uses to provide Contract
Services, including Vehicles. CONTRACTOR will use Vehicles that are
safe to operate, in accordance with the requirements promulgated by
COUNTY Department of Public Health, California Highway Patrol, South
Coast Air Quality Management District, manufacturer, and all other
applicable Federal, State, County, and local laws and regulations.
CONTRACTOR shall allow Director to view all inspection and maintenance
Records and shall provide Director with those Records upon request.

CONTRACTOR is not required to provide new Vehicles on the
Commencement Date or to retire Vehicles of any specified age. However,
CONTRACTOR shall not operate Vehicles that repeatedly breakdown or
leak. CONTRACTOR shall replace a Vehicle that Director determines to be
of unsatisfactory operating condition, such as one that is frequently breaking
down and delaying services, leaking fluids, making noise, or exhibiting other
significant issues identified by Director.

6. Vehicle List

CONTRACTOR shall use only Vehicles that have been submitted to and
approved by Director. CONTRACTOR shall submit a complete list of
Vehicles, including back-up Vehicles, using Form V, accessible through
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Director’s Solid Waste Information Management System (SWIMS) and
update it as Vehicles change.

7. Vehicle Billboards

CONTRACTOR shall equip automated Collection Vehicles with frames on
both sides capable of securing signs measuring approximately 30 inches by
90 inches or another dimension approved by Director. CONTRACTOR shall
design, print, and install signs on each frame promoting Recycling, Diversion
and safe handling of Unpermitted Waste or other topics as requested by
Director, with text, graphics, and design approved by Director, up to six times
throughout the CONTRACT term. CONTRACTOR shall ensure that the
appropriate Director-approved signs are affixed to the Vehicle always.
Director reserves the right to interchange any of the six signs up to four times
per Contract Year. CONTRACTOR shall not use the billboards for
commercial advertising. Item B3 of Exhibit 16 includes examples of sign
designs.

8. Company Name

CONTRACTOR’s name or other name, as approved by Director, and logo
shall appear on all Vehicles.

9. Vehicle Monitoring

In all Vehicles used for Collection of Task 1 or Task 2 Services,
CONTRACTOR shall install devices to monitor Vehicles’ operations,
including Global Positioning Systems (GPS) that record Vehicle’s route and
at a minimum, a camera facing forward and a camera facing the Solid
Waste as it falls into the Vehicle, unless Director consents otherwise.
Monitoring equipment must be recording once a Vehicle leaves the yard
during days of operation. Providing access to live streaming of video or
GPS data to Director is not required, but CONTRACTOR must provide
COUNTY any software or licenses required to view recording or data.

On a weekly basis, Director may request copies of Reports for one specific
location and a second location within a Hot Zone, if applicable to the Service
Area. This will typically be for one block for a street or alley. Director may
request additional locations if Director suspects that the terms of the
CONTRACT are being violated. For example, a high number of missed
Collections or complaints of Collection after 6 pm would be an indicator for
requesting additional Reports.

On a monthly basis, Director may request a copy of Reports for one entire
Collection route that a specific Collection Vehicle travels in one day. This
will typically be from the time the Vehicle leaves the yard until it returns at
the end of the day.
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CONTRACTOR shall provide copies of Reports within two business days of
receiving Director request. Request may be for a specific time or a
geographic location (e.g. between 10 a.m. and 11 a.m., or 1200 block of
Main St.). CONTRACTOR’s failure to provide Reports requested by
Director within time specified by Director may be considered an admission
of fault for the purposes of assessing Liquidated Damages. For example, if
CONTRACTOR does not give Director a requested Report, within a period
specified by Director, to verify that a Vehicle Collected all Containers on an
identified block, Director may assume that CONTRACTOR did not Collect
those Containers and assess Liquidated Damages.

Video must be geotagged for location, time/date stamped, and at a
resolution adequate to clearly identify the location being serviced and
typically not less than 1280 x 720 at 30 frames per second. Recording of
the video must be segmented for each Collection and not continuous for the
entire route. Video must be geo-tagged to each Collection. with a viewing
angle approximately 129° diagonal, 103° horizontal, 77° vertical.

CONTRACTOR shall retain all videos in an electronic format for a minimum
of 14 calendar days, or other duration as requested by Director.

a. Video Equipment

(1) Forward Facing Camera

CONTRACTOR’s automated Collection Vehicles shall be
equipped with functioning, forward facing, or angled slightly to
the right, video recording equipment to validate service
complaints such as missed Collections and other items that
may be of interest to Director.

(2) Waste Collection Facing

CONTRACTOR’s automated Collection Vehicles shall be
equipped with functioning, video recording equipment to
validate Occupant compliance with County Disposal practices
and applicable laws. Camera is to face forward on a
front-loading Vehicle and toward the curb/passenger side for
side-loading Vehicles. Video may be of interest to Director for
use in conducting route reviews and contamination
investigations required under SB 1383.

CONTRACTOR is to conduct a route review for prohibited
Container contaminants on randomly selected Containers in
a manner that results in all Collection routes being reviewed
annually. This may include CONTRACTOR’s driver
monitoring the live video screen or office staff reviewing
recordings, looking for contamination and tag/mark each
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video for further investigation by Director. CONTRACTOR is
to include a plan for Director's approval to accomplish this
requirement within 60 calendar days of CONTRACT
Execution.

b. Global Positioning System (GPS)

GPS data will be maintained by CONTRACTOR either directly or
through a third-Party service. The GPS shall be able to track a
Vehicle’s route with lines or dots superimposed on a map.

The GPS shall gather the following data: date, time, speed, direction,
location (address) and shall be able to generate Reports.
CONTRACTOR shall retain all data for a minimum of 30 calendar
days or other duration approved by Director.

The minimum locate schedule (ping frequency of occurrence that
GPS data is received from the Vehicle) shall be at least every
one minute for fully automated Collection and at least every
10 seconds for other Collection Vehicles, when within the Service
Area.

10. Special Vehicles

See Exhibit 3A3 for possible special Vehicle requirements in this Service
Area. This is likely only for areas with significant mountainous terrain.

11. Scales

Within 6 months of Director’s request, all Automated Collection Vehicles are
to have the ability to weigh each Container as it Collects from each
Occupant’s Set-Out Site. This data is to be connected to each service
address and submitted upon Director’s request.

12. No Comingling of Abandoned Waste and Bulky Items

CONTRACTOR shall use separate Vehicles for the Collection of
Abandoned Waste and Bulky Items. This is necessary in order to allow
CONTRACTOR to report the tonnages of each type of waste. However,
Director may consider approving comingling in Service Areas will very little
Abandoned Waste.
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SECTION 4 - SERVICE STANDARDS

A. Public Health and Safety; Nuisances (Contract Services)

CONTRACTOR shall immediately Report to Director any public health and safety
or nuisances listed below.

1. Litter

CONTRACTOR shall immediately clean up all litter it caused. If
CONTRACTOR services an over-filled Container where the lid cannot be
closed, any litter must be cleaned.

When Collecting any Bulky Item or Abandoned Waste, CONTRACTOR
shall also clean up all litter within a 3-foot radius of the site, from which
CONTRACTOR Collected the Bulky Item or Abandoned Waste.
CONTRACTOR shall ensure that each Vehicle is properly staffed and
equipped for this purpose.

2. Spills

CONTRACTOR shall enclose or cover Solid Waste that it transports in
Vehicles, debris boxes, hoppers, compactors, or any other containers.
CONTRACTOR shall prevent Solid Waste from escaping, dropping, spilling,
leaking, blowing, sifting, falling, or scattering from Vehicles ("Spills") during
Collection and transportation. CONTRACTOR shall not transfer loads from
one Vehicle to another Vehicle unless necessitated by mechanical failure
or accidental damage to a Vehicle. CONTRACTOR shall immediately clean
up any Spills on any alley, street, or public place.

3. Leaking

CONTRACTOR shall prevent oil, hydraulic fluid, paint, or other liquid from
leaking from its Vehicles. CONTRACTOR shall ensure that each Vehicle
carries petroleum absorbent agents and other appropriate cleaning agents
and if any liquid leaks from a Vehicle, CONTRACTOR shall immediately
cover, treat, or remove the liquid materials from the ground, as necessary,
and apply the necessary cleaning agent to minimize the adverse impact of
the liquid materials.

4. Noise

CONTRACTOR shall conduct Collection as quietly as possible, in
compliance with noise levels prescribed by Applicable Law, including
County Code Section 12.08.520-Refuse Collection Vehicles.
CONTRACTOR shall cause the least possible obstruction and
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inconvenience to public traffic or disruption to the peace and quiet of the
Service Area.

While on Residential streets, CONTRACTOR shall minimize the noise for
horses in the Public Right-of-Way. The Collection vehicle shall park and
not operate the Collection arm or compact the load while within 100 feet of
a horse that is walking in the Public Right-of-Way.

B. Private Property (Task 1 Services)

CONTRACTOR shall obtain property owner consent to enter private driveways,
alleys, streets, and parking lots in cases such as:

1. Private Property

a. Acknowledgements

CONTRACTOR acknowledges the following: Although there may be
an implied waiver to access the front of Premises, a written consent
may be advisable to access a side or rear yard. Additionally, private
streets and driveways may not meet COUNTY’s design standards and
may not adequately withstand the weight of a Collection Vehicle.

b. Damage to Pavement: Waiver

If CONTRACTOR operates Vehicles on private property, following
Director approval, CONTRACTOR may require the property owner
to allow CONTRACTOR’S entry and waive liability for
CONTRACTOR’S damage to driveways or other pavement, in a form
satisfactory to Director. CONTRACTOR is not obligated to require a
waiver. A waiver will not relieve CONTRACTOR of its obligation to
repair or replace damaged pavements if it caused the damage by its
negligent or willful acts or omissions under Part 9C of Exhibit 5.

c. Personal Injury: Indemnity

If CONTRACTOR enters private property whether in a Vehicle or by
foot (for example to provide roll-out service), following Director
approval, CONTRACTOR may require the property owner to hold
harmless and indemnify CONTRACTOR in form satisfactory to
Director. In that event, CONTRACTOR shall also require the
property owner to hold harmless and indemnify COUNTY.

d. CONTRACTOR Indemnifies COUNTY

Despite receiving COUNTY approval, CONTRACTOR shall indemnify
and hold COUNTY harmless from liabilities related to entering
Customers’ Premises, whether CONTRACTOR acts in compliance or
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noncompliance with this Contract. This indemnification is in addition
to CONTRACTOR’S other Indemnifications.

2. Single-Pass Collection

If Customers request single-pass Collection (commingling of Refuse,
Recyclables, and Organics) on private alleys, streets, and parking lots,
CONTRACTOR shall submit a request to Director in accordance with
item M of Section 4, Single-Pass Collection.

C. Non-Collection (Contract Services)

CONTRACTOR is not obligated to Collect in any of the following events but must
Report events to Director:

1. Unpermitted Waste

CONTRACTOR observes the presence of Unpermitted Waste at the
Set-Out Site other than any Unpermitted Waste that CONTRACTOR
Collects as Bulky Items;

2. Unsafe Condition

CONTRACTOR observes an unsafe condition at the Set-Out Site.

3. Not Bagged or Bundled

Solid Waste not placed in a Container, bags or bundles. Bulky Items do not
need to be placed in a Container, bag, or bundle.

4. Not At Set-Out Site

A Container or a Bulky Item that is not placed at the Set-Out Site, except if
a Customer has Roll-Out Service.

5. Exceed Weight Limitations

A Container exceeds any weight limitations described in Terms and Conditions.

6. Delinquent Payment

The Customer has not timely paid CONTRACTOR'S invoice for additional
Task 1 Services in accordance with to item B7 of Section 7. One week prior
to removing a Container for nonpayment of Customer Service Fees,
CONTRACTOR shall also leave a notice for Occupants on a Container and
call, e-mail or text Customer stating the deadline for payment.
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7. Inaccessible Premises

The Premises are not accessible to Vehicles.

8. Contamination

a. Recyclables Containers

Refuse, Organics, or Manure in a Recyclables Container.

b. Green Waste Containers

Refuse, Recyclables, or Manure in a Green Waste Container unless
Manure is specifically allowed.

c. Refuse Containers

Manure in a Refuse Container.

9. Unscheduled

Unscheduled excess Refuse, Green Waste, Bulky Items, and E-waste in
areas requiring advanced scheduling for collection under Exhibit 3A1.
CONTRACTOR shall call, e-mail, or text Occupant by next Service Day to:

 Notify of the non-collection,
 Educate and explain why waste was not Collected, and
 Schedule the Collection.

If CONTRACTOR does not Collect Occupant’s discarded Solid Waste, it shall
complete a non-Collection notice and leave it securely attached to Occupant’s
Container or Bulky Items unless it is unsafe to do so. CONTRACTOR will use the
form of non-Collection notice approved by Director in CONTRACTOR
Documentation. The form must describe all the following:

 The reason CONTRACTOR did not Collect Occupant's Solid Waste,
 How the Customer can correct the problem, and
 How the Customer can contact CONTRACTOR.

Additionally, if the Occupant of the serviced Premises has signed up for electronic
messages, such as the Smart-eClub, CONTRACTOR shall send a text or e-mail
to the Occupant.

CONTRACTOR shall Collect the Customer's Solid Waste without additional cost
to the Customer at the following times:
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 Same day: no later than 6 p.m. on the day CONTRACTOR left the
Non-Collection notice, if the Customer notifies CONTRACTOR before
12 p.m. that same day, or

 Next day: on the next day, if the Customer notifies CONTRACTOR after
12 p.m. that same day.

D. Nondiscrimination

CONTRACTOR shall comply with Subchapter VII of the Civil Rights Act of 1964,
42 U.S.C. Section 2000e-2000e(17). CONTRACTOR shall not exclude any
Customer from receiving Contract Services on the grounds of race, creed, color,
sex, gender, national origin, ancestry, religion, age, physical or mental disability,
marital status, or political affiliation. It shall not exclude them from participating in,
deny them the benefits of, or otherwise subject them to discrimination under this
CONTRACT or under any project, program, or activity supported by this
CONTRACT.

E. CONTRACTOR Waste Reduction Practices (Contract Services)

Consistent with the Board of Supervisors' policy to reduce the amount of Solid
Waste Disposed in landfills within COUNTY, CONTRACTOR shall use best efforts
to practice waste reduction and implement procurement policies in providing
Contract Services, including maintaining Records. In written correspondence with
Customers and Director, CONTRACTOR shall use recycled paper that is labeled
to indicate its recycled content.

CONTRACTOR shall offer Customers the option to go paperless by joining the
Smart-eClub in item C2 of Section 6.

F. Customer Correspondence and Other Materials (Task 1 Service)

CONTRACTOR shall submit to Director for approval, written materials
CONTRACTOR intends to distribute to Customers at least eight County Business
Days before printing, texting, e-mailing, or mailing the materials.

At Director’s request CONTRACTOR shall distribute written information to its
Customers and Occupants by including it within CONTRACTOR’s mailings or by
separate electronic distribution.

G. Publicity and News Media Relations

1. Publicity

Unless otherwise required by subsection F or subsection G.2,
CONTRACTOR and its Affiliates, employees, consultants, agents, or
subcontractors may, without Director consent, publicize its Contract
Services or indicate in its proposals and sales materials that it has been
awarded this CONTRACT to provide Contract Services, if CONTRACTOR



Contract - Part I

Athens-Firestone-Walnut Park GDDs SECTION 4-27 page

develops that publicity, proposals, or sales materials in a professional
manner.

Neither CONTRACTOR nor any of its Affiliates, employees, consultants,
agents, or Subcontractors may publish or disseminate commercial
advertisements, news or press releases, opinions or feature articles using
the name of COUNTY without the prior written consent of COUNTY'S
Chief Executive Officer and County Counsel.

2. News Media Relations; Trade Journal Articles

CONTRACTOR shall notify Director by telephone followed by e-mail of all
requests for news media interviews related to the Contract Services (and
not other communities) within 24 hours of receiving the request. Before
responding to requests involving matters other than the Collection programs
and scope of Contract Services, CONTRACTOR shall discuss
CONTRACTOR'S proposed response with Director.

CONTRACTOR shall submit copies of CONTRACTOR'S draft news releases
or proposed trade journal articles related to Contract Services to Director for prior
review and approval at least four County Business Days in advance of release.

CONTRACTOR shall give Director copies of media interviews and news
releases related to Contract Services within four County Business Days of
their occurrence.

H. Responsiveness to County (Contract Services)

CONTRACTOR shall meet the following standards:

1. Normal

Respond to COUNTY communications such as telephone messages, text
messages, and e-mails no later than the next COUNTY Business Day.
Acknowledge, at a minimum, that the CONTRACTOR has received the
communication and provide an estimated time for a full response if the
communication's issue cannot be immediately resolved.

2. Special Events

Respond to telephone message within one hour during special events, such
as Mulch and Compost Giveaway Events and Annual Cleanup Events.

3. Emergency Telephone Messages

Respond to any telephone message within one hour in cases of
emergencies as required under item J1 of Section 4.
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4. Written Correspondence

Respond to written correspondence from Director within one week of receipt.

5. Meetings

Meet with Director during Director’s Office Hours within one week of
Director's oral or written request at Director’s offices or other location
requested by Director.

I. No Commingling of Solid Waste

1. No Commingling Between Areas (Contract Services)

CONTRACTOR may not commingle, in its Vehicles or otherwise, any Solid
Waste that it Collects with the Service Area with any other Solid Waste that
it Collects outside the Service Area in cities, counties, or other unincorporated
areas, without prior written consent of Director.

For example, Director may allow Food Waste to be Collected from multiple
jurisdictions to make Collection routes more efficient and therefore more
cost effective. Additionally, Director may consider allowing commingling of
Solid Waste during emergency situations.

Director may require documentation such as records of Customers,
including Container capacities, in cities and in the Service Area,
respectively. CONTRACTOR shall maintain Records with respect to Solid
Waste collected in the Service Area separately from records with respect to
Solid Waste collected outside the Service Area, including its weight.

2. No Commingling of Different Materials (Task 1 Service)

CONTRACTOR may not commingle, in its Vehicles or otherwise, any Solid
Waste that it Collects with any other type of Solid Waste that it Collects within
the Service Area, without prior written consent of Director, as detailed in
item M of this Section. For example, if a Vehicle is on its route Collecting
Refuse, it may not Collect Recyclable or Green Waste until after it has
emptied its Refuse load at the approved facility. Additional requirements are
in item G2 of Exhibit 3A1.

J. Key Personnel (Contract Services)

CONTRACTOR acknowledges that it identified certain personnel and described
their professional experience and qualifications in the proposal it submitted to
Director about the procurement of this CONTRACT, and that COUNTY awarded
this CONTRACT to CONTRACTOR based in part on those individuals' experience
and qualifications. CONTRACTOR shall identify those personnel ("Key
Personnel") in CONTRACTOR Documentation, Exhibit 17.
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CONTRACTOR shall notify Director immediately of changes or upcoming changes
in Key Personnel, including the professional experience and qualifications of the
individual CONTRACTOR proposes to serve in place of a departing
Key Personnel. Director may request CONTRACTOR to propose an alternative
individual to serve in the position of the departing Key Personnel.

1. Emergency Telephone Number

CONTRACTOR shall maintain a local emergency telephone number
disclosed to Director for use by Director outside CONTRACTOR Office
Hours. CONTRACTOR shall make a representative available at the
emergency number outside CONTRACTOR Office Hours who will return
any emergency call as soon as possible and in any event within one hour.

2. Lead Person

CONTRACTOR shall assign a lead person(s), such as a route supervisor,
to this Service Area. The lead person shall be responsible for ensuring that
CONTRACTOR meets Performance Obligations. They shall spend as
much time as possible in the Service Area. They shall act as a liaison
between field crew and Director.

K. Uniforms (Contracts)

CONTRACTOR shall require its field employees to wear uniforms and prohibit
them from removing any portions of their uniforms while providing Contract
Services. Uniforms must meet the following specifications:

 Bear the CONTRACTOR’s name, or other name approved by Director (for
example, a DBA instead of a corporate name), and

 CONTRACTOR’S logo.

L. Confidentiality (Contracts)

CONTRACTOR shall maintain the confidentiality of all records obtained from
Director under this CONTRACT in accordance with all Applicable Law.
CONTRACTOR shall inform all its officers, employees, agents, and
Subcontractors providing Contract Services of this confidentiality obligation.
CONTRACTOR acknowledges that these records may be subject to a Public
Records Request made to COUNTY.

M. Single-Pass Collection (Task 1)

CONTRACTOR shall obtain Director’s approval prior to implementing single-pass
service. “Single-pass service” means that Customers may commingle and discard
Refuse, Recyclables, and Organics, and CONTRACTOR may Collect them in the
same Container.
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After Collection, CONTRACTOR must separate those commingled Solid Waste
materials at a materials recovery facility and Divert them. Director may approve
Disposal of Recyclables and Organics based upon the number of Customers.
CONTRACTOR shall maintain weight Records of commingled Solid Waste
separately from weight Records of source-separated Solid Waste.

Customers may request single-pass service on private alleys, streets, and parking
lots. CONTRACTOR may request single-pass service on extremely narrow or
steep roads and other places where it is difficult to Collect with Collection Vehicles
used elsewhere in the Service Area. Requests must include the following:

 Proposed addresses.
 Written consent from most Customers affected by the single-pass.
 Notification to Customers residing on the Premises being serviced.
 Single-type (Refuse) Containers without Recyclables and Green Waste

Containers.
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SECTION 5 - ADDITIONAL CONTRACT PROVISIONS

Exhibit 5 contains additional CONTRACT provisions that are incorporates by reference
into the CONTRACT. Exhibit 5 includes the following parts:

Part 3 General CONTRACT Requirements
Part 4 Indemnifications and Insurance
Part 6 Debarment Breaches and Defaults; Suspensions; Termination
Part 8 Transfer of CONTRACT
Part 9 General Provisions
Part 10 Definitions and Interpretations of CONTRACT
Part 11 Compliance with Laws and Regulations
Part 12 Labor-Related Provisions Required in County Contracts
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SECTION 6 - CUSTOMER SERVICE (Task 1 Services)

A. Facilities

CONTRACTOR shall maintain both the following:

 A Vehicle maintenance yard, and
 Office at the address provided in CONTRACTOR Documentation.

CONTRACTOR may change the address by notifying Director in accordance with
item A6 of Exhibit 17.

B. Telephone Service

CONTRACTOR shall maintain a toll-free telephone number and meet the following
criteria:

1. Office Hours

CONTRACTOR shall provide a customer service representative to
personally answer all calls to the toll-free number during CONTRACTOR
Office Hours, including calls from Director, Customers, Occupants, and the
public.

2. After Hours

CONTRACTOR shall provide an answering machine to answer all calls to
the toll-free number outside of CONTRACTOR Office Hours that allows
callers to leave messages, such as reporting missed pick-ups and other
complaints. CONTRACTOR shall further comply with County Code
Section 20.72.160.

3. On Hold Messaging

CONTRACTOR shall use Reasonable Business Efforts to broadcast public
education messages while Customers are waiting on hold to talk to a
customer service representative.

4. Telephone Tree

CONTRACTOR shall require no more than two recorded options on a
telephone tree before the caller speaks to a live customer service
representative (for example, English/Spanish and residential/commercial
service choices).
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5. Answer Speed

CONTRACTOR shall use Reasonable Business Efforts to answer the
telephone within four rings. CONTRACTOR shall answer 90 percent of all
calls within the first 4 rings.

CONTRACTOR shall not leave the Customer on hold for more than ten
minutes.

If Director determines that CONTRACTOR does not meet these Service
Standards, Director may require that CONTRACTOR install additional
telephone lines, hire additional customer service representatives, and make
other customer service improvements without increasing Service Fees.
Their determination will be based on whether the CONTRACTOR answers
calls:

 Within five rings, based on at least three calls within 1 week, or
 Ten calls within 1 month.

6. Bilingual

CONTRACTOR shall respond to Customers and Occupants in English or
Spanish as requested by the Customer or Occupant.

7. Knowledgeable Staff

CONTRACTOR shall provide customer service representatives with a
knowledge of basic services in the CONTRACT. A supervisor with
extensive CONTRACT knowledge is to be available to respond to questions
or concerns by callers.

A representative answering a regional or nation-wide hotline with no
CONTRACT specific training is not acceptable. Also, calling someone back
after researching the correct answer is acceptable but providing the wrong
information due to a lack of adequate training is not acceptable.

C. Paperless/Electronic Information and Services

1. Website

CONTRACTOR shall develop and maintain a website that includes the
following information and Service options:

a. Service Information

Information such as Terms and Conditions form or service
information, service brochures, newsletters, FAQ's, Holiday
schedules, holiday tree pick-up information, service changes, invoice
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explanations, allowable and forbidden discards, list of recyclable
materials, educational and outreach materials, notifications, alerts,
and other information requested by Director.

b. Bill Payment

The ability for Customers to review and pay their bills for Additional
Customer Services under item B3 of Section 7, if they subscribe to
Smart-eClub.

c. Service Requests

Requests for service collection that is not regularly scheduled,
including on-call bulky waste collection, requests for extra pickups,
and service cancellations.

d. Contact Us

CONTRACTOR’s contact information where Customers can register
complaints and follow-up on complaint resolution.

e. Link

Link to Director’s website, CleanLA.com.

2. Smart-eClub

To reduce paper waste and reach more readers, CONTRACTOR shall offer
both the owners and occupants of serviced Premises the option to join the
Smart-eClub. CONTRACTOR shall offer Customers the following
Smart-eClub options:

 Receiving service information described in preceding item C1a
electronically, subsequently switching back to paper;

 Electronic billing under preceding item C1b;
 Making service requests under preceding item C1c; and
 Contacting CONTRACTOR under preceding item C1d.

CONTRACTOR shall give all educational messages and the template for
service messages to Director for approval prior to sending to Customers.
Upon Director’s request, CONTRACTOR shall send messages provided by
Director.

3. E-mail Address

CONTRACTOR shall maintain an e-mail address for use by Customers and
Occupants.
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D. Responses to Customer Complaints and Other Correspondence

1. Resolution of Complaints

a. Call/E-mail for Service

CONTRACTOR shall maintain an e-mail address under preceding
subsection C3 and telephone service under subsection B of this
Section.

A call or e-mail from a Customer or Occupant to request a service or
report an issue, such as a damaged container, is not considered a
complaint.

b. First Complaint

CONTRACTOR shall address all Customer and Occupant
complaints immediately and resolve them by the end of the next
Service Day following Customer or Occupant contact or any
reasonable time agreed upon between Customer or Occupant and
CONTRACTOR. A Customer or Occupant should not have to call or
e-mail to complain on the same issue because CONTRACTOR did
not resolve it as previously committed by CONTRACTOR, such as a
damaged Container was not repaired or replaced as committed.

c. Second and Subsequent Complaints

A Customer or Occupant should never have to call or e-mail to
complain a second time on the same issue because CONTRACTOR
did not resolve it as previously committed by CONTRACTOR.

2. Communications Log

CONTRACTOR shall enter, log, and maintain Records of all
communications and their resolution, in computerized format and in
compliance with County Code Section 20.72.160. CONTRACTOR shall
maintain that log. CONTRACTOR shall submit the log for the applicable
quarter to Director with CONTRACTOR’S Quarterly Report under item A2
of Section 10.

3. Missed Collections

If Director, a Customer, or an Occupant notifies CONTRACTOR that
CONTRACTOR has not Collected an Occupant’s Solid Waste and not met
its Performance Obligation, CONTRACTOR shall Collect at no additional
charge:
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 No later than 6 p.m. on the day of service, if it receives the complaint
by 12 p.m.; or

 On the next day, if the complaint is received after 12 p.m. on the day
of service.

4. County's Reimbursement Costs

If COUNTY employees or their contractors spend more than either of the
following times resolving Customer complaints, then CONTRACTOR shall
reimburse COUNTY its Reimbursement Costs that COUNTY incurred to
resolve the complaint:

 Two hours in the aggregate resolving complaints from any single
Customer that the Customer states have previously been filed with
CONTRACTOR, or

 More than one hour in any work week (Monday through Friday)
resolving complaints from different Customers.

The invoice for Reimbursement Costs should include all the following
information:

 The address of the Premises being serviced,
 Customer who complained,
 Nature of complaint,
 Amount of time spent,
 Costs, including hourly fees for employees, agents or contractors

who addressed the complaints, and
 Expenses, including phone and postage costs.

E. Service Interruption

CONTRACTOR shall monitor the Public Works Road Closure website
(http://pw.lacounty.gov/roadclosures/) for conditions that may cause service
interruptions. CONTRACTOR shall not alter or interrupt its service schedule
without Director consent.

CONTRACTOR shall alert all Customers and Occupants of any Director-approved
interruption in service and when service will resume. CONTRACTOR may use
any type of communication, including phone blast, e-mail blast, and text
messaging. Examples of interruption include various reasons, such as road
closures, extreme weather conditions, or breakdown of CONTRACTOR
equipment.

F. Responsiveness to Customer

Respond to communications such as telephone messages, text messages, and
e-mails to the source that made contact no later than the next business day. If
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CONTRACTOR is unable to directly address the issue, CONTRACTOR shall
respond with an acknowledgement to confirm receipt of message and indicate
when the issue will be addressed.

Respond to United States Postal Service, Federal Express, or other courier
provided correspondence from Customers or Occupants within one week of
receipt.

G. Setting Up or Terminating Service

1. New Customers

 Obtain contact and service location information
 Explain services and charges
 Mail brochure
 Offer additional Bulky Item Collection upon move-in/out
 Offer Smart e-Club (paperless)
 Deliver Containers
 Explain Organics Diversion requirements and offer in-home Food

Waste container

2. Terminating Service

 Offer Bulky Item Collection
 Explain what to do with Containers
 Explain refund procedure for any prepaid services



Contract - Part I

Athens-Firestone-Walnut Park GDDs SECTION 7-38 page

SECTION 7 - SERVICE FEES AND BILLING

Basic Service means Customer Services including the once per week Collection
frequency in item B3 and the one 96-gallon Refuse, two 96-gallon Recyclables, and two
96-gallon Green Waste Containers in item D, but without any Additional Customer
Services.

County Service Fee means the fees that CONTRACTOR bills COUNTY for providing
Collection with respect to County Services.

Customer Service Fee means the Basic Service Fee and Customer Surcharges in the
Customer Service Fee Schedule, Attachment 7-2, Task 1 Service Fees.

Customer Surcharges means the amounts listed as 'Surcharges' on the Service Fee
Schedule, Attachment 7-2, Task 1 Service Fees.

Basic Service Fee means the monthly charges that CONTRACTOR bills a COUNTY for
providing Collection with respect to Customer Services, without additional optional
services.

Garbage Disposal Districts are structured so that property owners pay for their Basic
Services through fees that are collected on their property taxes. CONTRACTOR shall
invoice COUNTY and not Customers for that portion of the Contract Services.

The CONTRACTOR's bid on form PW-2.1, Schedule of Prices in Attachment 7-2,
specifies the flat monthly payment rate for which the CONTRACTOR has agreed to
perform the Customer Services described and specified herein upon commencement of
this CONTRACT. Said monthly payment rate shall be referred to hereinafter as the initial
monthly payment rate and shall be based upon the Refuse Units of the Service Area at
the time the CONTRACTOR submitted its bid. The initial monthly payment rate paid to
the CONTRACTOR shall be fixed and shall be the basic rate of monthly compensation
upon which all subsequent adjustments of compensation shall be computed.

A count by Director of the total number of refuse units, referred to hereinafter as Refuse
Units, assigned to each parcel of real property (including, but not limited to, Residential,
Commercial, and Industrial Establishments, and vacant parcels) in the Service Area
based on land use codes as shown by the current records of the County Office of the
Assessor will be the "Basic Unit Count" upon which all subsequent adjustments of
compensation are computed.

The current Basic Unit Count (number of Refuse Units in the Service Area), is shown on
Form PW-2, Schedule of Prices. During the life of this CONTRACT, a new Basic Unit
Count will be made of all Refuse Units in the District as of the first day of each July or
within 20 days thereafter. If the new Basic Unit Count is not generated by the Assessor
within the allocated timeframe, the Basic Unit Count from the previous contract year shall
remain in full force and effect.
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In making all Basic Unit Counts called for under these specifications, Director may rely
on the Assessor's most current tax roll or other records, and the same are hereby agreed
to be a true and correct reflection of the number of Refuse Units in the District as of the
dates prescribed for computation.

Director will compute the monthly rate in the following manner: the initial monthly payment
rate will be divided by the Basic Unit Count, thus establishing a monthly unit rate. This
monthly unit rate shall prevail throughout the life of this CONTRACT, except as specifically
provided for in this Exhibit 7. At frequency no greater than quarterly, Director may reduce
service levels included at any parcel, for SB 1383 related waivers or any other reason at the
Director’s sole discretion, thereby reducing the payment to CONTRACTOR accordingly.
Computation described herein shall be carried to the fourth decimal place.

To determine the monthly payment rate for the second and each subsequent year of the
contract, Director will multiply the current Basic Unit Count, as of July of the current year,
by the monthly unit rate, thus establishing a new monthly payment rate which shall be
paid monthly to the CONTRACTOR during the 12-month period beginning in September
of the current year, for services performed beginning in August of the current year.

A. Customer Service Fees

CONTRACTOR shall charge Customers no more than the Customer Service Fees
in Attachment 7-2, Task 1 Service Fees of Exhibit 7. Customer Service Fees are
subject to a rate adjustment as specified in Exhibit 7.

1. Uniform Fees

CONTRACTOR shall charge the same, uniform Customer Service Fees for
the same Task 1 Services listed in Attachment 7-2, Task 1 Service Fees of
Exhibit 7. For example, one Customer should not be charged $10 for
roll-our service while another customer is charged $8.

2. Surcharges

Surcharges will be added to the Basic Service Fee. See Attachment 7-2,
Task 1 Service Fees of Exhibit 7.

a. Billing Fees

 10 percent late fee
 $25 for interruption of service
 $25 fee on returned checks

b. Extra Containers

c. No Longer Used
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d. Roll out Service

(1) Non-Elderly or Non-Disabled

(2) Elderly or Disabled

CONTRACTOR shall provide this service, without additional
charge to Customer, for Occupants who are Elderly or
Disabled and certify to the CONTRACTOR that there is no
able-bodied individual in the household who can roll-out Cart
to the Set-Out Site.

e. Additional Bulky Item Collection

f. Excessive Container Exchanges

g. Manure Service

h. Bear Resistant Carts

i. Recyclables Cart with Gravity Lock

j. Monthly Container Cleaning

B. Customer Invoice and Payment

While fees for Basic Services within a GDD that are included in a property's
allotment are paid though the property tax bill and shall not be billed by
CONTRACTOR to the Customer, any additional surcharges as identified in
item A2 of Section 7 are to be billed to the Customer.

1. Invoice Content

CONTRACTOR shall include in its Customer invoice the following
information:

a. Contact Information

CONTRACTOR's telephone number, Office address, website and
e-mail address for Customer complaints and questions.

b. Itemized Costs

Itemize costs in accordance with services. CONTRACTOR shall not
identify that portion of a Customer's invoice attributable to a
Franchise Fee, if any.
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c. Paperless Option

A message promoting its website-based invoicing and payment
system on all paper invoices sent to Customers.

At Director's request, CONTRACTOR shall promptly submit a copy of a
Customer’s invoice to Director.

2. Frequency

CONTRACTOR shall invoice Cart Customers quarterly following the
Calendar Year quarter and Dumpster Customers (if applicable) monthly, or
an alternate frequency as approved by Director.

Contractor shall not bill Customers for their Basic Services. For Method of
Payment to COUNTY for these services, see item J of Exhibit 3A1. However,
surcharges for Task 1 Services are to be billed to Customers quarterly,
3 months in advance. Bills shall be sent on or after the first day of the billing
period. Payment in full is due no later than the last day of the first month. For
example, bills are sent on April 1 for the billing period of April, May, and June
and due on April 30.

If Customer fails to pay bill, see item B7 of this Section for actions to be
taken.

3. Electronic Invoicing

To reduce paper waste, CONTRACTOR shall make available to all
Customers an electronic invoicing system at no additional charge.
CONTRACTOR shall ensure that the electronic invoicing and payment
website conforms to industry-standard practices for electronic commerce
security. CONTRACTOR must ensure that these Customers receive
invoice inserts such as newsletters either electronically or paper copies, as
requested by Customer. Through CONTRACTOR'S website, Customers
may request to cease paper invoices and receive all invoices through e-mail
or access them on CONTRACTOR'S website.

4. Inserts

At Director's request, CONTRACTOR shall include a message and/or
enclose with Customer’s invoice all inserts prepared and provided by
Director.

5. Electronic Payment

CONTRACTOR shall make available to all Customers an electronic
payment system at no additional charge. This system will be website based
and allow Customers to pay invoices through CONTRACTOR'S website,
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both one-time and reoccurring. CONTRACTOR must allow credit card
payments and may include direct bank routing or other payment methods.

6. Refunds

CONTRACTOR shall refund any overcharges to a Customer (including
advance payments for Task 1 Services that are subsequently canceled)
within 30 days after collection thereof. CONTRACTOR shall pay the
Customer interest on overcharges (other than advance payments for
subsequently canceled services) with interest thereon at 10 percent per
annum from the date originally overcharged until the date refunded.

7. Late Payment

a. Residential Customers (Quarterly Billing)

Residential Customer payment of bills for Additional Customer
Services are due to CONTRACTOR no later than the last day of the
first month of the calendar quarter. The following are the required
warning notices and maximum penalties for late payment.
CONTRACTOR may be more lenient.

If payment is not received after 1.5 month, a reminder shall be sent to
Residential Customer indicating missed payment, balance due, and
warning of ten percent late fee. If payment is not received by the last
day of the second month, the account will become delinquent and an
additional ten percent fee may be added to the balance. If payment is
not received after 2.5 months, a second reminder shall be sent to
Residential Customer indicating missed payment, balance due
including ten percent late fee, and warning of stopping service and
Container removal. If payment is not received after 3 months,
additional Task 1 Collection Service may be stopped. If payment is
not received after 3.5 months, additional Task 1 Collection Service
may be interrupted by removing any extra Containers from the
premises and a $25 interruption fee may be charged upon returning
Containers to Premises. CONTRACTOR is to abide by any
trespassing laws while removing Containers.

Plain Language Table
Elapsed Time Action

1st day of quarter Bill sent to Residential Customer
1 month Bill due to CONTRACTOR
1.5 months Reminder sent with warning of late fee
2 months Unpaid bill delinquent, ten percent late fee added
2.5 months Reminder sent with warning of stop Additional Customer

Services, Container removal, and interruption fee
3 months Additional Customer Services stopped
3.5 months Extra Containers removed, $25 interruption fee
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b. Commercial Customers (Monthly Billing)

Commercial Customer payment of bills for Additional Customer
Services are due to CONTRACTOR no later than the last day of the
month. The following are the required warning notices and maximum
penalties for late payment. CONTRACTOR may be more lenient.

If payment is not received after 1.5 month, a reminder shall be sent to
Commercial Customer indicating missed payment, balance due, and
warning of ten percent late fee. If payment is not received by the last
day of the second month, the account will become delinquent and an
additional ten percent fee may be added to the balance. If payment is
not received after 2.5 months, a second reminder shall be sent to
Commercial Customer indicating missed payment, balance due
including ten percent late fee, and warning of stopping additional
service and Container removal. If payment is not received after
3 months, additional Task 1 Collection Service may be stopped.
If payment is not received after 3.5 months, additional Task 1
Collection Service may be interrupted, and any extra Containers
removed from the premises and a $25 interruption fee may be charges
upon returning Containers to Premises. CONTRACTOR is to abide
by any trespassing laws while removing extra Containers.

Plain Language Table
Elapsed Time Action

1st day of quarter Bill sent to Commercial Customer
1 month Bill due to CONTRACTOR
1.5 months Reminder sent with warning of late fee
2 months Unpaid bill delinquent, ten percent late fee added
2.5 months Reminder sent with warning of stop Additional Customer

Services, container removal, and interruption fee
3 months Additional Customer Services stopped
3.5 months Extra Containers removed, $25 interruption fee

a. Partial Payment

If Customers fails only to pay for surcharges for any or all special
services in item A2 of Section 7, those special services shall be
stopped without affecting other services. For example, if a Customer
has an extra Refuse Container but is not paying the fee for the
Container, the extra Container should not be Collected but all other
Task 1 Services shall be provided.

b. Returned Check Fee

A $25 fee on returned checks (insufficient funds) may be charged to
Customer.
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C. County Service and Fees

1. County Service Fees and Maximum Contract Sum

COUNTY agrees, in consideration of the performance of Task 2 County
Services in items A, B, E, F, and G of Exhibit 3A2 to pay the CONTRACTOR
County Service Fees. The fees specified in Attachment 7-3, Task 2 Service
Fees and Attachment 7-4, Emergency Service Fees of Exhibit 7 that
CONTRACTOR Collects, in the not-to-exceed amount of $[________] per
Contract Year or a greater amount as the Board may approve. This is
referred to as the "Maximum Contract Sum" for Task 2 Services. County
Service Fees are subject to a rate adjustment as specified in Exhibit 7.

a. Abandoned Waste Not Commingled

If CONTRACTOR does not commingle Abandoned Waste in the
same Vehicle with other Refuse, and the facility weighs Abandoned
Waste that CONTRACTOR delivers, CONTRACTOR shall report
that weight to Director in the Monthly Report and keep copies of all
weigh receipts. If a facility does not weigh those materials,
CONTRACTOR shall calculate the weight of allocated Abandoned
Waste in accordance with Cal Recycle weight conversion standards
http://www.calrecycle.ca.gov/LGCentral/Library/dsg/ApndxI.htm, or
other method satisfactory to Director.

b. Abandoned Waste Commingled

If CONTRACTOR does commingle Abandoned Waste in the same
Vehicle as other Refuse, CONTRACTOR shall allocate the
proportion of Abandoned Waste to other Refuse in a formula
approved by Director, and weigh or calculate the weight of the
Abandoned Waste as set forth in the preceding paragraph.

2. Special Fund Obligation

COUNTY will pay County Service Fees from COUNTY'S Road Fund or
other sources. CONTRACTOR acknowledges that it will not be
compensated for providing County Service under Task 2 Services from
Customer Service Fees under Task 1 Services. Customers or Occupants
do not pay County Service Fees.

3. Billing

CONTRACTOR shall bill COUNTY monthly for COUNTY Services
performed during the preceding month by invoice (original and a copy) in a
form satisfactory to Director. COUNTY will electronically pay via direct
deposit County Service Fees to the CONTRACTOR within 30 days of
receipt and approval of a properly completed and undisputed invoice. If
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CONTRACTOR is certified by COUNTY as a Local Small Business
Enterprise, COUNTY will pay CONTRACTOR in accordance with Board of
Supervisors Policy No. 3.035, Small Business Liaison and Prompt Payment
Program.

The itemized invoice shall contain a reference to the name of the Service Area
and Environmental Programs Division, Residential Franchise/Garbage
Disposal District Section. CONTRACTOR shall submit invoices to:

Los Angeles County Public Works
Attention: Fiscal Division, Accounts Payable
P.O. Box 7508
Alhambra, CA 91802-7508

a. Abandoned Waste - Weekly Collection

For weekly Abandoned Waste Collection, CONTRACTOR shall bill
COUNTY based on the tons collected, as indicated in
Attachment 7-3 Task 2 Service Fees of Exhibit 7. The rate shall be
calculated as follows:

(1) Rate Per Ton

CONTRACTOR may request a fee equal to the rate per ton.
CONTRACTOR is not required to provide evidence of
Abandoned Waste removal unless requested by Director.

(2) More than Four Cubic Yards

CONTRACTOR may request an extra fee per incident equal
to the more than four cubic yards rate for a volume greater
than four cubic yards. This is compensation for the additional
time required to clean up a larger pile of Abandoned Waste.
CONTRACTOR shall take and submit before and after photos
of the waste to request a higher fee for that location. These
special circumstances must be itemized separately on the
invoice.

b. Abandoned Waste - Hot Zone Daily Monitoring and Collection

(1) Monitoring All Hot Zone Locations

CONTRACTOR may request a fee equal to the Monitoring All
Hot Zone Locations for every linear foot within the zone, each
day. All Hot Zones refers to the original location indicated in
CONTRACT and not any that are added or removed after the
Execution Date. CONTRACTOR is required to use Director's
Trash Monitoring Program (TMP) smartphone application, or
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other system as determined by Director, to record information
such as the location, brief description, no dumping found in
the Service Area, and photographs of Collected Abandoned
Waste.

For example, for a $1 rate for 500 feet, CONTRACTOR may
request $1 x 500 x 22 days = $11,000 per month.

(2) Additional Hot Zone Monitoring

After the Execution Date, if Hot Zones are created or
expanded greater than the length indicated in Item 16.A.2 of
Exhibit 16, CONTRACTOR may request a fee equal to
Additional Hot Zone Monitoring for the additional distance
only.

CONTRACTOR is not required to provide evidence of
monitoring unless Director requests.

(3) Waste Collection from All Hot Zone Locations

CONTRACTOR may request a fee equal to the number of
incidents of Waste Collection from All Hot Zone Locations with
four cubic yards or less rate. All Hot Zones refers to the original
locations indicated in CONTRACT and not any that are added
after the Execution Date.

The four cubic yards volume refers to the total amount of
waste at a single incident, not the total collected in all Hot
Zones. For example, five piles of two cubic yards is billed at
this rate and is not considered ten cubic yards. Waste
separated by more than ten feet shall be considered a
separate incident. CONTRACTOR is required to use
Director's Trash Monitoring Program (TMP) smartphone
application, or other system as determined by Director, to
record information such as the location, brief description, and
photographs of Collected Abandoned Waste.

(4) Additional Hot Zone Waste Collection

After the Execution Date, if Hot Zones are created or
expanded greater than the length indicated in Item 16.A.2 of
Exhibit 16, CONTRACTOR may request a fee equal to the
number of incidents of Additional Hot Zone Waste Collection
with four cubic yards or less rate for the additional distance
only.
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The four cubic yards volume refers to the total amount of
waste at a single incident, not the total collected in all Hot
Zones. Waste separated by more than ten feet may be
considered a separate incident. CONTRACTOR is not
required to provide evidence of Collection unless Director
requests. CONTRACTOR is required to record the location of
each incident and submit with the monthly invoice.

(5) Waste Collection with More Than Four Cubic Yards

For any incident larger than four cubic yards, CONTRACTOR
may request an extra fee equal to the per incident Waste
Collection with more than four cubic yards rate. Waste
separated by more than ten feet shall be considered a
separate incident. CONTRACTOR shall take and submit
before and after photos of the waste to request a higher fee
for that location. These special circumstances must be
itemized separately on the invoice.

c. Public Receptacles

CONTRACTOR may request a fee equal to the number of
Collections made from Public Receptacles during the month,
regardless if it is Refuse or Recyclables from a standard or solar
powered compactor. CONTRACTOR is required to record the
number of Collections and submit with the monthly invoice.

d. No Longer Used

e. Homeless Encampments

(1) Abandoned Homeless Encampments

CONTRACTOR may request a fee equal to the number of
Collections made during the cleanup on an abandoned
homeless encampment during the month.

(2) Occupied Homeless Encampments

CONTRACTOR may request a fee equal to the number of
each bag, box, or Dumpster Collection made each week at
homeless encampments during the month.

f. Emergency Assistance

COUNTY agrees, in consideration of satisfactory performance of
Task 2 County Services in item A2 of Section 3 and the associated
item F of Exhibit 3A2, in strict accordance with the service
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specifications set forth herein, to the satisfaction of Director, to pay
the CONTRACTOR County Service Fees at the fee specified in
Attachment 7-4, Task 2 Emergency Service Fees of Exhibit 7.

g. Litter Collection

CONTRACTOR may request a fee equal to the number of bags
Collected during the cleanup of the right-of-way during the month.

4. Payment Exceeding Maximum Contract Sum

In no event shall the aggregate total amount of compensation paid to the
CONTRACTOR exceed Maximum Contract Sum.

5. Request Work

The CONTRACTOR understands and agrees that only Director is
authorized to request or order work under this CONTRACT. The
CONTRACTOR acknowledges that the designated authorized
representative is not authorized to request or order any work that would
result in the CONTRACTOR earning an aggregate compensation more than
this CONTRACT's Maximum Contract Sum.

6. Performing Work to Exceed Maximum Contract Sum

The CONTRACTOR shall not perform or accept work requests from the
designated authorized representative or any other person that will cause
the Maximum Contract Sum to be exceeded. CONTRACTOR shall monitor
the balance of the Maximum Contract Sum. When the total of the
CONTRACTOR's paid invoices, invoices pending payment, invoices yet to
be submitted, and ordered services reaches 75 percent of the Maximum
Contract Sum, the CONTRACTOR shall immediately notify the authorized
representative in writing.

7. Budget Reduction

If the Board of Supervisors adopts a budget for any Fiscal Year that reduces
the salaries or benefits paid to most COUNTY employees and imposes
similar reductions with respect to COUNTY Contracts, COUNTY reserves
the right to correspondingly reduce the following:

 The County Service Fees for that Fiscal Year and any subsequent
Fiscal Year during the Term of this CONTRACT (including any
extensions), and

 The Maximum Contract Sum.

Except as set forth in the preceding sentence, the CONTRACTOR shall
continue to provide all the services set forth in this CONTRACT. Director's
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notice to the CONTRACTOR regarding said reduction in payment obligation
shall be provided within 30 calendar days of the Board's approval of such
actions.

8. Deductions

COUNTY may deduct from any payment due CONTRACTOR any incurred
or anticipated County Reimbursement Costs, including legal fees and staff
costs, associated with any investigation or enforcement proceeding brought
by Cal/OSHA arising out of COUNTY Service.

9. No Payment Following Expiration/Suspension/Termination of CONTRACT

CONTRACTOR shall make no claim against COUNTY for payment of any
money or reimbursement, of any kind whatsoever, for any County Service
that CONTRACTOR provides after the expiration, suspension, or other
termination of this CONTRACT. If CONTRACTOR receives any such
payment, it shall immediately inform Director and repay all that payment to
COUNTY. Payment by COUNTY for County Services rendered after
expiration, suspension, or termination of this CONTRACT shall not
constitute a waiver of COUNTY's right to recover such payment from
CONTRACTOR. This provision shall survive the expiration, suspension, or
termination of this CONTRACT.

10. Most Favored Public Entity

If the CONTRACTOR's prices decline, or should the CONTRACTOR at any
time during the term of this CONTRACT provide the same goods or services
under similar quantity and delivery conditions to the State of California or
any county, municipality, or district of the State at prices below those set
forth in this CONTRACT, then such lower prices shall be immediately
extended to COUNTY.

11. Change in Service Area

It is understood that the monthly compensation to be paid to the
CONTRACTOR may be increased in proportion to the enlargement of the
boundaries of the Service Area or to expansion of the area to be served,
and the monthly compensation may be decreased if the area to be served
decreases such as diminution of the size of the Service Area. This also
included a change in the number of public receptacles and a change in the
number or length of Hot Zones.

12. Dissolution of Service Area

It is understood that in the event of the dissolution of the Service Area, this
CONTRACT and all obligations of either of the parties thereto shall be at an
end, whether such dissolution results from proceedings under the
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provisions of the act pursuant to which the Service Area was created, by
operation of law, or resulting from municipal annexation or incorporation,
except for record retention requirements. Annexations are discussed in
more detail in Item A 2 of Section 1.
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SECTION 8 - WASTE CHARACTERIZATION STUDY

A. Participate with County Study

CONTRACTOR shall cooperate with Director in conducting Solid Waste
characterization studies and waste stream audits. Cooperation includes all the
following:

 Diverting Collection Vehicles from their regular route to alternate locations;
 Emptying all Solid Waste from Collection Vehicles; and
 Providing Collection, transportation, and Disposal of Solid Waste remaining

after the study or audit.

B. Perform Study

CONTRACTOR shall perform Solid Waste generation and Disposal
characterization studies to assist County in compliance with State laws and goals,
including SB 1383, Article 3, Section 18984.5(c). CONTRACTOR’s study shall
also include collecting data and preparing reports, as needed and as directed by
Director, to determine weights and volumes of Solid Waste that is Collected and
to characterize Solid Waste that is generated, Disposed, transformed, Diverted, or
otherwise processed, by Customer type (such as Single-Family, Multi-Family,
Commercial).

1. Methodology

CONTRACTOR shall follow all guidelines and sampling methodology
established by CalRecycle when conducting the study.

2. Frequency

CONTRACTOR shall perform the required studies twice per Contract Year
in two distinct seasons.

C. Facility Results

As required in item 2A of Section 10, CONTRACTOR is to submit a copy of any
waste characterizations performed on Recyclables by the Materials Recovery
Facility.
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SECTION 9 - RECORDS

CONTRACTOR'S obligations and COUNTY'S rights in this Section survive the term.

A. Record Maintenance and Retention

1. All Records

CONTRACTOR shall prepare and maintain all Records in accordance with
generally accepted auditing principles during the Term and for an additional
period of not less than 5 years after the Expiration Date or any longer period
required by Applicable Law.

2. Disposal Records

CONTRACTOR acknowledges:

a. Claims

That COUNTY may need to respond to claims under CERCLA or
similar applicable laws with respect to Disposal of Solid Waste.

b. Quantity

COUNTY'S need to determine the quantity, location, and date of
CONTRACTOR'S Disposal of Solid Waste.

Therefore, CONTRACTOR shall establish and maintain a protocol for the
retention and preservation of those Records, for a period of 5 years after
the Expiration Date or any longer period required by Applicable Law, which
protocol will document where CONTRACTOR Disposed of Solid Waste that
it Collected (whether landfilled, incinerated, composted, or otherwise
processed or marketed).

3. Notification

CONTRACTOR shall give Notice to Director at least 30 days before
destroying Records of Disposal at any time after the retention period
referred to in item A1 of Section 9.

B. County Custody

If Director has reason to believe that Records may be lost, discarded, or destroyed
for any reason, Director may require that CONTRACTOR give COUNTY custody
of any or all Records. Access to those Records will be granted to any Person duly
authorized by CONTRACTOR. CONTRACTOR shall pay for storage cost.
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C. Inspection and Review of Records

Upon five Service Days’ notice by telephone or writing, or a lesser amount of time in
the event of extraordinary circumstances, Director and/or its contractor may inspect,
review (including using outside contractor), excerpt, transcribe, and copy all Records
at CONTRACTOR'S Office during CONTRACTOR Office Hours. CONTRACTOR
may maintain Records outside of COUNTY (1) if it promptly provides copies thereof
to Director at Director's offices, (2) if Director, in its sole discretion, agrees to travel
outside COUNTY and CONTRACTOR pays COUNTY's Reimbursement Costs.

In addition to travel costs, COUNTY will bear the expense of the review and of
obtaining a copy of Records; however, within 30 days of Director Notice,
CONTRACTOR shall reimburse COUNTY for COUNTY'S Reimbursement Cost of
the expenses for the review if the review reveals a discrepancy of the lesser of
3 percent or $2,500 between:

 The amount contained in the Records (e.g., the amount of Solid Waste
Collected or Diverted), and

 Any representation or Report that CONTRACTOR made to COUNTY;
Franchise Fee or other money paid to COUNTY; County Service Fees paid
by COUNTY, or information that CONTRACTOR submitted to Director.

Director may give Notice to CONTRACTOR identifying any discrepancy.

CONTRACTOR shall pay any discrepant shortfall in Franchise Fee or other
payments due COUNTY, or excess of County Service Fees, upon Director
demand, including fees and charges for the late payment of Franchise Fees.
Failure to make those payments will constitute a CONTRACTOR Default in
accordance with Part 6 of Exhibit 5. In lieu of payment, Director in its sole
discretion may (1) deduct that shortfall from amounts that COUNTY owes
CONTRACTOR under this CONTRACT, other contracts, or any other obligation,
or (2) draw that shortfall from the performance bond, letter of credit, certificate of
deposit, or other form of performance assurance provided by CONTRACTOR in
accordance with Section 16.

COUNTY will pay any discrepant shortfall in County Service Fees due
CONTRACTOR up to COUNTY'S maximum obligation for County Service Fees
appropriated by COUNTY for purpose of this CONTRACT.

D. Copies of Audits

If anyone, including Federal or State auditors and auditors or accountants
employed by CONTRACTOR or others, conducts an audit of CONTRACTOR
specifically regarding this CONTRACT, then within 30 days of the audit report,
CONTRACTOR shall file a copy of the audit report with County's Auditor-Controller
and notify Director of the filing, unless otherwise provided by Applicable Law.
Subject to Applicable Law, COUNTY shall make a reasonable effort to maintain
the confidentiality of such audit report(s).
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E. Submission of Records

CONTRACTOR shall submit to Director, without charge to COUNTY or charge to
Customers, any Records relating to Diversion requested by Director to assist
COUNTY in meeting obligations imposed by Federal, State, and local laws.
CONTRACTOR shall submit those Records using COUNTY’s Solid Waste
Information Management System (SWIMS) forms or as requested by Director.

F. Public Record Request

1. Exclusive Property

The following become the exclusive property of COUNTY:

 Any Record or other document that CONTRACTOR gives Director,
including about the procurement of this CONTRACT (such as
proposals);

 Any Record or other document that Director obtains about Director's
audit or inspection under this CONTRACT, including books and
accounting records.

The above Records or other documents become a matter of public record
and shall be regarded as public records, except if CONTRACTOR marks
them as a "trade secret," "confidential," or "proprietary," they will be deemed
excluded from disclosure under Government Code 6250 et seq. (Public
Records Act). However, if a requestor seeking records marked "trade
secret," "confidential," or "proprietary" does not agree that the records are
exempt, then COUNTY will notify the CONTRACTOR that such records will
be produced, unless the CONTRACTOR intercedes and files an injunction
or other action to legally prevent disclosure.

CONTRACTOR agrees that COUNTY shall not in any way be liable or
responsible for the disclosure of any such records including, with limitation,
those so marked, if law requires disclosure, or by an order issued by a court
of competent jurisdiction.

2. Defend, Indemnify and Hold COUNTY Harmless

CONTRACTOR shall defend, indemnify and hold harmless County from all
costs and expenses, including reasonable attorney's fees, in connection
with any requested action or liability arising under the Public Records Act,
including request for any of the Records or other documents marked "trade
secret," "confidential," or "proprietary.” CONTRACTOR releases COUNTY
from liability or responsibility for disclosing Records or other documents
including those so marked, if Applicable Law require disclosure, including
an order issued by a court of competent jurisdiction.
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SECTION 10 - REPORTS

A. Types and Content

1. Monthly Data

Within 30 days after the end of each calendar quarter, CONTRACTOR shall
complete and submit the data electronically for each individual calendar
month. Upon Director request, monthly data shall be submitted as soon as
possible. CONTRACTOR shall complete and submit SWIMS Forms C, L,
T, and V accessible through SWIMS and e-mail Collection route maps and
schedule if any map or schedule has changed during the prior month. See
sample in Item E of Exhibit 16.

2. Quarterly Reports

Within 30 days after the end of each calendar quarter, CONTRACTOR shall
submit the Quarterly Report for the preceding three calendar months ending
with that month to Director using the form provided by Director, which
includes the following information:

a. Rejected Recyclables and Organics

Number of loads and tons of materials in Recyclables or Organics
loads rejected for Processing together with the reason for rejection
and facility at which the rejected materials were Disposed.

b. Educational Materials

A report of educational materials distributed, events held, and any
events attended by CONTRACTOR to its Customers.

c. Non-Collection Notices

The number and address of Non-Collection notices issued and the
reasons for issuance.

d. Customer List

CONTRACTOR customer service list (a SWIMS form), which
includes a list of all current and closed accounts, account numbers,
name associated with each account, customer addresses, level of
service provided at each address, services provided that are not
Contract Services, billing and payment dates, payment received from
each Customer, and any other information associated with Task 1
Services as requested by Director. This includes weights measure
by Vehicle scales.
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GDD contracts will need to include all locations receiving service,
both those who receive only the service paid through their property
taxes and those who pay for Additional Customer Services;

e. Containers Removed Upon Director Request

(1) Carts or Dumpsters Stored in Right-of-Way

Number and addresses of Containers removed, fees charges,
and Containers returned, per item D3e of Exhibit 3A1.

(2) Carts, Dumpsters, or Roll Off Bins Abandoned

Number and addresses of Containers removed, per item C of
Exhibit 3A2.

f. Waste Characterizations

Results of any waste characterizations performed, per Section 8.

g. Route Review Results

Results of any route reviews performed, as required in item C3 of
Exhibit 3A1.

3. Annual Report

On or before each February 28, CONTRACTOR shall submit the Annual
Report to Director in a form satisfactory to Director, for the preceding
Calendar Year, including the following information:

a. Waste Diversion Program Implementation

A report of CONTRACTOR'S compliance with its Performance
Obligations with respect to Waste Diversion Program implementation
during the preceding Calendar Year.

b. Subcontractors

An updated list naming all Subcontractors, the amount of Goods or
Services that each Subcontractor provides to CONTRACTOR, and a
description of CONTRACTOR'S relationships to each Subcontractor
(including ownership interests) in accordance with item 9M of
Exhibit 5.
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c. South Coast Air Quality Management District Rule 1193

Each Vehicle's compliance with South Coast Air Quality
Management District Rule 1193, Clean On-Road Residential and
Commercial Collection Vehicles, and Diesel Particulate Matter
Control Measures (13 California Code of Regulations 202 et seq.).

d. Task 2 Services Information

Information relating to Task 2 Services requested by Director.

e. Scavenging

A narrative description of efforts made to deter and prevent
unauthorized removal or scavenging of Recyclables.

f. Vehicles

An inventory of Vehicles assigned to the service area and information
on each Vehicle including its number, fuel type, year, make, model,
license plate number, VIN number, assigned route with start and
finish points, days of service, type of material collected, and number
of accounts being serviced. CONTRACTOR shall update and submit
immediately if any Vehicle, route or information has changed during
the prior year.

4. Reports of Violators

If CONTRACTOR discovers that any Person is providing MSW
Management Services in the Service Area that are not authorized by
Director or are in Violation of Applicable Law, then CONTRACTOR shall
promptly e-mail Director with the following:

 The identity and address of the Person ("Violator"), if known;
 The facts and documentation supporting CONTRACTOR'S report; and
 Any other information or documentation about the Violator and

CONTRACTOR'S report that Director may reasonably request.

COUNTY acknowledges that CONTRACTOR may seek legal or injunctive
relief against the Violator in accordance with Applicable Law to cease
providing those MSW Management Services. Notwithstanding the
foregoing, COUNTY is not liable to CONTRACTOR, and CONTRACTOR
hereby releases COUNTY about any act of a Violator.
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B. Submission of Reports

CONTRACTOR shall submit Reports in a format compatible with COUNTY'S
computers and shall submit reports using the following methods:

1. Monthly Reports

Submitted electronically by using forms available through COUNTY’s Solid
Waste Information Management System (SWIMS), in accordance with this
Section and Section 12.

2. Quarterly Reports and Annual Report

Submitted via e-mail or printed copy, as determined by Director, in
accordance with this Section and Section 12.

C. Reporting Adverse Information

CONTRACTOR shall provide Director copies of all reports, pleadings,
applications, notifications, and notices of violation, communications or other
material directly relating to its Performance Obligations submitted by
CONTRACTOR to, or received by CONTRACTOR from Regulatory Agencies,
including any of the following:

 The United States or California Environmental Protection Agency;
 CalRecycle;
 The Securities and Exchange Commission;
 Any other Regulatory Agency;
 Any Federal, State, or County court.

CONTRACTOR shall submit copies to Director simultaneously with
CONTRACTOR'S submission of those materials to those entities. At Director's
request, CONTRACTOR shall promptly make available to Director any other
correspondence between CONTRACTOR and those entities.

D. County's Right to Request Information

At Director's request, CONTRACTOR shall promptly provide to Director additional
information reasonably and directly pertaining to this CONTRACT (including
substantiation of information submitted in Reports).



Contract - Part I

Athens-Firestone-Walnut Park GDDs SECTION 11-59 page

SECTION 11 - SUBSTITUTE, EMERGENCY AND BACK-UP SERVICE

A. Director's Right to Provide Contract Services

1. Events

COUNTY may provide, or contract with a third party to provide, for the
performance of, any or all Customers services in either of the following
events, determined by Director in its sole discretion:

a. Unable for a Period of 48 Hours to Collect

 For 48 consecutive hours CONTRACTOR does not Collect
and Dispose of any type of Solid Waste for any reason,
including Uncontrollable Circumstances, or

 Director determines there is danger to public health, safety, or
welfare.

b. COUNTY Suspends or Terminates CONTRACT

County suspends or terminates all or a portion of the CONTRACT.

COUNTY has no obligation to continue providing any or all Contract
Services. It may stop providing them at any time, in its sole discretion.
However, COUNTY may continue to provide those Contract Services
until either of the following occurs:

 CONTRACTOR demonstrates to Director's satisfaction that
CONTRACTOR is ready, willing, and able to resume providing
timely and full Contract Services, or

 Director can make alternative arrangements for providing MSW
Management Services comparable to Contract Services in
scope and price. Alterative arrangements may include
contracting with another, third-party service provider.

2. Notice

Director may give CONTRACTOR oral notice that Director is exercising its
right to perform Task 1 and Task 2 Services, which notice is effective
immediately, but must confirm oral notice with a Notice within 24 hours
thereafter.

3. Stipulations

CONTRACTOR stipulates that COUNTY'S exercise of rights under this
Section does not constitute a taking of private property for which COUNTY
must compensate CONTRACTOR, shall not create any liability on the part
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of COUNTY to CONTRACTOR, and does not exempt CONTRACTOR from
any Indemnities, which Parties acknowledge are intended to extend to
circumstances arising under this Section. However, CONTRACTOR is not
required to indemnify COUNTY against claims and damages arising from
the negligence or misconduct of COUNTY officers and employees (other
than employees of CONTRACTOR at the time COUNTY began performing
Task 1 and Task 2 Services) and agents driving Vehicles. COUNTY shall
indemnify CONTRACTOR, its Affiliates and its and their officers, directors,
employees, and agents from and against damages, costs, or other
expenses or losses they incur arising out of or relating to that negligence or
misconduct.

4. Rental and Other Compensation

a. Uncontrollable Circumstances

If an event enumerated in items A1a or A1b in Section 11 is due to
Uncontrollable Circumstances, then COUNTY shall pay
CONTRACTOR the Direct Costs below.

(1) Rental Fees

Rental fees for the use of equipment equal to fair market value
thereof as determined by an independent appraiser selected
by the Parties.

(2) Vehicles

CONTRACTOR'S Direct Costs of providing Vehicles with fuel,
oil, and other maintenance.

(3) Personnel

CONTRACTOR'S Direct Costs of making CONTRACTOR'S
personnel available to COUNTY, including Direct Costs of using
CONTRACTOR’s personnel to operate CONTRACTOR’s
equipment or vehicles.

The Parties shall select an appraiser as follows: within 10 days after
CONTRACTOR requests payment of rental fees in events described
in item (i) of this subsection 8a, each Party will prepare a separate
list of five Persons who do not work for either Party having
experience in solid waste equipment appraisal, in numerical order
with the first preference at the top, and exchange and compare lists.
The Person ranking highest on the two lists by having the lowest total
rank order position on the two lists is the appraiser. In case of a tie
in scores, the Person having the smallest difference between the
rankings of the two Parties is selected; a coin toss determines other
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ties. If no Person appears on both lists, this procedure is repeated.
If selection is not completed after the exchange of three lists or
60 days, whichever comes first, then each Party will select one
Person having the qualifications and experience described above
and those two Persons will together select an appraiser.

b. Other Than Uncontrollable Circumstances

If an event enumerated in items A1a or A1b in Section 11 is not due
to Uncontrollable Circumstances, then COUNTY will not be obligated
to pay the compensation and CONTRACTOR shall pay County's
Reimbursement Costs within 10 days of COUNTY'S submitting an
invoice therefore. If CONTRACTOR does not so timely pay,
COUNTY may draw upon any performance bond, letter of credit, or
other security provided under this CONTRACT.

B. No Longer Used (Emergency Assistance Moved to Item F of Exhibit 3A2)

C. Backup Service Plan

CONTRACTOR shall implement its Backup Service Plan within 7 days of Director
request if Customer's Solid Waste is not Collected at Customer's Set-Out Site or
Abandoned Waste is not Collected for any reason, including uncontrollable
circumstances. Examples of circumstances include CONTRACTOR’S employees
on strike or mudslides, wildfires, or earthquakes that cause blocked or damaged
roads. In the event there is a protracted service disruption due to any cause,
CONTRACTOR will institute proactive actions to sustain Solid Waste Collection
Services. Since Customers are expecting services that CONTRACTOR is not
providing, CONTRACTOR shall propose the appropriate services below for
Director approval and must not charge Customer or COUNTY for providing these
services, unless noted below.

1. Provide Conveniently Located Dumpsters or Roll-off Containers

CONTRACTOR will place 3 or 4-yard Dumpsters and/or roll-off Containers
throughout the community in key locations approved by Director.

2. Offer Self-hauling of Solid Waste to a Facility

CONTRACTOR will use Reasonable Business Efforts to make
arrangements with the Solid Waste Disposal Facility normally used by
CONTRACTOR for this Contract to allow each Occupant to direct haul and
dispose of their solid waste, 6 days per week. The facility shall only charge
the Customer for disposal costs for quantities exceeding 100 pounds and
there shall be no minimum quantities.
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Additionally, if Director determines the distance to the CONTRACTOR’s
usual facility is too far from Occupants, CONTRACTOR will arrange for a
local facility to allow each Occupant to drop-off the Solid Waste.

3. Inform Customers of Temporary Procedures

CONTRACTOR will use Reasonable Business Efforts to inform Customers
and Occupants of the above service and disposal options. CONTRACTOR
will provide Customers and Occupants with information on where and how
to dispose of the Occupant’s Solid Waste by the following means:

 A recording on its customer service line.
 Arrange for the broadcast of COUNTY’s 30-second Public Service

Announcement video on local cable access channels with
CONTRACTOR to customize it to the situation, such as having text
appear on the screen announcing date, times, and addresses.

 Contact local print media and produce a press release.
 Contact Customers and Occupants via phone, e-mail, or text

messages.

4. Credit Policy for Missed Contract Services

a. Missed Curbside Collection

(1) Basic Services (Paid by County)

Since Occupant is expecting a Collection Service not
provided, CONTRACTOR shall automatically reduce invoiced
amount to COUNTY for each missed Collection. For example,
if a strike disrupts 2 weeks of the 13 Collections in a quarter,
CONTRACTOR would credit COUNTY 2/13 of that quarter's
fee toward the next quarter's fee.

(2) Additional Services (Paid by Customer)

Since Occupant is expecting a Collection Service not
provided, CONTRACTOR shall automatically credit Customer
the amount of the additional services surcharge for each
missed collection.

b. Other Customer Services

When CONTRACTOR is unable to offer Customer Services other
than curbside collection, such as Annual Curbside Cleanup,
Mulch/Compost Giveaway events, or other required services,
CONTRACTOR shall provide evidence of cost associated with those
services and offer alternate services acceptable to Director.
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5. Provide Replacement Drivers and Security

CONTRACTOR shall use Reasonable Business Efforts to require all
properly trained and licensed employees to operate Collection Vehicles
to maintain core Disposal and Diversion services. As described in the
above paragraphs, CONTRACTOR shall be properly staffed to provide
drop-off services for each Occupant. In addition to CONTRACTOR staff,
CONTRACTOR shall use drivers or Vehicles from other operations and
other waste haulers.

Finally, in cases of a strike, CONTRACTOR shall work closely with a private
security firm to guarantee a safe and consistent operation.

6. Identify Customers Requiring Priority Service

CONTRACTOR shall contact the elderly and disabled Occupants with
Roll out Service and shall use Reasonable Business Efforts to Collect
putrescible Solid Waste from their residence.

D. Use of Goods, Services and Property

1. Cart Acquisition Contracts

CONTRACTOR acknowledges that COUNTY must have full use and
possession of Carts to secure its rights under this Contract, including both
the following:

 Providing substitute service in accordance with its remedies under
Part 6 of Exhibit 5 for Breach or default, and

 Purchasing Carts upon termination of this Contract.

Therefore, if CONTRACTOR does not own Carts outright without
encumbrance, any Cart Acquisition Contract must allow the Guarantor,
COUNTY or COUNTY designee to do all the following:

 Assume CONTRACTOR's obligations under the Cart Acquisition
Contract,

 Take use and possession of the Carts, and
 Obtain the benefits of any outstanding Cart warranties.

'Cart Acquisition Contract' means an instrument establishing a security
interest in the Carts or that otherwise encumbers or limits CONTRACTOR's
interest in Carts, including any of the following:

 Lease or lease-purchase agreement,
 Installment sales or other financing contract, or
 Note or other loan documentation
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2. Inventory

CONTRACTOR shall store unused Carts in a secure location.
CONTRACTOR shall update its Cart inventory at both following times:

 In each Monthly Report and Annual Report, and
 Within 1 week of COUNTY request

3. Insurance

If COUNTY or Customers have possession and use of Goods, Services and
Property, CONTRACTOR shall execute whatever documentation its liability
insurers require to ensure that COUNTY and Customers are protected and
covered by CONTRACTOR’s general and automobile policies, including
requesting and executing endorsements to those policies. CONTRACTOR
is not obligated to pay any additional cost of those endorsements unless
COUNTY reimburses CONTRACTOR for those costs. COUNTY may pay
for any endorsements, additional premiums or other costs. CONTRACTOR
authorizes COUNTY to call and confer with CONTRACTOR’s insurance
broker to determine what, if any, documentation or actions are necessary to
achieve protection satisfactory to COUNTY. Upon COUNTY REQUEST,
CONTRACTOR shall direct its insurance broker to cooperate with and take
direction from COUNTY. CONTRACTOR may not rescind that authorization
without COUNTY consent.

4. Vehicle Certification for FEMA

CONTRACTOR shall cooperate with COUNTY to certify all Vehicles to be
used for emergency work. CONTRACTOR shall not use non-certified
Vehicles unless approved by Director.
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SECTION 12 - ENFORCEMENT OF CONTRACT

A. As Provided by Law

Either Party may avail itself of any remedy available under law.

B. COUNTY's Additional Remedies

Without limiting COUNTY'S remedies otherwise available under this CONTRACT
in law or equity, at its option, COUNTY may enforce a Breach in any or all the
following ways:

 Execute alternative CONTRACTs for MSW Management Services in the
event of CONTRACTOR Default

 Seek to obtain injunctive relief and/or damages
 Assess damages under item D of this Exhibit
 With respect to a CONTRACTOR Default under Part 6B3 of Exhibit 5

(Failure to Provide Insurance, Bonds), immediately withhold payments due
CONTRACTOR

 Draw on Performance Assurance / Letter of Credit under Section 15

C. Injunctive Relief

CONTRACTOR acknowledges that COUNTY'S remedy of damages for a Breach
may be inadequate for reasons including the following:

 The urgency of timely, continuous, and high-quality Task 1 and Task 2
Services, including Collection, transportation, and/or transfer for Disposal
of wastes which constitute a threat to public health;

 The long time and significant commitment of money and personnel and
elected officials (both COUNTY staff and private consultants, including
engineers, procurement counsel, citizens, public agency colleagues, and
elected County officials) invested in this CONTRACT, including developing
COUNTY'S Option Analysis dated February 2001 and implementing its
recommendations through numerous meetings of a Working Group
comprised of Solid Waste industry representatives from small and large
businesses, requesting and evaluating qualifications and proposals for this
CONTRACT (including CONTRACTOR'S), reviewing and commenting on
documentation submitted by CONTRACTOR in conjunction with execution
of this CONTRACT, and review of CONTRACTOR Documentation;

 The time and investment of personnel and elected officials described in the
preceding paragraph to develop alternative Solid Waste services
comparable to Task 1 and Task 2 Services for the price provided under this
CONTRACT, and to negotiate new contracts therefore; and
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 COUNTY'S reliance on CONTRACTOR'S technical Solid Waste
management expertise.

Consequently, COUNTY is entitled to all available equitable remedies, including
injunctive relief.

D. Recovery of Damages

1. Compensatory

COUNTY may seek compensatory damages, including, but not limited to,
the following:

 Amounts equal to any Franchise Fees, liquidated damages, or other
amounts that CONTRACTOR has previously paid to COUNTY but
are subsequently recovered from COUNTY by a trustee in
bankruptcy as preferential payments or otherwise;

 If COUNTY terminates this CONTRACT for a CONTRACTOR
Default or in the event of Criminal Activity in accordance with
Part 6D2a of Exhibit 5, costs incurred by COUNTY to provide or
reprocure MSW Management Services in lieu of Task 1 and Task 2
Services;

 If COUNTY terminates this CONTRACT before expiration for a
CONTRACTOR Default or in the event of Criminal Activity in
accordance with Part 6D2a of Exhibit 5, costs of MSW Management
Services provided or reprocured in lieu of Task 1 and Task 2 services
more than Customer Service Fees/County Service Fees for the
balance of the Term remaining if this CONTRACT had not been
terminated; and

 In the event of CONTRACTOR DEFAULT under Part 6B3 of
Exhibit 5 (Failure to Provide Insurance, Bond), in COUNTY'S sole
discretion, obtain damages resulting from that DEFAULT.

COUNTY may draw upon the performance bond, letter of credit, certificate
of deposit, or other form of performance assurance provided by
CONTRACTOR in accordance with Section 15 to pay compensatory
damages.

For CONTRACTOR'S misrepresentation regarding contingent fees in
Attachment 5-9H, in addition to terminating this CONTRACT, COUNTY may
recover from CONTRACTOR the full amount of the proscribed commission,
percentage, brokerage, or contingent fee.



Contract - Part I

Athens-Firestone-Walnut Park GDDs SECTION 12-67 page

2. Liquidated Damages

COUNTY may seek liquidated damages listed in Attachment 12-D2.

The Parties have set these liquidated damages in recognition of the
following circumstances existing at the time of the formation of this
CONTRACT:

a. COUNTY incurred considerable time and expense procuring this
CONTRACT to secure an improved level of Collection quality and
increased Customer and Occupant satisfaction. Therefore,
consistent and reliable Task 1 and Task 2 Services are of the utmost
importance to COUNTY and Customers and Occupants.

b. COUNTY has considered and relied on CONTRACTOR'S
representations as to its quality of service commitment in entering
into this CONTRACT, and CONTRACTOR'S Breach represents a
loss of bargain to COUNTY. CONTRACTOR is experienced in
providing services like Task 1 and Task 2 Services.

c. Quantified standards of performance are necessary and appropriate
to ensure quality, consistent, and reliable Collection, and if
CONTRACTOR fails to meet its Performance Obligations, COUNTY
will suffer damages (including its Customers and Occupants'
inconvenience; anxiety, frustration, potential political pressure,
criticism, and complaint by Customers and Occupants; lost
Supervisors and staff time; deprivation of the benefits of this
CONTRACT and loss of bargain) in subjective ways and in varying
degrees of intensity that are incapable of measurement in precise
monetary terms, and that it is and will be impracticable and extremely
difficult to ascertain and determine the value thereof. It would be
difficult for COUNTY to prove its loss resulting from
CONTRACTOR'S Breaches and nonperformance or untimely,
negligent, or inadequate performance of County Services.

d. The CONTRACT contains a reasonable statement of Task 1 and
Task 2 Services in order that the Parties will realize their
expectations. COUNTY expects that CONTRACTOR shall perform
Task 1 and Task 2 Services with due care in a workmanlike,
competent, timely, and cost-efficient manner. CONTRACTOR
expects to realize a profit by performing Task 1 and Task 2 Services
in accordance with the terms and conditions of the CONTRACT for
County Service Fees.

e. In addition, in the event of Breach or CONTRACTOR Default,
urgency of protecting public health and safety may necessitate that
COUNTY enter into emergency or short-term arrangements for
services without competitive procurement at prices substantially
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greater than under this CONTRACT, and the monetary loss resulting
there from is impossible to precisely quantify. Time is of the essence.

f. The CONTRACTOR accepts COUNTY'S assessment of liquidated
damages for certain Breaches as part of the consideration
CONTRACTOR offers to COUNTY for the award of this CONTRACT
to CONTRACTOR.

g. Lastly, termination of this CONTRACT for CONTRACTOR Default
and other remedies provided in this CONTRACT are, at best, a
means of future correction and not remedies that make COUNTY
whole for past Breaches and CONTRACTOR Defaults.

Therefore, the Parties agree that the liquidated damages listed in
Exhibit 12-D2 represent a reasonable estimate and fair approximation of
the amount of damages COUNTY would incur as a consequence of
CONTRACTOR'S Breach corresponding to each item of specified
liquidated damages, considering all the circumstances existing on the date
of this CONTRACT, including the relationship of the sums to the range of
harm to COUNTY that reasonably could be anticipated and anticipation that
proof of actual damages would be costly or inconvenient.

In signing this CONTRACT, each Party specifically confirms the
following:

 The accuracy of the statements made above, and
 The fact that each Party had many opportunities to consult with legal

counsel and obtain an explanation of this liquidated damage
provision at the time that this CONTRACT was made.

E. County's Reimbursement Costs

CONTRACTOR shall pay COUNTY promptly upon request, COUNTY'S
Reimbursement Costs of conducting a nonroutine investigation of any alleged
Breach, when appropriate in judgment of Director. CONTRACTOR shall
reimburse COUNTY for COUNTY'S Reimbursement Costs incurred because of
CONTRACTOR'S Breach, including failure to maintain insurance.

F. Waiver

No waiver by County of any Breach of any provision of this CONTRACT constitutes
a waiver of any other Breach of that provision. Failure of COUNTY to enforce at
any time, or from time to time, any provision of this CONTRACT will not be
construed as a waiver thereof. The rights and remedies set forth in this Item F are
exclusive and are in addition to any other rights and remedies provided by law or
under this CONTRACT.
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SECTION13- UNPERMITTEDWASTESCREENINGANDREPORTING(ContractServices)

A. Protocol

CONTRACTOR shall develop and implement the Unpermitted Waste Screening
Protocol in compliance with Applicable Law and including the following provisions:

 Ongoing employee training in identification, safety and notification
procedures, including leaving Non-Collection notices, when safe;

 Means of driver inspection, such as visual inspection during tipping of Carts
into Vehicles;

 Immediate driver response, such as load segregation;
 Driver notification, such as calling CONTRACTOR'S dispatcher or field

supervisor;
 Notification of appropriate local agency or department;
 Appropriate action, such as segregation and containerization for

manifesting and transport for disposal in accordance with Applicable Law or
securing services of permitted handling and transport company;

 Compliance with Applicable Law, including regulations of the United
States Department of Transportation (DOT) (Title 49 CFR) and of the
United States Environmental Protection Agency (Title 40 CFR); and

 Labels on Containers described in Item D of this Section.

B. Prohibition on Collection

CONTRACTOR shall not Collect any Unpermitted Waste that it finds in Refuse,
Recyclables, or Organics unless it is licensed under Applicable Law. If
CONTRACTOR finds Unpermitted Waste it shall notify all Persons in compliance with
Applicable Law.

C. Notice to Director

If CONTRACTOR sees anything that it reasonably believes or suspects may be
Unpermitted Waste on any public property in COUNTY, CONTRACTOR shall
immediately notify Director and all Persons in compliance with Applicable Law.
Public property includes storm drains, streets, and other public rights of way.

D. Labels

CONTRACTOR shall conspicuously label Containers with embossing or other
secure means prohibiting Customers from discarding Unpermitted Waste.
CONTRACTOR shall submit the label and text for Director approval prior to placing
any purchase order for Containers. Item D9 of Exhibit 3A1 contains additional
Container requirements.
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SECTION 14 - EXECUTION OF CONTRACT

A. Execution in Counterparts

This CONTRACT, including dated signatures on amended Exhibits and
attachments to those Exhibits, may be signed in any number of original
counterparts. All counterparts constitute the same CONTRACT.

B. Authority to Execute

COUNTY warrants that the individual signing this CONTRACT has been duly
authorized by COUNTY to sign this CONTRACT on behalf of COUNTY and has
the full right, power, and authority to bind COUNTY to this CONTRACT.
CONTRACTOR warrants that the individual signing this CONTRACT below has
been duly authorized by CONTRACTOR to sign this CONTRACT on behalf of
CONTRACTOR and has the full right, power, and authority to bind CONTRACTOR
to this CONTRACT.
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SECTION 15 - PERFORMANCE ASSURANCE

A. Performance Bonds, Other Security

CONTRACTOR shall secure and maintain throughout the Term and until
CONTRACTOR has complied with all is obligations that survive the Expiration
Date a faithful performance bond, approved by COUNTY. The performance bond
must be in a form satisfactory to COUNTY or, at COUNTY'S sole and absolute
discretion, any alternative security acceptable to Director, including cash, certified
check payable to COUNTY, certificate of deposit, or letter of credit (together,
"Performance Assurance"), in the amount not less than $50,000.

The Performance Assurance secures full and timely satisfaction of Performance
Obligations for both Task 1 and Task 2 services.

CONTRACTOR shall provide a Performance Assurance in the amount listed in the
table below for the period beginning on the Execution Date and ending on the last
day of the first Contract Year.

Service Area Amount of Performance Assurance

Athens-Woodcrest-Olivita,
Firestone, and
Walnut Park

$466,230.00
$1,071,484.00

$165,433.98

Beginning on the first day of the next Contract Year, and in all subsequent Contract
Years, that amount must be not less than the sum of:

15 percent of CONTRACTOR'S Gross Receipts from Task 1 Services;
+ 15 percent of CONTRACTOR'S Gross Receipts from Task 2 Services for

the prior Contract Year
+ 110 percent of any liquidated damages assessed CONTRACTOR by

COUNTY during the first 6 months of the prior Contract Year; and
+ Up to $50,000, at the discretion of Director; .
= SUM OF PERFORMANCE ASSURANCE ($50,000 MINIMUM)

A performance bond must be payable to COUNTY and executed by a corporate
surety licensed to transact business (admitted) as a surety in the State of
California. The corporate surety must have an A.M. Best Rating of not less than
A:VII, unless otherwise approved by Director. The form of performance bond may
not allow the bond surety to substitute another Person to perform Task 1 and
Task 2 services but must provide for payment of moneys to COUNTY to; (1) secure
substitute Task 1 and Task 2 services; (2) remedy damages incurred by COUNTY,
including reasonable expenses, attorney's fees, and liquidated and compensatory
damages; (3) ensure satisfaction of all Performance Obligations, including
payment of Franchise Fees; and, (4) repay any money recovered from COUNTY
in any bankruptcy or similar proceedings relating to CONTRACTOR. The
performance bond must be conditioned on faithful performance by CONTRACTOR
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of all the terms and conditions of this CONTRACT, including payment of Franchise
Fees and any liquidated damages.

Each Performance Assurance must be renewed to provide for continuing liability
in the above amount notwithstanding any payment or recovery thereon. At least
30 days prior to the Execution Date and 30 days prior to any renewal of the
Performance Assurance, CONTRACTOR shall deliver the Performance
Assurance to Director.

Director may verify the accuracy and authenticity of the Performance Assurance
submitted.

B. Further Assurances

In addition to all other rights and remedies it may have, within 5 days of County
request CONTRACTOR will provide reasonable assurances that it can timely and
fully meet its obligations under this CONTRACT in any or all of in the following
events:

1. Labor

CONTRACTOR is the subject of any labor unrest (including work stoppage
or slowdown, sick-out, picketing and other concerted job actions).

2. Tipping Fees

CONTRACTOR does not pay an Identified Solid Waste Facility for services.

3. Employee Wages

CONTRACTOR does not pay wages to its employees, provide workers'
compensation insurance required by law, or pays employment–related
taxes or fees.

4. County

CONTRACTOR does not pay COUNTY any amount that COUNTY has
charged CONTRACTOR.

5. Meet Obligation

In the COUNTY's judgment, the occurrence of either of the following events
jeopardizes CONTRACTOR's ability to timely and fully meet its obligations
under this CONTRACT:
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 CONTRACTOR does not regularly pay its bills when due, or

 The entering of any judgment against CONTRACTOR or any
Guarantor with respect to Criminal Conduct by CONTRACTOR or
Guarantor.

'Assurance of Performance' means any or all of the following actions, as
COUNTY requests:

 Reduction or elimination of insurance deductibles or self-insured retention,

 Providing or increasing the size of a letter of credit, or

 Providing an additional performance bond, certificate of deposit or other
instrument.
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SECTION 16 - CONTRACT SERVICE AREA INFORMATION

CONTRACTOR is to use and follow the information below provided by Director. Not every
Service Area has a sample of every item as it may not be applicable. For example, East
Los Angeles has no history of bears opening Refuse Containers so a Bear Map will not be
included. Many of the required documents in Exhibit 17 will have a sample listed below.

A. Maps

1. Service Area and Collection Schedule
2. Hot Zones
3. Difficult to Service
4. Bear Zone (not applicable)
5. Alleys
6. Public Receptacles
7. Roll-Out Minimum Service

B. Sample Graphics

1. Cart Lid Labels
2. Dumpster Labels
3. Vehicle Billboards

C. Data

1. Street and Alley Miles
2. Difficult to Service Addresses
3. Public Receptacles Locations
4. Roll-Out Minimum Service Locations
5. Refuse Units
6. Tonnages
7. Parcels

D. Outreach

1. COUNTY and CONTRACTOR Letters
2. Non-Collection Notice
3. Customer Terms and Conditions
4. Service Brochure

a. Residential
b. Multi-Family
c. Commercial

5. Rate Sheet

E. SWIMS

1. Form C
2. Form L
3. Form T
4. Form V Vehicle List
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SECTION 17 - CONTRACTOR Documentation (Contract Services)

A. CONTRACTOR'S Compliance with CONTRACTOR Documentation

CONTRACTOR shall provide Task 1 and Task 2 Services in compliance with the
CONTRACTOR Documentation attached as Exhibit 17.

B. Changes in CONTRACTOR Documentation

1. Notice to Director

CONTRACTOR shall give Director prompt Notice of any changes in
CONTRACTOR Documentation listed in item A of Exhibit 17 CONTRACTOR
Documentation, after the Execution Date. CONTRACTOR shall follow Notice
procedure in Part 9F of Exhibit 5. Director's receipt of those changes will be
evidenced by the following acknowledgment, appended in substantially this
form to the changed CONTRACTOR Documentation:

From: Director Designee
Sent: Tuesday, May 09, 2017 4:55 PM
To: waste hauler
Cc: Business Relations and Contracts Division
Subject: Service Area Name - Acknowledgement of Notice

Acknowledgment: CONTRACTORhassubmitted theattachedCONTRACTORDocumentation.

Director Designee
Senior Civil Engineer
Los Angeles County Public Works
Office: 626-458-3573

2. Director Consent.

CONTRACTOR shall submit to Director for review and consent any
changes in CONTRACTOR Documentation listed in item B of Exhibit 17
CONTRACTOR Documentation, after the Execution Date. CONTRACTOR
shall follow Notice procedure in Part 9F of Exhibit 5. Director's approval will
be evidenced by the following acknowledgment, appended in substantially
the following form to the changed CONTRACTOR Documentation:

From: Director Designee
Sent: Tuesday, May 09, 2017 4:55 PM
To: waste hauler
Cc: Business Relations and Contracts Division
Subject: Service Area Name - Acknowledgement of Consent

Acknowledgment: I have reviewed and approved the attached CONTRACTORDocumentation

Director Designee
Senior Civil Engineer
Los Angeles County Public Works
Office: 626-458-3573
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IN WITNESS WHEREOF, COUNTY has by order of its Board of Supervisors caused this
CONTRACT to be signed by Director, and CONTRACTOR has caused this CONTRACT
to be signed by its duly authorized officers, as of the date first written above.

COUNTY OF LOS ANGELES

By
Director of Public Works

APPROVED AS TO FORM:

MARY C. WICKHAM
County Counsel

By
Deputy

By
President

Type or Print Name

Secretary

Type or Print Name

P:\aepub\Service Contracts\CONTRACT\David\GARBAGE DISPOSAL DISTRICT - GDD\2019\Athens.Firestone.Walnut Park\07
Contract Template 16d Athens Firestone Walnut Agreement 1.14.20 EPD Edit.docx
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EXHIBIT 3A1 – Task 1 Services

Refuse, Recyclables, and Organics Cart and Dumpster Services
to Occupants at Residential, Multifamily, and Commercial Premises

A. (No Longer Used)

B. Solid Waste Collection Requirements

CONTRACTOR shall Collect Refuse, Recyclables, and Organics in the Service Area
from Containers, Bulky Items, and Excess Solid Waste, as provided in this Exhibit.

1. Days Authorized to Collect

Residential Collection is only permitted Monday through Friday, except
following a Holiday. Commercial Collection is only permitted Monday
through Saturday, except following a Holiday.

For each Occupant CONTRACTOR shall Collect Recyclables and Organics
on the same day that CONTRACTOR Collects the Refuse.

2. Collection Hours

CONTRACTOR shall Collect only between the hours of 6 a.m. and 6 p.m.,
except for Collection from Commercial Customers and Occupants in
accordance with County Code, including Section 12.08.520 Refuse
Collection Vehicles.

If it becomes evident that CONTRACTOR may not be able to complete its
scheduled work within the required hours, CONTRACTOR shall
immediately notify Director and receive consent to Collect outside of regular
hours. Director may request a proposal for measures to be taken to
maintain the scheduled service without delay or interruption.

CONTRACTOR shall not Collect in School Zones within 30 minutes of the
school’s starting time and ending times, or at any time that children are
present.

CONTRACTOR shall use Reasonable Business Efforts to adjust the early
morning start point of Collection routes to address and minimize Occupant
complaints.

3. Collection Frequency

CONTRACTOR shall Collect Solid Waste on the scheduled Collection Day,
at least once per week from Occupants. The frequency of Collection may
be reduced at the discretion of Director. For example, the Collection
frequency of Refuse may be reduced if Food Waste is not allowed in the



Scope of Work - Part II

Athens-Firestone-Walnut Park GDDs Exhibit 3A1: Page 2

Refuse Container or Recyclables Containers Collection frequency may be
reduced to every other week.

Customers may increase the frequency of their Collection for an additional
charge for the Customer Service Fees provided on Attachment 7-2, Task 1
Service Fees of Exhibit 7.

Dumpster Customers may also reduce the size of their Container and
increase the frequency of Collection to offset the loss of capacity.
CONTRACTOR must negotiate with Customer what day the extra
service occurs. Customers would pay an additional charge for the
Customer Service Fees provided on Attachment 7-2, Task 1 Service Fees
of Exhibit 7, equivalent to the cost for transportation and nothing extra for
Disposal/Diversion. For example, a business may not have space for two
3-cubic yard Refuse Dumpsters, included in their 12 Refuse Unit allocation,
and they request a single 3-cubic yard Dumpsters serviced twice per week.
The charge to the Customer would be the cost of one 96-gallon Refuse
Container (not Refuse Unit) multiplied by 0.7.

4. Collection Schedule

CONTRACTOR shall schedule Collection in the Service Area on the
Service Days as indicated on the schedule in item A1 of Exhibit 16
(Collection Schedule), or other schedule approved by Director if it
significantly improves efficiencies.

Any proposed changes in the Collection schedule shall have the Service
Day be one to two Service Days before streets are swept as provided in
Director’s schedule for street sweeping in the Service Area. Director may
amend this schedule at any time, and CONTRACTOR shall use
Reasonable Business Efforts to implement this amendment.
CONTRACTOR shall prepare a Notice notifying the affected Customers
and Occupants of the change and send such Notice to these Customers
and Occupants upon receiving approval from Director.

5. Holidays

CONTRACTOR shall observe the following Holidays:

 New Year’s Day
 Memorial Day
 Fourth of July

 Labor Day
 Thanksgiving Day
 Christmas Day

Collection shall be delayed one day for the Holiday and the remainder of
the Holiday week. CONTRACTOR may Collect on Saturday of the same
week for Residential Customers and Occupants and on Sunday for
Commercial Customers and Occupants.
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C. Diversion

1. Divert Materials

a. Refuse Transport and Disposal

CONTRACTOR shall transport all Refuse that it Collects to the Solid
Waste Facility that it designates in Contractor Documentation in
Exhibit 17. Contractor may be directed to use facilities designated
by Director, as provided in item F2 of Exhibit 3A1.

b. Recyclables Transport and Processing

Facility Designated in Exhibit 17

CONTRACTOR shall transport all Recyclables that it Collects
to the Processing facility that it designates in Contractor
Documentation in Exhibit 17, such as a materials recovery
facility.

Facility Standards

Director reserves the right to set Processing facility standards,
review documentation, and inspect facilities in the future and
not allow use of facilities that do not meet Director’s
standards. This may be similar to what the City of
Los Angeles Bureau of Sanitation has done under their
Commercial Franchise system.

E-Waste

CONTRACTOR shall Recycle and dismantle all E-waste that
it Collects into materials that meet commercial standards for
marketable commodities such as metals, plastic, and glass in
a facility that operates within the United States.
CONTRACTOR shall not ship any other E-waste or E-waste
components outside the United States. CONTRACTOR shall
demonstrate compliance with this subsection in the form of an
affidavit from the proposed E-waste recycler.

c. Organics Transport and Processing

Exhibit 17

CONTRACTOR shall transport all Organics (Green Waste
and Food Waste) that it Collects from Green Waste
Containers and/or Food Waste Containers to the Processing
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Facility that it designates in Contractor Documentation in
Exhibit 17.

SB 1383 Compliance

Facilities to which CONTRACTOR transports Organics must
be compliant with SB 1383 requirements in Article 2, Section
18983.1(b), except for land application which is not allowed
under this CONTRACT. Land application will only be allowed
with written approval by Director due to a lack of viable
facilities.

CONTRACTOR shall secure adequate, verifiable Diversion
capacity, in compliance with SB 1383, Article 11,
Section 18992.1.

d. Manure Transport and Processing

If CONTRACTOR must Collect Manure in the Service Area,
CONTRACTOR shall transport it to the Processing Facility that it
designates in Contractor Documentation in Exhibit 17.

2. Reasonable Business Efforts to Divert

CONTRACTOR shall use Reasonable Business Efforts to Divert the
following materials that it Collects:

a. Bulky Items

Bulky Items in accordance with item H3 of this Exhibit and item B of
Exhibit 3A3.

b. Abandoned Waste

Abandoned Waste Collected in accordance with Exhibit 3A2

c. Excess Solid Waste

Excess Solid Waste Collected in accordance with item H3 of this
Exhibit and item B of Exhibit 3A3.

d. Manure

Manure observed in Refuse Containers by offering Manure-only
Containers
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CONTRACTOR shall Dispose the items, listed in this subsection, Collected
from Customers and Occupants pursuant to this CONTRACT in accordance
with the following hierarchy:

a. Reuse, as-is

b. Disassemble, for reuse or Recycling

c. Recycle

d. Conversion

e. Disposal

CONTRACTOR shall not Dispose of the items, listed in this subsection, in a
landfill unless the items cannot reasonably be reused or Recycled.

3. Organic Waste Reduction

CONTRACTOR is required to assist COUNTY to comply with all applicable
laws, including SB 1383 which requires the State to achieve Organic Waste
Disposal reduction targets.

COUNTY has determined that compliance with Article 3, Section 18984.1:
Three-Container Organic Waste Collection Services of SB 1383 is the best
methodology and must be used by CONTRACTOR, unless otherwise
approved by Director. CONTRACTOR can submit an alternate method with
a corresponding bid price.

This CONTRACT was released prior to the requirements of SB 1383 are
implemented and therefore the following requirements are anticipated.

 Green Waste Container will be for all Organic Waste and its contents
shall be transported to a facility that recovers source separated
Organic Waste, unless a separate Food Waste Container is provided.

 Recyclables Container will include wood, dry lumber, and textiles in
addition to paper, plastic, and metals.

 Occupants will not be permitted to place Organic Waste, including
Food Waste, in the Refuse Container and must source separate it in
the Green Waste or Food Waste Container.

 Food Waste Containers may be provided to Occupants that generate
significant quantities of Food Waste and must have a brown lid.

 Upon Director designation, Homeless Encampments will be treated as
unsegregated single-Container collection services in Section 18984.3
of SB 1383 and therefore their waste must go to a high diversion
Organic Waste processing facility.



Scope of Work - Part II

Athens-Firestone-Walnut Park GDDs Exhibit 3A1: Page 6

In accordance with Section 18984.5 of SB 1383, CONTRACTOR will conduct
a route review for prohibited Container contaminants on randomly selected
Containers in a manner that results in all Collection routes being reviewed
annually. This may include CONTRACTOR's driver monitoring the live video
screen looking for contamination or later review of the video.

 Upon finding prohibited Container contents, CONTRACTOR shall
provide written notice to the generator.

 Written notice shall include information regarding properly separating
materials and left on the Container, at the door, or sent so that
generator receives the notice prior to the next Collection.

 Provide Director a quarterly Report of violators, number of
Containers reviewed, date, and on which routes.

 For each location with an observed violation, CONTRACTOR is to
review that same location during the next scheduled Collection and
report any violations.

o If a second consecutive violation is observed,
CONTRACTOR is to review that same location during the
next scheduled Collection and report any violations.

o If a third consecutive violation is observed,
CONTRACTOR is to review that same location during the
next scheduled Collection and report any violations and
include photos or videos of the contamination in the
Report.

 Parcels coded as food processors, markets and restaurants by the
Assessor will be required to have a separate Food Waste Container
with a brown lid instead of a Green Waste Container.

Rate adjustments for changes in law are allowed under this CONTRACT, in
accordance with Exhibit 7.

D. Containers

1. Standard Containers

CONTRACTOR shall offer to provide to Occupants for each Refuse Unit
assigned to the parcel, the Containers listed below. Note that most larger
multi-family and Commercial Occupants use Dumpsters.

a. One 96-gallon Refuse Cart;
b. One 96-gallon Recyclables Cart; and
c. One 96-gallon Green Waste Cart or one 64-gallon Food Waste Cart.

COUNTY may offer rebates directly to Customers that use fewer or smaller
Containers than what they are entitled to through their payment of GDD fees
that are collected on their property tax bills. Director will provide a list to
CONTRACTOR of those parcels with reduced service levels and therefore
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adjust the monthly unit rate of compensation set forth in PW-2.1, Schedule
of Prices in Attachment 7-5.

Since Dumpsters are only available in sizes with whole numbers, for parcels
with an odd number of 3 or more Refuse Units, CONTRACTOR shall round
up Dumpster capacity volumes to next cubic yard whole number at no
additional cost to COUNTY or Customer. For example, a store assigned
3 Refuse Units is entitled to 1.5 cubic yards of capacity each week and shall
be offered a 2.0 cubic yard Dumpster.

2. Extra or Larger Capacity Containers

If Customer requests an extra Container or larger capacity Container for
Refuse, Recyclables, or Green Waste/Food Waste beyond the carts as
described above, the Customer shall pay CONTRACTOR the surcharge, as
provided in Attachment 7-2, Task 1 Service Fees of Exhibit 7.

3. Delivery, Removal, and Exchanges

Within seven calendar days after receiving a Customers or Occupant's
request for commencement or changes in Collection of Solid Waste,
CONTRACTOR shall deliver Container of the Customer or Occupant's
requested capacity or replace existing Container with substitute Containers
of the Customer or Occupant's requested capacity. CONTRACTOR shall
charge a fee according to the following:

a. Starting or Stopping Service

CONTRACTOR shall not charge for delivery or removal of
Containers upon starting or terminating service.

b. One Annual Exchange of Containers

CONTRACTOR shall exchange one or more Containers for one or
more Containers of a different size if requested by Customer or
Occupant once each Calendar Year at no extra charge.

For example, a Customer or Occupant may ask CONTRACTOR to
exchange its 96-gallon Refuse and Recyclable Containers for
64-gallon Container at no charge.

c. Multiple Exchanges of Container(s)

If a Customer asks CONTRACTOR to exchange Container(s) more
than once each Calendar Year as described in item b above,
CONTRACTOR may charge Customer the amount provided in
Attachment 7-2, Task 1 Service Fees of Exhibit 7.
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CONTRACTOR shall inform Customer of the fee prior to the
exchange and give Customer the option of waiting for the exchange
until the next Calendar Year to avoid the charge.

d. Cleanliness of Containers

While CONTRACTOR is not obligated to provide new Containers to
Occupants, they must provide clean Containers. This includes the
delivery of additional Containers, exchange of Containers, or power
washing existing Containers within 60 days of Commencement Date
if incumbent is continuing to use Containers from previous contract.

At Contract Start for Used Containers

Starting within 2 months of Commencement Date,
CONTRACTOR is to arrange and coordinate a cleaning of the
inside of Customer’s Containers if Containers are reused from
previous contract.

Annual Cleaning of Green Waste Containers

Starting in the 2nd Contract Year, CONTRACTOR is to
arrange and coordinate a cleaning of the inside of Customer’s
Containers once per Contract Year. The service is to be
promoted in an article in the outreach materials.

Monthly Cleaning by Customer Request

Starting within 6 months of Commencement Date,
CONTRACTOR is to arrange and coordinate a cleaning of the
inside of Customer’s Containers up to monthly, or other
frequency determined by Director. CONTRACTOR may pass
the cost of the cleaning on to Customers for the surcharge
provided in Attachment 7-2, Task 1 Service Fees of Exhibit 7.
The service is to be promoted in an article in the quarterly
newsletter, requiring Customers to contact CONTRACTOR to
request the service and agree to pay for it. While this service
is intended for Containers with Food Waste, it is to be
available for any or all Containers.

e. Removal of Carts or Dumpsters Stored in the Public Right-of-Way

The storage of Solid Waste is not allowed within the public right-of-
way. Furthermore, Containers left out after Collection may be an
eyesore for the community, a threat to public health, and a nuisance
to traffic. Therefore, Director may ask CONTRACTOR for assistance
in dealing with these Containers.
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Third-Party Containers

At the request of Director, for containers not owned by
CONTRACTOR, CONTRACTOR shall, at no charge to
COUNTY or Customer:

 Remove any container, including Carts, Dumpsters and
roll-off bins that COUNTY deems abandoned, within two
Service Days of request.

 Arrange for the Disposal or Diversion of Solid Waste within
the container.

 Reuse, Recycle, or resell container.
 Notify Director to confirm removal.

CONTRACTOR’s Containers

At the request of Director, for Containers owned by
CONTRACTOR, CONTRACTOR shall, at no charge to
COUNTY:

 Tag Containers with a warning Notice that Solid Waste
may not be stored in the right-of-way and the further
leaving out of the Containers may result in their removal
and a fee to return them.

 Remove any Cart or Dumpster from the Right-of-Way,
within two Service Days.

 On the same day as removal, contact Occupant and
Customer by telephone to notify them of the removal, the
reason for it, and how to have it returned.

 Charge Customer the surcharge, as provided in
Attachment 7-2, Task 1 Service Fees of Exhibit 7. Note
that this surcharge may be increased by 25 percent for
each additional occurrence within the past, rolling 12
months. For example, if the first time the fee was $20, one
month later it would be $25, three months after that would
be $31.25, but 14 months later it would be back to $20 (or
whatever the current Basic Service Fee is with applicable
rate adjustments).

 Charge an additional surcharge, as provided in
Attachment 7-2, Task 1 Service Fees of Exhibit 7, if the
Set-Out Site contains Solid Waste that CONTRACTOR
places inside Containers upon their return.

 Take before and after photographs and make available to
Customer and Director, upon request.

 Return Container(s) to Occupant within two service days
of Customer’s willingness to pay the return fee, such as
having it added to the next quarterly bill.
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 Notify Director of the status of removals, payment of
surcharges, and the return of Containers.

4. Repair and Replacement

a. Identification/Reporting

CONTRACTOR shall repair or replace damaged Carts that it
observes are damaged when providing service and upon request
from Director, Customer, or Occupant.

b. Fee

CONTRACTOR will repair or replace Containers without cost, except
in the circumstances below. CONTRACTOR may charge the
Customer for the actual cost of repair or replacement of Containers
when:

 A Container is missing but Customers or Occupants do not
report the theft of the Container to the police.

 The Container is damaged due to Occupant negligence such
as disposing of hot ashes inside the Container or over-filling
the Container so that lifting it damages the Collection Vehicle.
Director’s determination of Occupant negligence is final.

c. Repair or Replacement

CONTRACTOR shall repair or replace damaged Containers within
two Service Days after CONTRACTOR observes the damaged
Container or when requested by Director, Customer or Occupant.
“Damage” includes missing or inoperable lids.

5. Placement (Set-Out Site)

CONTRACTOR shall arrange for the location of a Set-Out Site directly with
Customer or Occupant. If no arrangement is made, then the default location
is the curb of the street for the address of the Customer or Occupant or in
the alley behind the Customer or Occupant’s property. If CONTRACTOR
Collects from any other location CONTRACTOR may be required to provide
roll-out service under item I of this Exhibit.

CONTRACTOR shall return empty Containers upright and to their Set-Out
Sites. CONTRACTOR shall not impede pedestrian or vehicular traffic. The
Set-Out Site should be located at the curb or as otherwise provided in
County Code Section 20.72.100, except during heavy rains when
CONTRACTOR shall return Containers approximately 2 feet from the curb
to keep the gutter unobstructed and prevent the Containers from being
washed away.
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6. Inventory

CONTRACTOR shall maintain an adequate inventory of Containers and lids
of each type and capacity to provide Customers and Occupants
replacements within two Service Days of request. When determining
adequacy, CONTRACTOR shall consider the nature of Set-Out Sites. For
example, Carts placed on unlevel Set-Out Sites, such as in mountainous
areas without curb and gutter, may be damaged more frequently than those
placed in level Set-Out Sites. Therefore, CONTRACTOR must maintain a
larger inventory of Carts for those areas.

CONTRACTOR shall notify Director if inventory is inadequate, including an
explanation of why inventory dropped below the two-Service Day standard.
For example, CONTRACTOR might submit its timely order for Containers
but receive them later than manufacturer originally represented due to
manufacturer’s backlog or other delay.

7. Graffiti

CONTRACTOR shall remove any graffiti and other markings that deface or
detract from the aesthetic quality of the Containers within seven calendar
days of its Vehicle drivers’ or route supervisors’ observation and report, or
upon request of Director or any other Person. If the graffiti is comprised of
obscenities, removal shall be within two Service Days. Instead of removing
graffiti or markings, CONTRACTOR may replace defaced Containers with
clean Containers.

8. Alternative Container Sizes

If a Customer or Occupant requests alternate Container sizes,
CONTRACTOR shall provide the type of Containers described in Contractor
Documentation in Exhibit 17. For the purposes of this CONTRACT, Carts
with a capacity between 95 and 100 gallons are equivalent to 0.5 cubic
yards. CONTRACTOR shall provide the number of alternative Containers
having the same aggregate capacity as CONTRACTOR would have
provided to that Occupant. For example:

 Three 32-gallon Carts instead of one 96-gallon Cart.
 One 64-gallon Cart and one 32-gallon Cart instead of one 96-gallon Cart.
 One 3-cubic yard Dumpster in lieu of six 96-gallon Carts.

9. Additional Specifications

CONTRACTOR shall provide to Occupant wheeled Containers compatible
with automated Collection Vehicles having the specifications described in
Contractor Documentation in Exhibit 17. Director approval is required for
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labeling and any alternatives to the specifications below. All containers
must comply with Article 3, Organic Waste Collection Services, Section
18984.7 of SB 1383.

All Containers bodies shall be a uniform color with color coded lids. Lid
colors shall distinguish the type of materials that go in each Container such
as gray for Refuse, blue for Recyclables, green for Green Waste, and brown
for Food Waste. Director shall approve the proposed color of a Manure
Container.

As an alternative when Containers are being reused, with approval from
Director, the Refuse Container body may be gray, the Recyclables
Container body may be blue, and the Green Waste Container body may be
green, or other Director approved color.

a. Carts

Capacity

CONTRACTOR shall provide Carts of an approximate
capacity of 96, 64, and 32 gallons. If a Food Waste Cart is to
be used, Director shall approve the proposed size.

Labeling of Body

Containers shall clearly display CONTRACTOR’s name in a
contrasting color, with reflective paint. If Containers are
purchased from previous waste hauler, a reflective sticker
with the new logo may be placed over the old logo but stickers
must be replaced if they fade or fall off. If CONTRACTOR is
reusing their own Containers, there must be a reflective
sticker or paint somewhere on the Container.

Labeling of Lids

Cart lids shall be labeled similar to the template in item B1 of
Exhibit 16 and shall clearly display CONTRACTOR’s phone
number, website, and contents for which the Container is
designated, a warning that the Disposal of Unpermitted Waste
in the Container is prohibited, and acceptable/not acceptable
contents.

Recycled Content

Each plastic Cart shall be constructed of recyclable content at
a minimum of 25 percent post-consumer materials.
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Cart Reuse

While Carts provided to Occupants are not required to be new,
they must be in reasonably good condition, including
cleanliness, as required in Item D(3) of this exhibit. Director
may require Refuse Carts to be washed prior to reuse.

Weight Limits

(a) Refuse and Recyclables

CONTRACTOR is to specify the weight limits of these
Containers based on manufacturer’s specifications,
typically between 300 and 330 pounds.

(b) Green Waste and Food Waste

CONTRACTOR is to specify the weight limits of these
Containers as 150 pounds. Occupants are to be
limited to placing approximately two-thirds of a
96-gallon Green Waste Container with Food Waste.
Customers can be required to request additional Food
Waste Carts if their Green Waste Carts regularly
exceed this limitation.

The purpose of this limitation is to restrict the abuse of
Containers for Organics Diversion. For example, a
business may try to completely fill the two included
96-gallon Green Waste Carts with Food Waste, but this
would not be allowed.

b. Dumpsters

The following conditions apply when Dumpster service is provided.

Lids

A lid shall prevent intrusion of rainwater, rodents, birds, and
flies; shall prevent the contents from being carried or deposited
by the elements onto the ground; and shall reduce the emission
of odors.

Labeling of Body

Dumpster bodies shall be labeled similar to the template in
item B2 of Exhibit 16 and shall clearly display
CONTRACTOR’s phone number, website, and contents for
which the Container is designated, a warning that the Disposal



Scope of Work - Part II

Athens-Firestone-Walnut Park GDDs Exhibit 3A1: Page 14

of Unpermitted Waste in the Container is prohibited, and
acceptable/not acceptable contents. Examples of Recyclables
is an important part of educating Customers and Occupants.

10. Customer or Occupant Declines a Portion of Collection Service

A Customer or Occupant may decline Refuse, Recycling, or Green Waste
Collection services and therefore they may not need all three types of
Containers, or may not need all the alternative Containers as provided for
in Section D(1) of this Exhibit. Fees shall not be reduced for Customers
declining a portion of the basic Collection services.

11. Container and/or Cart Lids Purchase Option

In the event of Breach or termination, COUNTY may purchase some or all
Containers and/or Cart lids on the effective date of the contract termination
Notice at a price equal to the then book value of Containers and/or Cart lids
amortized straight-line over the initial seven-year Term of the CONTRACT.
This includes Containers and/or Cart lids stored in CONTRACTOR’s
inventory for future use under the requirements of subsection 6 of this
Section. CONTRACTOR shall transfer or assign to COUNTY all rights
necessary to give COUNTY ownership, possession and use of Containers
and/or Cart lids, including under any Containers and lid acquisition
agreement.

12. Bear-Resistant Carts

If required under Exhibit 3A3, CONTRACTOR shall offer bear-resistant 96-
gallon Manure Carts.

13. Manure Service

If required under Exhibit 3A3, CONTRACTOR shall offer Manure Collection
service from Manure-only Containers for the Customer Service Fees
provided on the Attachment 7-2, Task 1 Service Fees of Exhibit 7.

14. Cart with Gravity Lock

Upon Customer request, CONTRACTOR shall sell to Customer, with no
financial gain to CONTRACTOR, Carts with gravity locks to prevent
scavenging or small animal intrusion, at the price listed on Attachment 7-2,
Task 1 Service Fees of Exhibit 7. After transferring ownership to Customer,
CONTRACTOR is no longer responsible for repair or replacement of the
Carts. CONTRACTOR shall disclose to Customer and receive written
acknowledgement from Customer, CONTRACTOR is no longer responsible
for the Carts purchased by Customer. If CONTRACTOR cannot provide
Director evidence of Customer’s acknowledgment, CONTRACTOR shall
continue to be responsible for repair or replacement of the Carts.
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If CONTRACTOR is unable to Collect from Cart due to failure of the lock,
CONTRACTOR shall require Customer to repair it, offer to repair it for a
reasonable charge, or replace Cart with standard non-locking Cart at no
charge.

CONTRACTOR is not obligated to deliver Carts with gravity locks within
seven days of request under subsection 3, but CONTRACTOR must deliver
those Carts within 21 days of request.

E. (No Longer Used - Vehicles Moved to item C of Section 3)

F. Solid Waste Transportation, Processing, Diversion, and Disposal

1. CONTRACTOR-Designated Solid Waste Facility

CONTRACTOR shall transport Solid Waste only to the Solid Waste Facility
or Facilities that CONTRACTOR has designated in Contractor
Documentation in Exhibit 17 for Processing, Diversion, or Disposal or those
facilities as directed by Director in subsection 2 below. CONTRACTOR may
designate a Solid Waste Facility or Facilities that utilizes Conversion
Technology or provides feedstock to Conversion Technology facilities.
Prior to any change in designated facilities, CONTRACTOR must provide
Notification to Director for consent of change. Director will review
information such as fees, distance, Recycling rates, ability to Recycle
Recyclables.

If CONTRACTOR requests to take Solid Waste to a facility that charges
more, the Director may approve such requests without authorizing the
CONTRACTOR to pass the increased cost to the Customer. At the
Director's discretion, some or all the increased costs may be passed to the
Customer under special circumstances such as changing Green Waste
Diversion from a landfill that was using it as Alternate Daily Cover to a more
expensive composting facility.

2. Flow Control

Director reserves the right to direct Solid Waste to a specific site or facility.
COUNTY will compensate CONTRACTOR for any direct costs, if any, such
as increased tipping fees and transportation costs which CONTRACTOR
incurs as a result of the delivery of materials to a COUNTY-designated Solid
Waste Facility instead of to the Solid Waste Facility selected by the
CONTRACTOR. CONTRACTOR must submit verifiable evidence
demonstrating increased costs.

If CONTRACTOR had been using a CONTRACTOR owned facility before
being redirected to a different facility, Director will not compensate
CONTRACTOR for any lost profits incurred by the CONTRACTOR as a
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result of being redirected to a different facility. In addition, Director will not
compensate CONTRACTOR for any losses incurred to the extent that it
had any general obligations to provide a minimum tonnage to a facility (often
referred to as put or pay) but will compensate CONTRACTOR for additional
out-of-pocket costs directly resulting from an obligation agreed to specific
to this contract. For example, if CONTRACTOR signed an agreement to
bring 100,000 tons per month of Refuse to Landfill X, Director will not
compensate the CONTRACTOR for redirecting waste under this contract to
a different facility. But if CONTRACTOR had agreed to bring 1,000 tons of
Refuse from this Service Area to Landfill X, Director will compensate
CONTRACTOR for additional out-of-pocket costs that CONTRACTOR
incurs as a direct result of being redirected to a different facility.

Some Service Areas may require CONTRACTOR to use specific sites or
facilities for Disposal, Diversion, or Processing of Solid Waste without
additional compensation, as designated in Exhibit 3A3 if applicable to this
CONTRACT.

3. Land Application of Organic Waste

Land application of Organic Waste will not be allowed without the written
approval of Director.

G. Recyclables

1. Scavenging - Discouragement

CONTRACTOR shall use Reasonable Business Efforts to enforce the
"Collection by Unauthorized Persons" law, pursuant to Public Resources
Code Section 41950, et seq., and County Code Chapter 20.72.196 ("anti-
scavenging laws"), including the following:

Marking Recyclables Containers with language that the materials are to only
be picked up by CONTRACTOR as the "authorized agent" and that
CONTRACTOR is picking up the material for Recycling purposes.

Orally advising any Person, other than CONTRACTOR, observed removing
recyclable materials which have been segregated from Solid Waste
materials and placed at a designated Collection location for the purposes of
Collection and Recycling that such conduct is a misdemeanor, per
COUNTY Ordinance, and carries civil penalties.

Instituting civil actions against a Person alleged to have violated California
Public Resources Code Section 41950 for treble damages, as measured by
the value of the material removed, or a civil penalty of not more than $2,000,
whichever is greater, for each unauthorized removal, in accordance with
California Public Resources Code Section 41953(a).
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Instituting civil actions against a Person alleged to have violated California
Public Resources Code Section 41950 for a second, or subsequent time in
a 12-month period, for treble damages, as measured by the value of the
material removed, or a civil penalty of not more than $5,000, whichever is
greater, for each unauthorized removal, in accordance with California Public
Resources Code Section 41953(b); and

Taking actions under County Code Section 20.72.196 to discourage
Scavenging.

2. Prohibition on Mixing Recyclables, Organics, and Refuse

Unless CONTRACTOR is obligated under this CONTRACT or approved by
Director to conduct a single-pass for certain Occupants per item B of
Section 4 (such as on a private road) to Process Refuse for recovery of
Recyclables, or unless as otherwise approved by Director, CONTRACTOR
shall not:

a. Mix the contents Collected from Recyclables, Green Waste,
and Refuse Containers; or

b. Dispose of Recyclables or Organics Collected, except for:

(1) Incidental amounts of Recyclables or Organics that an
Occupant commingles with discarded Refuse;

(2) Contaminated Recyclables or Organics that cannot be
Diverted using Reasonable Business Efforts if
CONTRACTOR has previously exercised Reasonable
Business Efforts to provide Occupant education with respect
to reducing that contamination.

3. Residuals

a. Minimize Quantity of Residuals

CONTRACTOR shall not use facilities that have a significant quantity
of Solid Waste residuals remaining after Processing Recyclables as
determined by Director, including considering operating and
recovery efficiencies and maximum levels of residuals that
CalReycle may establish to qualify the Processing as Diversion.

b. Maximize Diversion of Residuals

CONTRACTOR shall use Reasonable Business Efforts to Divert
residual Solid Waste remaining after Processing Recyclables.
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4. Diversion of Recyclables

CONTRACTOR shall Divert all Recyclables whether Diversion is a net cost
or profit. Where the cost of Diversion of a material exceeds the cost of
Disposal, CONTRACTOR may seek permission from Director to Dispose of
the material.

5. No Longer Used

6. Changes in Materials

Director may add or delete materials from the definition upon Notice to
CONTRACTOR. Within 14 days of receiving that Notice, CONTRACTOR
shall give Director a draft Notice informing Customers of changes in
materials. Following COUNTY’s approval, CONTRACTOR shall distribute
those Notices to Customers and Occupants in the manner that Director
requests in accordance with Item L4b of this Exhibit.

CONTRACTOR may request an adjustment to the Service Fee under item F
of Exhibit 7, Change in Contract Services, including submission of
documentation supporting the adjustment, to the Director. COUNTY and
CONTRACTOR must agree on the adjustment.

Examples of adjustments (or no adjustments) might be:

 No Adjustment

No incremental or net cost of Collection or Processing.

 Possible Adjustment

o Incremental cost of acquiring new Containers, establishing
additional Set-Out Sites, and adding an additional Collection
route, not offset by materials sales.

o Additional cost to Process material.

7. Waste Characterizations

On a quarterly basis as required in item A2a of Section 10, CONTRACTOR
is to submit a copy of any waste characterizations performed on
Recyclables, whether done by CONTRACTOR or the Materials Recovery
Facility.
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H. Special Services

CONTRACTOR shall provide the services prescribed in this Section without
additional cost to Customers or charge to COUNTY except for subsection E of this
Exhibit, Additional On-Call Pickup with Additional Cost.

1. Holiday Tree Collection

For a minimum of three weeks following December 25, or another period
established by Director, CONTRACTOR shall Collect, transport, process,
and Divert all Holiday trees, stripped of ornaments, garlands, tinsel, flocking,
and stands, placed for Collection at the Set-Out Site, on the Occupant's
regularly scheduled Collection day. All materials Collected shall be Diverted
to the maximum extent feasible.

2. Annual Curbside Cleanup Event

Once each Calendar Year, CONTRACTOR shall Collect unlimited
quantities of Bulky Items or bagged/bundled Excess Solid Waste, discarded
at each Set-Out Site by the Occupant, including Construction and
Demolition debris which is limited to two 70-pound bags, containers, or
bundles. Any Construction and Demolition debris or other items not
Collected shall be tagged with a Non-Collection Notice explaining the
reason for it not being removed.

CONTRACTOR shall use Reasonable Business Efforts to ensure that this
event is held the same weekends as previous year and no changes shall
be made without Director’s approval. See item C of Exhibit 3A3 for months
or dates of previous year’s events. CONTRACTOR shall schedule events
in succeeding Saturdays assigning one Service Day for each Saturday,
except on a Holiday weekend and the following weekend if Collection
service was delayed and Friday service is now on Saturday.
CONTRACTOR shall avoid Holiday weekends and other weekends with
celebrations or parades. Multiple Service Days may be combined into one
Saturday upon approval by Director.

One week prior to the day of each event, CONTRACTOR shall provide
Director with information regarding the event such as:

 Route maps with starting and ending points,
 Vehicles,
 Number of workers,
 Primary contact Person, and
 Other information requested by Director.

CONTRACTOR shall instruct Occupants to place their items at the Set-Out
Site prior to 6 a.m. of the day of their event. CONTRACTOR shall start the
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event no earlier than 6 a.m. and end by 6 p.m. on the Saturdays during the
event, or as instructed by Director.

CONTRACTOR is to anticipate that some Occupants will place items at the
Set-Out Site after 6 a.m. and after CONTRACTOR has passed that
Occupant’s home.  Therefore, prior to the end of each day′s event, 
CONTRACTOR shall return to each street one time to ensure that all
discarded materials placed at Set-Out Site were Collected. CONTRACTOR
is not required to use a Collection Vehicle for the second pass. For example,
CONTRACTOR’s route supervisor may check the Set-Out Sites. If any
discarded material is found, CONTRACTOR shall Collect it that same day.
Any items in the Public Right-of-Way after CONTRACTOR has returned one
time are considered Abandoned Waste.

CONTRACTOR may be required, upon oral or text message request of
Director to return to any event route and Collect discarded materials left out at
the Set-Out Site. This shall be accomplished on the same day of the request.
If Director makes such a request, it shall not be considered a violation of the
service hours.

CONTRACTOR is to submit a report on the results of the cleanup event.
This may include the following or similar as determined by Director:

 Event tonnages,
 Location of participants,
 Email confirmation of event completion, and
 Use of Director’s Trash Monitoring Program (TMP) smartphone

application or other similar system, as determined by Director.

3. Bulky Item and Excess Solid Waste Collection

In addition to the Annual Curbside Cleanup Event described in item H2 of
this Exhibit, CONTRACTOR shall Collect Bulky Items and Excess Solid
Waste discarded at the Set-Out Site as specified in item B of Exhibit 3A3.

4. Priority Pickups at Director’s Request

Each Calendar Year, CONTRACTOR shall Collect unlimited amounts of
Solid Waste Discarded in the Public Right-of-Way according to
circumstances below.

a. End of Next Service Day

20 times by the end of the next Service Day after Director’s request
or other time agreed to between Director and CONTRACTOR.
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b. Same Day

10 times on the same day of Director’s request.

5. Special Cleanup Events Services

At Director’s request, CONTRACTOR shall provide Containers such as roll-
offs, Bins, Carts, Dumpsters, Cardboard boxes in type, number, and
capacity (up to 80 cubic yards) for discards of Solid Waste at up to six
community cleanup projects or public events located throughout the Service
Area during any 12-month period. CONTRACTOR may be required to
replace filled Containers during the event if directed to do so by Director
prior to the event and shall be responsible for removing any Refuse that is
left alongside of, rather than inside, the Containers. CONTRACTOR shall
Collect Containers at the end of the event, the next day, or other date
agreed to between Director and CONTRACTOR. Event participants will be
instructed to gather bags into piles at the end of the event. CONTRACTOR
shall provide all the necessary staffing, labor, Vehicles, Containers, and
other equipment, and materials or supplies (such as plastic bags in portable
containers).

6. Sharps Collection

Within one week of a Customer or Occupant request, CONTRACTOR shall
provide the Occupant, without charge, with the following:

a. Four Sharps Containers per Year

A Sharps Container that has at least a one-gallon capacity (up to four
per Contract Year) for discard of Sharps in accordance with any
Federal, State, and local laws and regulations; and,

b. Collect or Pre-Paid Mailer

CONTRACTOR shall also Collect Sharps Container or provide a
prepaid postage container for mailing back the approved Sharps
Container in accordance with any Federal, State, and local laws and
regulations.

CONTRACTOR shall Collect, transport, and Dispose of materials, without
charge, in accordance with any Federal, State, and local laws and
regulations.

7. Mulch and Compost Giveaway Program

CONTRACTOR shall twice annually, publicize and offer Occupants Mulch
(i.e., shredded bark and wood chips) and Compost (no tire shreds) at no
additional charge to Customers, Occupants, or COUNTY. This shall occur
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once in the early Spring and again in the early Fall, or at alternate dates as
requested or approved by Director. CONTRACTOR must use recovered
Organic Waste products as set forth in Article 12 of SB 1383.
CONTRACTOR shall and use Reasonable Business Efforts to offer Mulch
and Compost that were produced from Green Waste generated in the
Service Area, unless otherwise approved by Director.

See item A of Exhibit 3A3 for required minimum quantities of Mulch and
Compost. All materials shall be tested and certified per requirements of the
Local Enforcement Agency. CONTRACTOR shall comply with the California
Department of Food and Agriculture’s quarantine restrictions for the movement
of the Green Waste.
(https://www.cdfa.ca.gov/plant/pe/InteriorExclusion/quarantine.html)

a. Pickup Event

CONTRACTOR shall select a location, preferably within the Service
Area (typically in the parking lot of a park or school) or other feasible
areas approved by Director and shall be responsible for planning and
making all necessary arrangements. CONTRACTOR shall provide
all the necessary staffing, Vehicles, Containers, and other
equipment, and materials or supplies (such as shovels and extra
bags). CONTRACTOR shall help participants who request help and
shall post a Bilingual sign at the event offering assistance. Upon
request of CONTRACTOR, Director may provide some assistance in
securing COUNTY facilities.

b. Delivery

In lieu of a pickup event, CONTRACTOR may deliver bagged Mulch
and Compost, with Director approval. CONTRACTOR shall provide
all the necessary staffing, Vehicles, and bags. Within one week after
Occupant request, CONTRACTOR shall deliver Mulch and/or
Compost to that Occupant's address.

8. Director’s Fund

Each Contract Year, CONTRACTOR shall create and maintain a fund for
use upon Director’s request for as-needed tasks similar in nature or related
to Contract Services (Task 1 and Task 2 Services). The amount of this fund
shall be calculated based on the number of parcels at the rate of $0.09 per
parcel per month per year and shall be available for use at the Director’s
request after the Commencement Date. Parcel counts are based on the
number of parcels on the Commencement Date and adjusted annually
thereafter. Unused funds shall rollover to the next Contract Year. For
example, 5,000 parcels would generate a fund of $0.09 x 5,000 x 12 =
$5,400 every year.



Scope of Work - Part II

Athens-Firestone-Walnut Park GDDs Exhibit 3A1: Page 23

Examples of use of this fund are as follows:

 Power washing of street, alley, or sidewalk
 Washing Containers
 Printing brochures or flyers
 Mailings to Service Area
 Ordering of promotional items (reusable bags, pencils, magnets, etc.)
 Rollout service, including Collection of a Bulky Item from near the

front door of a Residential Premises

I. Roll-Out Services for Containers

CONTRACTOR shall provide manual Container roll-out for all or a portion of
Collection at the request of any Customer for the charge in Attachment 7-2, Task 1
Service Fees of Exhibit 7, without additional charge for Elderly or Disabled
Occupants. Elderly or Disabled Occupants must certify to CONTRACTOR that
there is no able-bodied individual in the household who can move the Cart to the
Set-Out Site. The roll-out service may be any one of the three services described
below.

Subject to Director review and approval and further subject to CONTRACTOR'S
obligations under Part 9C of Exhibit 5, CONTRACTOR may require those
Customers and Occupants who subscribe to roll-out services to sign an agreement
containing an indemnification of CONTRACTOR and COUNTY, for any claim
related to, or arising from the roll-out service, other than the sole negligence of the
indemnified party.

1. Full Service (Up to 50 feet) Carts

This service is for a typical urban Single-Family Home, or similar, to move
the Carts from near the home, to the street, and back again. The roll-out
shall be on paved, relatively flat surfaces at a distance up to approximately
50 feet from the Set-Out Site to the Occupant’s on-site storage location,
measured along the route the Container must travel. This service shall be
for the charge in Attachment 7-2, Task 1 Service Fees of Exhibit 7.

These services include the following:

a. Move Carts

Moving Carts from their storage location to the Collection Vehicle and
returning them to their storage location. CONTRACTOR shall not
leave Carts left in the street for more than one hour; and

b. Carry Bulky Items
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Carrying Bulky Items or E-waste from outside, adjacent to a building
out to the curb that was called in for Collection by Customer or
Occupant. CONTRACTOR shall not be required to remove Bulky
Items or E-waste from inside a residence or business.

2. Extended Full-Service Carts

This service is the same as the services in item 1, Full Service in this Section
but with either of the extenuating circumstances below for the Extended Full
Service charge in Attachment 7-2, Task 1 Service Fees of Exhibit 7.

a. Long Driveways.

Driveways longer than 50 feet of distance between the Set-Out Site
and the Occupant’s on-site storage location.

b. Unpaved Driveways

Conditions of the property such as the surface of the driveway is
unpaved, prevents one Person from easily or safely rolling the Cart
or requires two people from safely carry a Bulky Item.

c. Steep Driveways

Conditions of the property such as the surface of the driveway is very
steep (25 percent grade, 2.5 feet rise over 10 feet), prevents one
Person from easily or safely rolling the Cart or requires two people
from safely carry a Bulky Item.

3. Minimum Service (Up to Ten feet) Carts

This service is like item 1, Full Service in this Section but for areas with Set-
Out Site limitations and a distance up to approximately ten feet between the
Set-Out Site and the location Occupant places the Containers. It does not
include opening a gate or other barrier. See Exhibit 3A3 for possible
additional details. This service is used only upon Director approval.

Director may require this service in circumstances where it is unsafe to place
the Containers in the road for extended periods due to bicycle paths, dense
parking, narrow streets, animals, or other reasons.

4. Dumpsters

CONTRACTOR shall offer and provide manual Dumpster roll-out for all or a
portion of Collection of any Multifamily or Commercial Customer or
Occupants at no extra charge.
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J. Method of Payment for Task 1 Services

For Customer Services, CONTRACTOR shall bill COUNTY directly for Customer’s
Basic Services and bill Customers directly for any Additional Customer Services,
in accordance with items A and B of Section 7.

For County Services, CONTRACTOR shall bill COUNTY directly, in accordance
with item C of Section 7.

K. Transition Roll-Out Plan

At least 30 days Prior to the Execution Date, CONTRACTOR shall provide to
Director for approval a start-up transition and Container roll-out plan, including both
time line and tasks. CONTRACTOR shall submit a plan in accordance with
item B19 of Exhibit 17, and shall address items such as:

 Ordering Vehicles and/or Containers;
 Vehicle and/or Container delivery from manufacturer;
 Container assembly;
 Distributing Containers to Customers and Occupants;
 Public outreach and education activities;
 Determining routes;
 Training route drivers;
 Collecting old Containers; and
 Commencement Date of Collection.

CONTRACTOR shall implement the approved start-up transition roll-out plan for
an orderly transition of Refuse services from one contractor to another.

CONTRACTOR shall cooperate and work with outgoing and future contractor of
Task 1 Services to ensure a smooth transition. CONTRACTOR shall agree that if
necessary for the orderly transition of Collection services to:

 Collect Solid Waste from outgoing CONTRACTOR’s Containers;
 Allow outgoing CONTRACTOR to Collect from Containers;
 Service, remove, and store outgoing contractor’s Containers after transition;
 Allow future CONTRACTOR to Collect from Containers after the termination

of CONTRACT; and
 Continue Occupant’s services, Container quantity and sizes, and discounts

from outgoing CONTRACTOR’s customer service list, including not providing
Containers to addresses not utilizing outgoing CONTRACTOR’s services.

While in general, CONTRACTOR should match the service levels provided to
Occupants under the previous contract, every Occupant must have a minimum of
one 32-gallon Recyclables Cart and one 32-gallon Green Waste Cart.

Director shall have the final say to require transition services agreement between
outgoing CONTRACTOR and future contractor.
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L. Public Education and Outreach

CONTRACTOR shall develop, disseminate, and conduct comprehensive public
education and outreach regarding services to maximize Diversion of Recyclables,
Green Waste, Bulky items, Sharps, and E-waste. The public education and
outreach components shall include but not be limited to the following:

1. Customer Terms and Conditions

Before commencing Task 1 Services and annually thereafter by July 1,
CONTRACTOR shall provide a Terms and Conditions to Customers and
Occupants, substantially in the form included in Exhibit 16 and approved by
Director.

CONTRACTOR shall distribute to Customers and Occupants a copy of the
Terms and Conditions upon request.

Director may change the form and content of Terms and Conditions from
time to time after Notice to CONTRACTOR. CONTRACTOR may change
the form of Terms and Conditions only with Director’s prior written consent
in accordance with item L1.

2. Service Brochure(s)

Before commencing Task 1 Services and to each new Customer and
Occupant, and annually throughout the CONTRACT term, CONTRACTOR
shall provide a service brochure to Customers and Occupants, specifically
in the form included in item D of Exhibit 16, which must include at a
minimum, all the following items:

 The scope of Task 1 Services, including general information on size
and number of Carts, where to get specific information about their
Containers, and a general description of the Set-Out Site;

 Holiday schedules in accordance with item B5 of Exhibit 3A1;
 Delivery, pick up, exchange, and replacement of Carts;
 Any weight limitations of Carts;
 CONTRACTOR’s Office Hours, toll-free customer service telephone

number, e-mail address, and website;
 Director’s telephone number (888 CleanLA), which the Customers or

Occupants may call after contacting CONTRACTOR if the
Customer’s or Occupant's service complaint is not satisfactorily
resolved;

 Description of Green Waste and items (such as palm fronds) that do
not comprise Green Waste, including items approved by Director;

 Description of the Recyclables; and
 Any other information requested by Director.
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3. Community Meetings/Events

a. Prior to Start of Contract

Before beginning Task 1 Services, CONTRACTOR shall hold a
minimum of two and up to six community meetings to explain hauler
transition, if applicable, and new Task 1 Services to Customers and
Occupants in the Service Area:

 Up to three on weekday evenings;
 Up to three on separate Saturdays; and
 Director may modify number, date, and time.

CONTRACTOR shall inform Director of the proposed meeting
locations, setup, and arrangements at least three weeks prior to the
proposed date. CONTRACTOR shall obtain Director’s approval
before holding any meeting.

CONTRACTOR shall notify all Customers and Occupants of the
purpose, time, and place of each meeting at least two weeks prior to
the scheduled community meetings. CONTRACTOR shall notify
Customers and Occupants as set forth under item L4b(4) of this
Exhibit. CONTRACTOR shall use address list provided by Director
or a Director approved list provided by the previous contractor.

b. Upon Director Request

CONTRACTOR shall attend up to 20 community meetings/events
per Contract Year upon Director’s request. Examples include local
fairs or civic events with individuals, Customers and Occupants,
community organizations, city councils, town councils and any other
groups named by Director. CONTRACTOR shall take any or all the
following actions at the meetings/events, approved by Director:

Operate Recycling Information Booths

CONTRACTOR shall operate Recycling information booths
and distribute colorful flyers, promotional items, have a minimum
of 100 CONTRACTOR-provided reusable bags available,
pamphlets, and other items that encourage participants to
Recycle, reduce, reuse, and/or Divert Solid Waste.

Additionally, upon Director request, CONTRACTOR shall order
and provide up to $1,000 worth of miscellaneous promotional
items such as miniature recyclables carts or magnets per
Contract Year. Director may request that CONTRACTOR give
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out these items at a specific event or Director may distribute
these items at any events.

Other Activities/Actions

CONTRACTOR shall conduct other similar activities and take
other similar actions requested by Director.

4. Written Notices and Outreach Materials

a. Prior to Beginning Task 1 Services

Letter From Director

Within 30 days after the Award Date or other date designated
by Director, CONTRACTOR shall print and first-class mail
Bilingual letters written by Director, notifying Customers and
Occupants that the CONTRACT was awarded to
CONTRACTOR. CONTRACTOR shall be responsible to pay
for the cost of producing and mailing these letters.

Letter From CONTRACTOR

Within 60 days prior to the Commencement Date or other date
designated by Director, CONTRACTOR shall prepare and first-
class mail a Bilingual letter to all Customers and Occupants
introducing themselves, explaining the transition, and
announcing upcoming community meeting dates, and other
pertinent information.

b. Upon Start of Task 1 Services and Annually

CONTRACTOR shall develop written educational materials and
deliver them to Customers and Occupants. Historically this
information was distributed using quarterly newsletters. To reach
more people and reduce paper waste, it is desired to use new
methodology such as postcards and take advantage of technology,
such as smartphones. Customers and Occupants are to be given a
choice of how they want to receive the information, through
traditional mail or via monthly text or e-mail messages.

In summary, outreach will be as follows:

 Monthly postcards
 Twice per year special announcement flyers
 Five times during Term, magnets or similar
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CONTRACTOR shall give between two and three weeks of events,
or other time, as requested by Director, advance notice of each
announcement to Customers and Occupants, except as related to
billing reminders, service interruptions, and Non-Collection Notices.
Upon Director's request, CONTRACTOR shall use artwork, layout,
or notices, provided by Director.

Such educational materials include:

Articles

Each month, CONTRACTOR shall develop a Bilingual article
with color graphics containing information that encourages
Recycling and to educate Customers and Occupants of
Task 1 Services available under this CONTRACT. Director
may provide sample articles. Topics include the following
examples:

 Placement of Carts including during heavy rains
 Holiday Tree Collection instructions
 Organics and/or Green Waste
 Bulky Items
 Illegal dumping
 Annual Curbside Cleanup Event Promotion
 Cleaning Containers
 Commingling of Solid Wastes
 4 R’s, reduce reuse Recycle rethink
 Containers left in street or alley
 Unpermitted Waste Disposal
 New Solid Waste laws
 Articles specific to Service Area such as bear Carts,

palm fronds, or Manure
 Other articles upon the request of Director

Special Announcements

CONTRACTOR shall develop and deliver, as set forth in
item L4b(4) of this Exhibit, Bilingual outreach Notices to
Customers and Occupants on various events, upon receiving
approval from Director. Announcements include:

 Household Hazardous Waste Collection Events
 Annual Curbside Cleanup Event schedule
 Compost/Mulch Giveaway Event
 Smart Gardening Workshops
 Holiday Collection schedule
 Billing reminders, upon Customer request*
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 Service interruptions*
 Non-Collection Notice*
 Sharps pickup
 Container removal Notice
 Organics/Food Waste Diversion**
 Other Notices upon the request of Director

* These are limited to text, e-mail, or notices left on
Containers and are not applicable to direct mailings.

** Prior to January 1, 2022, two additional direct
mailings are required related to Organics.

(a) Flyer – Text/Email or Direct Mail

CONTRACTOR shall send to each Occupant and
Customer up to twice per Contract Year.

(c) Magnets

Within 3 months of Commencement Date and up to 4
additional times during CONTRACT Term,
CONTRACTOR shall send "refrigerator" magnets or
similarly priced promotional items, as approved by
Director, to each Occupant and Customer.

Distribution

The articles and announcements will be disseminated in the
following ways, as requested by Customers and Occupants:

(a) Direct Mail (Monthly Postcards)

CONTRACTOR shall develop one-page (opposite side
for an alternate language, if required by Director)
postcards in color containing information upon receiving
approval from COUNTY, CONTRACTOR shall deliver
these postcards to Customers and Occupants each
month. Postcards shall be available in electronic format
such as PDF. CONTRACTOR shall make postcards 8.5-
inch by 11-inches sized cardstock paper. Director may
provide sample postcards.

While Director intends to use postcards, Director reserves
the right to change to quarterly newsletters. If requested
by Director, CONTRACTOR shall develop one-page
(additional page(s) for Spanish, if required by Director)
newsletters in color containing information upon receiving
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approval from COUNTY, CONTRACTOR shall deliver
these newsletters to Customers and Occupants four times
each Contract Year. Newsletters shall be available in
electronic format such as PDF. CONTRACTOR shall
make newsletters for 8.5-inch by 11-inches sized paper,
whichever is appropriate, as requested by Director. Once
per year, Director may request a second English page be
added to newsletter.

(b) E-mail/Text Messages.

CONTRACTOR shall send brief electronic messages
containing links to full articles, upcoming events, and/or
postcards for Customers and Occupants who request
them. For example, in late December send a text worded,
“Have a Holiday tree to get rid of? Click here.”, with a link
to an article about Holiday trees. When there is an
HHW Collection Event nearby, send a text worded,
“Leftover household chemicals, paint, or used oil to get rid
of? Click here.” Messages shall be sent approximately
monthly plus special announcements as necessary.

(c) Notices on Containers

CONTRACTOR shall attach notices on Containers
related to billing reminders (prior to Container removal),
contamination, improper storage, and non-collection.

Delivery of Written Materials to Customers and Occupants

CONTRACTOR shall deliver general materials (such as
Notices and newsletters) Customers and Occupants by any
or all the following means approved by Director:

 U.S. Postal Service, first-class unless otherwise
approved by Director;

 Door-to-door delivery service;
 Insert in monthly Customer bills*;
 Electronic mail (E-mail)*;
 Text messages*;
 Other means approved by Director

* These methods individually are not adequate.

CONTRACTOR shall include Director in their mailing list and
ensure that general materials are sent to Director the same
time they are sent out to the Customers and Occupants.
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CONTRACTOR shall submit proof of mailing within 7 days of
mailing.

Social Media

CONTRACTOR shall reach out to Customers and Occupants
and make information available regarding Task 1 Services by
current social media and the following means approved by
Director, such as: Facebook, Twitter, Instagram, and NextDoor.

5. Additional Outreach

CONTRACTOR shall visit in-person, call, send an e-mail or text, or other
means to inform a Customer or Occupant of services or issues, as
requested by Director. For example, CONTRACTOR shall speak to an
Occupant that contaminates a Container or frequently leaves a Bulky Item
at the Set-Out Site without calling to request Collection.

6. Bilingual Correspondence

CONTRACTOR shall develop all written materials in both English and
Spanish, if required by Director. Additionally, CONTRACTOR shall develop
materials in additional languages, include a notice in the applicable
language where the information is available, and make the information
available online as required in Section 18985.1(e) of SB 1383.

7. Outreach to Commercial Franchise Multi-Family and Business Accounts

As less Refuse is generated through waste reduction or Diversion practices,
smaller volume Refuse Carts may be an option that Dumpster users may
not have previously considered.

Upon Director request, CONTRACTOR shall visit in-person or mail
Dumpster Customers to inform them of the option to use Carts through this
CONTRACT, within 30 days of Commencement Date and annually
thereafter. Director will provide an address list. Director approval is
required for all written materials. Written materials shall consist of a letter
and a color brochure with inserts.

While this service is not likely to be requested by Director at the beginning
of the CONTRACT, it may be requested later.

M. CONTRACTOR Commitments Made in Proposal

CONTRACTOR shall fully and timely satisfy any additional Performance
Obligations set forth in item B18 of Exhibit 17 from its proposal to Director for
procurement of this CONTRACT.
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N. (No Longer Used)

O. Difficult to Service

CONTRACTOR should consider the Service Area may contain difficult to service
locations that may include narrow streets, alleys, one-way narrow streets, limited
roadway curve radii (tight curve), thin pavement thicknesses, parked vehicles, and
variable vertical and horizontal clearances. CONTRACTOR may be able to use a
standard Collection Vehicle but the rate of Collection may be significantly slower.
CONTRACTOR is not allowed to charge an additional fee for such areas.

P. Food Waste

1. Food Waste Collection

This CONTRACT does not allow the Collection of Food Waste and other
Organic Waste as part of the Refuse, without Director approval. This topic
is further discussed under Diversion in item C3 of this Exhibit.

2. Food Waste Container

To encourage Occupant’s participation in diverting Organics from Landfills,
CONTRACTOR is to provide an in-home container that is attractive enough
to place on a kitchen counter and small enough to place in a dishwasher. It
is anticipated that Occupants would use the container to regularly transfer
food waste from their kitchen to the Green Waste Container and eliminate
the need for a plastic bag. While the first container is free, CONTRACTOR
must allow the purchase of additional containers for the fee indicated in
Attachment 7-2, Task 1 Service Fees of Exhibit 7.

To further encourage the reduction of waste generation through the
participation in the Smart e-Club, CONTRACTOR is to promote and offer a
second, upgraded stainless steel container, upon the request of the
Occupant that is enrolled in the Smart e-Club. Promotion means to include
in newsletter articles.

a. Each Occupant

CONTRACTOR shall provide each existing and future new
Occupants a container intended for Food Waste in the home. The
container shall be similar in design to ones available at sure-
close.com (Director does not endorse this particular brand) and meet
the following criteria:

 Dishwasher Safe;
 Lid, removable, vented and prevents odors;
 Handle;
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 Approximately 2-gallons in volume;
 Any logo or other graphics must be approved by Director;
 HDPE Plastic, recycled content; and
 Additional available for purchase by Customers that includes

reasonable markup and delivery or shipping.

b. Smart e-Club Members

Upon request from Smart e-Club members and no charge for the first
one, CONTRACTOR shall provide containers that meet the following
criteria:

 Dishwasher Safe;
 Lid, removable and prevents odors;
 Handle;
 Approximately 2 gallons in volume;
 10-12 inches wide (if available), for scraping plates into;
 Any logo or other graphics must be approved by Director;
 Stainless Steel; and
 Additional available for purchase by Customers that includes

reasonable markup and delivery or shipping.
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EXHIBIT 3A2 – Task 2 Services

Abandoned Waste Collection Services And
Public Receptacle Collection Services

A. Abandoned Waste Collection, Transportation, and Diversion/Disposal

1. Service Locations and Times.

CONTRACTOR shall keep the Public Right-of-Way in the Service Area free
of Abandoned Waste. The goal is to have any Abandoned Waste for as short
of a time as possible, using Reasonable Business Efforts, but never more
than seven calendar days. Items at the Set-Out Site shall be considered
Bulky Items. CONTRACTOR shall do all the following as further provided
under this subsection, unless Director otherwise requires:

a. Monitor

CONTRACTOR shall monitor the Service Area weekly for Abandoned
Waste while providing all Contract Services, except for Hot Zones under
subsection 5 which CONTRACTOR shall monitor daily. CONTRACTOR
may use the drivers of its Refuse, Recyclables, and Green Waste
Collection Vehicles; route supervisors, or a separate crew.

b. Document

CONTRACTOR is always required to include the number of incidents
and the location of Abandoned Waste in the monthly County
Services invoices. CONTRACTOR may not use same Vehicle for
Collection of Abandoned Waste and Bulky Items to be able to
distinguish the two in the Reporting. CONTRACTOR is not required
to provide photo evidence of removal except upon Director's request.

CONTRACTOR shall use the Director’s Trash Monitoring Program
(TMP) smartphone application, or other system as determined by
Director, to record information such as the location, brief description,
and photograph of Collected Abandoned Waste.

c. Remove

CONTRACTOR shall Collect, transport, and Divert or Dispose of all
Abandoned Waste, in unlimited amounts, within the following times:

 On the same day as automated Collection specified in Task 1
Services, in item B4 of Exhibit 3A1, Sweep of the entire Service
Area;
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 By the end of the second Service Day after a request by
Director or any Person;

 By the end of the next Service Day after observation by
CONTRACTOR, or request by Director or any Person, for items
blocking or hindering passage, or items posing a potential
health and/or safety hazard;

 By the end of the next Service Day after Director’s request for
removal of Abandoned Waste at up to 20 locations each
Calendar Year,

 By the end of the same Service Day of Director’s request for
removal of Abandoned Waste at up to five locations each
Calendar Year,

 Within any other time agreed upon Director and
CONTRACTOR.

 With respect to Hot Zones, within the time required under item 5
of Subsection A.

d. Clean

CONTRACTOR shall sweep or otherwise clean and Collect all loose
litter and debris within three feet of an item of Abandoned Waste.

2. Miscellaneous Requirements

a. Alternative Vehicles

If obstacles impede the progress of Refuse Collection Vehicle such
as low, hanging wires; protruding vegetation; and leaning fences,
CONTRACTOR shall use alternative Vehicles and equipment.

b. Unpermitted Wastes

If CONTRACTOR identifies any Unpermitted Waste,
CONTRACTOR shall immediately follow its Unpermitted Waste
Protocol in accordance with item A of Section 13.

c. Very Large Items

If CONTRACTOR identifies any item of Abandoned Waste that is too
large to Collect in its Refuse Collection Vehicles, it may ask Director
for Road Maintenance Division’s help.

d. Comprehensive Service

Service under this Section includes the furnishing of all labor,
supervision, administration, material, and equipment.
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3. No Longer Used

4. Abandoned Waste and Litter in Alleys

CONTRACTOR shall ensure that all alleys including but not limited to wall to
wall and/or fence to fence within the Service Area are in a state of
cleanliness. While all or some alleys may be serviced by a street sweeper,
CONTRACTOR is responsible for the alley cleanliness.

Contractor shall Collect, remove, transport, Dispose or Divert, and manage,
in unlimited amounts, all discards including, but not limited to, items such
as furniture, rugs, household bedding, lawn furniture, refrigerators, dryers,
washers, window air conditioners, freezers, stoves, water heaters, other
major appliances/metallic discards, covered electronic devices and other
consumer electronic devices, car parts, tires, recreational equipment,
lumber, plaster, dirt, rocks, bricks, concrete, asphalt, tree stumps, roadside
debris, refuse, green waste, and combustible/noncombustible rubbish
found in the alleys, regardless of whether it was accidentally and/or illegally
discarded or occurred there by natural and other causes.

Contractor shall also pick-up, clean, and collect from all alleys within the
Service Area, all loose litter and debris, such as paper, bottles, cans, dirt,
organic material, and other incidental litter. The Contractor shall carry on
each truck, hand tools such as rakes, shovels, and brooms to aid with the
clean-up of incidental litter and debris.

If the Service Areas does not currently have any alleys requiring service,
then the miles listed in item C1 of Exhibit 16 will be 0 or n/a. Director may add
alleys.

5. Daily Monitoring and Clean up in Hot Zones

Hot Zones are areas where Abandoned Waste is dumped frequently, or
areas Director deems important to keep free of Abandoned Waste.
CONTRACTOR shall monitor, remove and clean up Abandoned Waste in
Hot Zones daily, Monday through Friday (or the day after a Holiday)
between the hours of 6 a.m. and 6 p.m. for the following locations:

 The locations of Hot Zone are shown in item A2 of Exhibit 16.

 If there are no Hot Zones, then the feet listed in item C2 of Exhibit 16
will be 0 or n/a.

 Director may amend item A2 and C1 of Exhibit 16 upon Notice to
CONTRACTOR, including increasing the existing route length by up to
125 percent. Amendments are subject to agreement with
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CONTRACTOR on adjusting CONTRACTOR’s compensation, except
for the rate per foot which will not be adjusted.

6. Payment

COUNTY will pay CONTRACTOR the fee for monitoring and Collecting
Abandoned Waste as provided in item C of Section 7, even though under
County Code the cost of removing Abandoned Waste is the responsibility
of the Person, if known, who discards the waste.

B. Public Curbside Receptacles Collection Service

The work to be accomplished shall include the furnishing of all labor, supervision,
administration, material, and equipment for the clean-up, Collection,
transportation, Diversion/Disposal, and management of discards from designated
public curbside receptacles, in unlimited quantities, in the Service Area. Item C3
of Exhibit 16 contains a list of the number of receptacles and item A6 of Exhibit 16
contains a map of the locations.

1. Collection

CONTRACTOR shall Collect discards from public curbside receptacles by
removing the plastic bag and its contents from the inner liner and replacing
with a new plastic bag or removing the Refuse or Recyclables from the bag
if there were only a few items inside. CONTRACTOR shall supply and use
its own plastic bags. The public curbside receptacles are furnished by
COUNTY, located along business districts with high pedestrian activity. A
public receptacle may include one intended for pet waste. The quantities
and locations of the applicable public curbside receptacles are identified on
item A6 of Exhibit 16 and may be subject to change by Director.

2. Maintenance

As needed, CONTRACTOR shall also clean and wipe down the outside and
liner of the public curbside receptacles as well as clean and Collect, all loose
litter and debris, within three feet of the base of the public curbside
receptacles, such as paper, bottles, cans, dirt, organic material, and other
incidental litter. The standard of cleanliness shall be that there are no odors
once waste is removed and no visible spills, stains, markings, dust, or dirt on
the inside or outside of the receptacles. At a minimum, receptacles are to be
cleaned every two weeks. CONTRACTOR shall carry on each truck, rags
and hand tools such as rakes, shovels, and brooms to aid with the clean-up
of incidental litter and debris.

CONTRACTOR shall notify Director of the presence of any graffiti or other
markings that deface or detract from the aesthetic quality of the public
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receptacles. If the graffiti is comprised of obscenities, notification shall be
within 24 hours.

If any plastic liner is damaged beyond repair, such liner shall be replaced at
CONTRACTOR’s expense.

3. Collection Schedule

a. Standard Public Receptacles

CONTRACTOR shall Collect discards from the non-compactor
public curbside receptacles, twice per day, Monday through
Saturday, with the first Collection occurring between the hours of
7 a.m. and 9 a.m., and the second Collection between the hours of
2 p.m. and 4 p.m. Director reserves the right to reduce the frequency
of Collection throughout the Service Area at any time during the Term
of this CONTRACT at the sole discretion of Director. See Exhibit 3A3
for possible modifications to the days or times.

b. Solar Compacting Public Receptacles

CONTRACTOR shall Collect discards from the solar compacting
public curbside receptacles as-needed, Monday through Saturday,
based on the need indicated on the Internet based monitoring
software. The schedule shall not be more frequent than twice per
day or longer than seven days for receptacles with Refuse.

4. Other

a. Adjustments to Quantity and Location

In the event the quantities, and locations of the public curbside
receptacles or the type of Solid Waste discarded in those receptacles
change during the Term of this CONTRACT, Director will notify
CONTRACTOR of such change in writing. Collections from any
additional public curbside receptacle or reduction in public curbside
receptacles will be adjusted at the Annual Total identified on
Attachment 7-3 Task 2 Service Fees but the rate for individual
receptacles will not be adjusted. The number of receptacles over the
Term may be increased by up to 125 percent of the current number,
which includes doubling the number of receptacles at the time this
CONTRACT is executed, to add Recycling plus 25 percent more for
new locations.

CONTRACTOR will Collect Refuse in additional receptacles within
two weeks of Director’s request, subject to possible adjustment of the
Service Fee for change orders under Section 3B.
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If the Service Area does not have any designated public curbside
receptacles as of the Execution Date, the number listed in item A6 of
Exhibit 16 will be 0 or n/a.

b. Solar Refuse/Recyclables compactors

Director reserves the right to replace the current public curbside
receptacles with solar Refuse/Recyclables compactors. In the event
the current receptacles are replaced, the cost for servicing and
maintaining cleanliness of each compactor shall remain the same as
the current cost for servicing each public curbside receptacle.

c. Verification

If the public receptacles have a service log sheet inside,
CONTRACTOR must sign, date, and record the time of Collection
service or indicate the receptacle was empty upon inspection and
record when the receptacle was cleaned.

d. Receptacle Locks

CONTRACTOR shall keep all receptacles locked to prevent access
by the public. Director shall furnish keys.

e. Damaged Receptacles

CONTRACTOR shall report damage to the receptacles with 48 hours
of observing such damage. Damage includes but is not limited to
missing components or malfunctioning parts. CONTRACTOR shall
not attempt to repair any receptacles, except for plastic liners. Liners
are CONTRACTOR’s responsibility to repair or replace regardless of
the cause of damage.

f. Recyclables

As of the Execution Date designated public curbside receptacles in
the Service Area primarily contain Refuse. CONTRACTOR will
Collect and Divert Recyclables discarded in existing or additional
Recyclable receptacles within two weeks of Director’s request,
subject to possible adjustment of the Service Fee for change orders
under item B of Section 3.

g. Organics

Starting any time after January 1, 2022, Director may direct
CONTRACTOR to remove organics from receptacles through
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Processing at a high diversion Materials Recovery Facility. Due to a
lack of such facilities at the time of CONTACT Execution, the fee for
this service will be negotiated prior to the service.

C. (No Longer Used)

D. (No Longer Used - Vehicles moved to item C of Section 3)

E. Homeless Encampments

CONTRACTOR acknowledges:

 Homeless Encampments are temporary and homeless individuals are
transient,

 Homeless Encampments are not Customers and therefore Solid Waste
generated and discarded in the Right-of-Way is considered Abandoned
Waste, and

 Public health and safety requires that Solid Waste generated in Homeless
Encampments must be removed not only when individuals abandon a
Homeless Encampment, but also when they occupy it.

 Providing regular trash service to People Experiencing Homelessness
(PEH) is a new service and therefore difficult to predict the exact level of
services needed and problems that may be encountered.

CONTRACTOR shall not enter a Homeless Encampment or remove anything from
a Homeless Encampment except upon Director request. CONTRACTOR shall
not intentionally remove any Unpermitted Waste, including biological or hazardous
waste. CONTRACTOR shall include a rate in Attachment 7-3, Task 2 Service
Fees of Exhibit 7 fees.

1. Abandoned Homeless Encampments

Within two business days of Director request, CONTRACTOR shall Collect,
transport, and Divert or Dispose of, all Solid Waste discarded in a Homeless
Encampment that has been abandoned and the camp location identified by
Director. CONTRACTOR shall Collect Solid Waste, including litter and
Abandoned Waste whether it is discarded in containers or on the
ground. CONTRACTOR will provide that Contract Service in accordance
with COUNTY policy. For example, COUNTY policy may require
CONTRACTOR to place Abandoned Waste and other discards in
containers and deliver them to a storage facility pending a retrieval by the
individual owner. As part of these Contract Services, CONTRACTOR shall
provide all equipment such as Container (including such as Carts,
Dumpsters and roll-off bins) and Vehicles (including as Refuse Collection
and flatbed trucks), and labor. CONTRACTOR shall use the Director’s
Trash Monitoring Program (TMP) smartphone application, or other system
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as determined by Director, to record information such as the location, brief
description, and photograph of Collected Solid Waste.

2. Occupied Homeless Encampments

Upon Director request, CONTRACTOR shall keep the Public Right-of-Way
near occupied Homeless Encampments free of Abandoned Waste. This is
to be accomplished using 32 or 96-gallon Carts, 4-cubic yard Dumpsters,
35-gallon bags, cardboard event boxes, scout trucks, or whatever
equipment is necessary. The use of Dumpsters is the preferred method,
but Carts, bags, and boxes provide more options for unique situations. The
use of 32-gallon Carts may work better for providing service to Recreation
Vehicles where the smaller Cart is to be stored inside the RV and set outside
on Collection day. Where Carts are provided to PEH for their long-term use,
CONTRACTOR may require a deposit from the user that is equal to the
value of the Container.

Local homeless service providers may be able to assist in distribution of
flyers and bags. If bags are used, they shall be:

 Translucent color to prevent bag from being turned inside-out to hide
printing, or a solid color if printing is also on the inside.

 Preprinted with multiple, large font “TRASH” and “BASURA” plus the
mirror image (if the bag is turned inside-out)

 Preprint Disposal Bilingual procedures on the bag
 Approximately 35-gallon capacity with drawstrings or a tie
 At least 3 millimeters in thickness to deter puncture by needles

Following consultation with the Director and upon Director consent,
CONTRACTOR may change its method of Collection. For example, if
cardboard boxes are frequently destroyed or removed from the Set-Out
Site, CONTRACTOR may request providing Dumpsters without wheels or
bags. As another example, if bags are frequently blown away or used by
homeless individuals for storage, CONTRACTOR may request providing
Carts or Dumpsters.

a. Quantity

The number of Containers needed of each location is not specified
and unique to each area.

b. Transportation/Delivery

CONTRACTOR shall place Containers (including Carts and
Dumpsters), bags, and/or cardboard boxes, in a safe and accessible
location. CONTRACTOR shall provide notice of the proposed
locations to Director for approval prior to implementing service. At
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any time, Director reserves the right to change the proposed
locations or require CONTRACTOR to place them at a particular
location.

Carts and Dumpsters cannot be left in the public right-of-way
overnight without a permit. Therefore, CONTRACTOR shall either
deliver the Containers between 6 and 7 a.m. and removing them later
that day between 3 and 4 p.m., or other times as approved by
Director or if Director obtains a permit, Containers may be left in-
place.

Following consultation with and approval of Director, each week or
whatever interval determined necessary by Director, CONTRACTOR
shall transport Containers (including Carts and Dumpsters), bags
and cardboard boxes, to an encampment.

The Set-Out Site is difficult to determine in advance and will need to
be determined case-by-case as set forth in item E.1.a of this section.
For bags, it may be necessary to Collect from outside each individual
shelter or from a central pile. Property owners may not want a pile
near their property and a pile may attract other Abandoned Waste.

It is anticipated that Dumpster transportation will be with a stake bed
truck with a hydraulic lift gate with the capacity of five Dumpsters.
Therefore, there would be one delivery charge for up to five
dumpsters in an area (within 15 minutes of each other). Significantly
more Carts will fit during transport but the same concept as with
Dumpster applies, one delivery charge for all Carts in an area (within
15 minutes of each other). CONTRACTOR may charge a fee for
delivery that includes removal, equal to that indicated on Attachment
7-3 – Task 2 Service Fees. Director may authorize the use of a
smaller vehicle for transportation.

c. Collection

CONTRACTOR shall anticipate that prior to offering regular Refuse
Collection services to an encampment and during the service, there
will be piles of Solid Waste, either Bulky Items or bagged or loose
littler, that will need to be removed. This is an as-needed, upon
Director's request service at each encampment. CONTRACTOR
shall use all necessary equipment including brooms, rakes, shovels,
bags, or Dumpsters to Collect, transport, and Dispose of Refuse.
Prior to Collecting a Container, CONTRACTOR shall use Best Efforts
to ascertain that no one is sheltered inside the Container.
CONTRACTOR shall Collect any loose litter within 3 feet of
Containers, bags, and boxes.
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Contaminated Containers

Prior to Collecting a Container, CONTRACTOR shall use
Best Efforts to ascertain that the Container is contaminated
with Sharps, hazardous waste, Universal Waste, or biological
waste. CONTRACTOR may charge a fee for contamination
equal to that indicated on Attachment 7-3 – Task 2 Service
Fees.

Overflowing Containers

Additional Collections may be required upon Director's
request to prevent waste from overflowing the Containers.
However, when overflowing Containers are encountered,
CONTRACTOR may charge a surcharge. CONTRACTOR
may charge a fee for overflowing equal to that indicated on
Attachment 7-3 – Task 2 Service Fees.

d. Diversions/Disposal

CONTRACTOR shall Divert or Dispose of all Solid Waste that it
Collects. Any contaminated loads that cannot be Disposed without
further processing may be charged at the higher rate indicated in
Attachment 7-3 Task 2 Service Fees.

e. Documentation

To maximize efficient Collections, CONTRACTOR is to inform
Director of the number of bags and the fullness of Containers in an
area and include the data in the monthly County Services invoices.
CONTRACTOR shall use the Director’s RV Program (RVP)
smartphone application, or other system as determined by Director,
to record information such as the location, approximate volume, and
photographs.

f. Additional Cart or Dumpster Services

COUNTY is designating additional funds on Attachment 7-3 – Task
2 Service Fees related to service being provided under this
CONTRACT, such as additional areas, more contaminated
Containers, or higher frequency of Collections.

F. Emergency Assistance (Contract Services)

CONTRACTOR shall provide MSW Services requested by Director in the following
circumstances:
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 Solid Waste that is not collected in any part of Southern California including
incorporated cities and/or unincorporated areas within the County of
Los Angeles or adjacent counties, and

 In the judgment of Director, the uncollected solid waste creates a danger to
public health, safety, or welfare.

Reasons for non-collection include earthquake, fire, mudslide, storm, riot, or civil
disturbance, and terminated hauler contracts. Examples of MSW Management
Services to be provided by CONTRACTOR include:

 Providing Vehicles and staff to cleanup, Collect, transport, and
Dispose/Divert any Solid Waste.

 Assisting in the transport and Disposal/Diversion of natural debris, such as
rubble, mud, and fallen trees, from the Public Right-of-Way.

 Holding a drop-off event or providing Dumpsters/roll-offs for the public to
bring their Solid Waste when their hauler is not providing service or when
additional services are needed.

CONTRACTOR acknowledges that when providing emergency services,
CONTRACTOR may be required to Collect Solid Waste from another waste
hauler’s Containers. Also, another waste hauler may Collect Solid Waste from
CONTRACTOR’s Containers.

Prior to performing any work, CONTRACTOR is to consult with Director regarding
the number of Vehicles and staff, and duration of cleanup. This includes vehicle
certification discussed in more detail below. CONTRACTOR shall charge
COUNTY for requested MSW Management Services in amounts not greater than
the following, as negotiated between Director and CONTRACTOR:

1. Automated Collection Services

Fees with respect to Solid Waste discarded in Containers and/or Bulky Item
Collection. Examples include:

 Provide an additional day of service to Occupants; or
 Provide service to Persons outside the Service Area such as to the

City of Glendora residents if their waste hauler is unable to Collect
Refuse after a major earthquake and the city has an agreement with
COUNTY for assistance. If location is not near Service Area,
COUNTY will pay the reasonable price for additional transportation
or Disposal costs based on comparable MSW Management
Services.

2. Solid Waste Not Discarded in Containers

Fees per ton for Disposal* (with respect to Solid Waste, including
Abandoned Waste, not discarded in Containers) as provided in
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Attachment 7-4, Task 2 Emergency Service Fees of Exhibit 7. Director may
require CONTRACTOR to obtain consent or acknowledgement from
property owners prior to removal of Solid Waste or debris. This may be in
the form of an agreement to pay for such services.

3. Roll-Off Containers or Drop-Off Events

Fees the CONTRACTOR charges for comparable MSW Management
Services (with respect to Solid Waste not discarded in Containers) such as
roll-off containers or drop-off events.

4. Palm Frond Collection

Fees per hour per vehicle* as proposed in Attachment 7-4, Task 2
Emergency Service Fees of Exhibit 7 if significant amounts of palm fronds
fall from trees, CONTRACTOR shall Sweep areas requested, Collect from
Right-of-Way, and Dispose of palm fronds.

* Dollar amounts are subject to an annual Cost of Living Adjustment using
the Consumer Price Index identified in item C of Exhibit 7.

5. Waste in Right-of-Way Collection Services

Fees with respect to waste discarded in the Public Right-of-Way. Examples
include:

 Collection of Abandoned Waste
 Collection from public receptacles
 Collection from Homeless Encampments
 Collection of human waste including from Recreational Vehicles,

buckets, or portable public toilets

None of the fees referenced above can be greater than the limits provided in item
C10 of Section 7, Most Favored Public Entity, unless Director, at his sole
discretion, provides authorization based on information provided by
CONTRACTOR substantiating the need for an increase.

CONTRACTOR shall cooperate with all Regulatory Agencies, including COUNTY,
State of California, and Federal officials in filing information related to a regional,
State, or Federally-declared state of emergency or disaster as to which
CONTRACTOR has provided equipment and drivers under this CONTRACT.
Each vehicle used to transport Solid Waste must be assigned a unique number for
tracking and invoice reconciliation. CONTRACTOR shall keep records of relative
information, found on a typical weigh ticket, including the location of the source of
Collection, location of Disposal/Diversion, vehicle number, tonnages, and type of
material. CONTRACTOR shall have any vehicles used during an emergency
certified for compliance with Federal Emergency Management Agency (FEMA)
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requirements for reimbursement. Additionally, if Director has directed residences
or businesses to place their debris in the Public Right-of-Way outside the terms of
Contract Services, including bulky items, excess solid waste, or Construction and
Demolition in quantities that exceeds the limit of two 70-pound containers, Director
may request CONTRACTOR to take geotagged photographs of the debris that
include adequate background to provide evidence of the location.

Director may direct CONTRACTOR to deliver Solid Waste to any specified
location, including a materials recovery facility, landfill, sediment placement site,
or a debris placement sight. Upon Director request, CONTRACTOR shall deliver
Solid Waste to any location determined by CONTRACTOR.

CONTRACTOR shall give first consideration to COUNTY in the event of a major
disaster such as an earthquake, fire, mudslide, storm, riot, or civil disturbance as
declared by the President of the United States, Governor of California, or the Board
of Supervisors.

CONTRACTOR shall follow the practices identified in Section 7 for billing.
However, when providing services to other jurisdictions/agencies, it may be
possible to arrange billing and payment directly between CONTRACTOR and the
other jurisdiction/agency. Director will determine the billing procedure prior to
CONTRACTOR providing service.

All terms and conditions of this CONTRACT remain in effect while performing any
work under this subsection, even when it is on behalf of another
jurisdiction/agency.

G. Litter Collection

Director has determined the need to efficiently remove litter and prevent it from
becoming a community eyesore, decreasing neighborhood property values,
posing a safety hazard, providing a breeding ground for disease carrying rodents,
insects, and other vermin, and in general, lowering the quality of life for residents.
This service is not a Sweep of the entire Service Area but rather an as-needed
service. CONTRACTOR shall provide all necessary equipment and temporary
Containers including brooms rakes, shovels, bags, or Dumpsters to Collect,
transport, and Dispose of litter in the following circumstances:

 As requested by Director
 Upon observation by CONTRACTOR, unless requested by Director to no

longer provide this service

Examples include a pile of Refuse on the sidewalk or an undeveloped portion of
land within the Public Right-of-Way. CONTRACTOR shall Collect Director
identified litter within 48 hours and submit before and after photos to Director along
with the monthly invoices for County Services. CONTRACTOR may also Collect
large piles of Refuse it observes and submit before and after photos.
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Litter Collection under this section does not include litter already required to be
Collected near Bulky Items, alleys, public curbside receptacles, or Homeless
Encampment Containers.

H. Method of Payment for Task 2 Services

For County Services, CONTRACTOR shall bill COUNTY directly, in accordance
with item C of Section 7.
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EXHIBIT 3A3 – Additional Services

If this Exhibit is inconsistent or conflicts with other provisions of this CONTRACT, this
Exhibit governs as provided under Part 10 B7. This Exhibit contains additional
requirements for Task 1 services to the Occupants.

A. Mulch and Compost Giveaway Program (Item H7 of Exhibit 3A1)

CONTRACTOR shall offer at least 40 cubic yards of Mulch and 40 cubic yards of
Compost at each event, or any volume requested by Director not to exceed
80 cubic yards of Mulch and 80 cubic yards of Compost per event.

B. Bulky Item and Excess Solid Waste Collection (Item H3 of Exhibit 3A1)

1. Weekly Service

a. Bulky Items

CONTRACTOR shall Sweep all Set-Out Sites for unlimited quantities
of Bulky Items discarded by Customer or Occupant at their Set-Out
Site on the regularly scheduled Collection day. Customer or
Occupant is not required to request service in advance. However,
CONTRACTOR may encourage Customers and Occupants to
request service in advance.

While CONTRACTOR is to Collect unlimited quantities of Bulky
Items, CONTRACTOR is to only advertise to Customers and
Occupants a maximum of ten items.

b. Excess Refuse

Upon at least 24-hours’ Notice by the Customer or Occupant or other
date agreed to between that Customer or Occupant and
CONTRACTOR, CONTRACTOR shall Collect up to three times per
Contract Year Refuse in bags, up to five bags per pickup.

c. Excess Green Waste

Upon at least 24-hours’ Notice by the Customer or Occupant or other
date agreed to between that Customer or Occupant and
CONTRACTOR, CONTRACTOR shall Collect Green Waste in bags
or bound bundles less than four feet in length, up to ten bags/bundles
per Contract Year per pickup.
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2. Intended Discard

CONTRACTOR is cautioned against Collecting items of apparent value.
CONTRACTOR shall use Reasonable Business Efforts to confirm with
Customer or Occupant that Customer or Occupant intended to discard
items of apparent value, such as bicycles or boxes left near the curb.

3. Future On-Call and Limited Bulky Item Collection

Director is considering changing the Bulky Item Collection from a weekly
Sweep required in this CONTRACT to a limited, on-call system in the future.
If that is to occur during the Term of this CONTRACT, CONTRACTOR will
revise its monthly Basic Service Fee to reflect the price for Bulky Item
Service (On-Call) indicated on Attachment 7-2, Task 1 Service Fees of
Exhibit 7.

Upon Director request, CONTRACTOR shall Collect Bulky Items including
excess waste discarded at the Set-Out Site on next regularly scheduled
Collection day upon at least 24-hours’ Notice by the Customer or Occupant
or other date agreed to between that Customer or Occupant and
CONTRACTOR. CONTRACTOR shall not immediately Collect without
Notice but rather shall perform the following:

 Tag items with a Non-Collection Notice describing Notice
requirements, and

 Contact Occupant, as provided in item C9 of Section 4, and
 The following week Collect regardless of Notice by Customer or

Occupant.

CONTRACTOR shall Collect up to three times per Contract Year all the
services prescribed below. For example, Occupant may place
two mattresses and five bags of excess Green Waste out for Collection and
it will count as one of the three times.

a. Bulky Items

In addition to the Annual Curbside Cleanup Event described in
item H2 of this Exhibit 3A1, CONTRACTOR shall Collect from each
dwelling unit receiving service, a maximum of ten items per pickup.

b. Excess Refuse

CONTRACTOR shall Collect Refuse in bags, up to five bags per
pickup.
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c. Excess Green Waste

CONTRACTOR shall Collect Green Waste in bags or bound bundles
less than four feet in length, up to ten bags/bundles per pickup.

Move-in/Move-Out. CONTRACTOR shall offer an additional Bulky Item
Collection to Collect a maximum of 20 items of Bulky Items or bagged
excess Refuse within 14 days of an account being opened or closed within
the Service Area.

Additional On-Call Pickup with Additional cost. In addition to Collection
described in item H3 of Exhibit 3A1, at the request of a Customer (not
Occupant) more than three times annually for Residential, upon 24-hours’
Notice, at charges for additional calls listed on the Attachment 7-3, Task 2
Service Fees of Exhibit 7 and charge for items listed in Contractor
Documentation in Exhibit 17.

C. Annual Curbside Cleanup Events Services (Item H2 of Exhibit 3A1)

CONTRACTOR shall conduct the Annual Curbside Cleanup Event each May (April
for Walnut Park GDD), unless otherwise instructed Director or requested by
CONTRACTOR and approved by Director.

D. Minimum Service (Up to Ten feet) (Item I3 of Exhibit 3A1)

This service is not currently required but may be requested by Director for
implementation at any time.

This service is like services in Item I1 of Exhibit 3A1 but for areas with Set-Out Site
limitations and a distance up to approximately ten feet as measured between the
Set-Out Site and the location the Occupant places Carts, for the surcharge not to
exceed 5 percent of the monthly basic rate. See location in the maps in item A7 of
Exhibit 16 or a list of locations in item C4 of Exhibit 16.

This service is to help prevent Carts from being a hazard in the street. This is for
locations where there is not adequate space for Collection. CONTRACTOR is to
move Cart to the street temporarily for Collection and return Carts to where
Occupant had placed them. CONTRACTOR shall not leave the Carts in the street
for Collection for more than 30 minutes.

This distance will be measured as either for the following situations:

 Occupant’s temporary location in Public Right-of-Way to the Set-Out Site,
such as the grass parkway.

 Occupant’s permanent storage location on private property, such as behind
a fence at the front property line.
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Examples of situations with Set-Out Site limitations include but are not limited to:

 Many parked cars and Occupant temporarily place Carts in the grass
parkway behind cars.

 Many parked cars and Occupant temporarily place Carts on the sidewalk
behind cars, provided there is adequate space on the sidewalk to not interfere
with pedestrians.

 Striped bike paths where Occupant would ordinarily place Carts in the bike
path.

 Hillside communities where Carts may impede the flow of vehicular traffic.
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EXHIBIT 5 – Additional Contract Language

PART 1 - (No longer used)

PART 2 - (No longer used)

PART 3 - GENERAL CONTRACT REQUIREMENTS

A. Record Retention and Inspection/Audit Settlement

Contractor shall maintain accurate and complete financial records of its activities
and operations relating to this Contract in accordance with generally accepted
accounting principles. Contractor shall also maintain accurate and complete
employment and other records relating to its performance of this Contract.
Contractor agrees that County, or its authorized representatives, shall have access
to and the right to examine, audit, excerpt, copy, or transcribe any pertinent
transaction, activity, or record relating to this Contract. All such material including,
but not limited to, all financial records, bank statements, cancelled checks, or other
proof of payment, timecards, sign-in/sign-out sheets, and other time and
employment records, and proprietary data and information shall be kept and
maintained by Contractor and shall be made available to County during the term of
this Contract and for a period of five years thereafter unless County's written
permission is given to dispose of any such material prior to such time. All such
material shall be maintained by Contractor at a location in County, provided that if
any such material is located outside County, then, at County's option, Contractor
shall pay County for travel, per diem, and other costs incurred by County to examine,
audit, excerpt, copy, or transcribe such material at such other location.

1. In the event that an audit of Contractor is conducted specifically regarding
this Contract by any Federal or State auditor, or by any auditor or accountant
employed by Contractor or otherwise, then Contractor shall file a copy of such
audit report with County's Auditor-Controller within 30 days of Contractor's
receipt thereof, unless otherwise provided by applicable Federal or State law
or under this Contract. Subject to applicable law, County shall make a
reasonable effort to maintain the confidentiality of such audit report(s).

2. Failure on the part of Contractor to comply with any of the provisions of this
paragraph shall constitute a material breach of this Contract upon which
County may suspend or terminate for default or suspend this Contract.

3. If, at any time during the term of this Contract or within five years after the
expiration or termination of this Contract, representatives of County conduct
an audit of Contractor regarding the work performed under this Contract, and
if such audit finds that County's dollar liability for any such work is less than
payments made by County to Contractor, then the difference shall be either:
a) repaid by Contractor to County by cash payment upon demand or b) at the
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sole option of County's Auditor-Controller, deducted from any amounts due
to Contractor from County, whether under this Contract or otherwise. If such
audit finds that County's dollar liability for such work is more than the
payments made by County to Contractor, then the difference shall be paid to
Contractor by County by cash payment, provided that in no event shall
County's maximum obligation for this Contract exceed the funds appropriated
by County for the purpose of this Contract.

B. Social Enterprise Preference Program

This Contract is subject to the provisions of the County's ordinance entitled SE
Preference Program, as codified in Chapter 2.205 of the Los Angeles County
Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain,
retain, attempt to obtain or retain, or aid another in fraudulently obtaining or
retaining or attempting to obtain or retain certification as a SE.

Contractor shall not willfully and knowingly make a false statement with the intent
to defraud, whether by affidavit, report, or other representation, to a County official
or employee for the purpose of influencing the certification or denial of certification
of any entity as a SE.

If Contractor has obtained County certification as a SE by reason of having
furnished incorrect supporting information or by reason of having withheld
information, and which knew, or should have known, the information furnished was
incorrect or the information withheld was relevant to its request for certification,
and which by reason of such certification has been awarded this contract to which
it would not otherwise have been entitled, Contractor shall:

 Pay to COUNTY any difference between the CONTRACT amount and what
COUNTY's costs would have been if the CONTRACT had been properly
awarded.

 In addition to the amount described in subdivision (1), be assessed a
penalty in the amount of not more than 10 percent of the amount of this
Contract.

 Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

The above penalties shall also apply to any entity that has previously obtained
proper certification, however, as a result of a change in their status would no longer
be eligible for certification, and fails to notify the Department of Consumer and
Business Affairs of this information prior to responding to a solicitation or accepting
a contract award.
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C. Local Small Business Enterprise Preference Program

This Contract is subject to the provisions of County's ordinance entitled Local Small
Business Enterprise Preference Program, as codified in Chapter 2.204 of the
Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain,
retain, attempt to obtain or retain, or aid another in fraudulently obtaining or retaining
or attempting to obtain or retain certification as a Local Small Business Enterprise.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of
any entity as a Local Small Business Enterprise.

If Contractor has obtained County certification as a Local Small Business Enterprise
by reason of having furnished incorrect supporting information or by reason of having
withheld information, and which knew, or should have known, the information
furnished was incorrect or the information withheld was relevant to its request for
certification, and which by reason of such certification has been awarded this
Contract to which it would not otherwise have been entitled, shall:

 Pay to County any difference between this Contract amount and what
County's costs would have been if this Contract had been properly awarded.

 In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent of the amount of this Contract.

 Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code
(Determinations of Contractor Nonresponsibility and Contractor Debarment).

The above penalties shall also apply to any business that has previously obtained
proper certification, however, as a result of a change in their status would no longer
be eligible for certification, and fails to notify the State and the Department of
Consumer and Business Affairs of this information prior to responding to a
solicitation or accepting a contract award.

D. Disabled Veteran Business Enterprise Preference Program

This Contract is subject to the provisions of the County's ordinance entitled
Disabled Veteran Business Enterprise (DVBE) Preference Program, as codified in
Chapter 2.211 of the Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain,
retain, attempt to obtain or retain, or aid another in fraudulently obtaining or
retaining or attempting to obtain or retain certification as a DVBE.

Contractor shall not willfully and knowingly make a false statement with the intent
to defraud, whether by affidavit, report, or other representation, to a County official
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or employee for the purpose of influencing the certification or denial of certification
of any entity as a DVBE.

If Contractor has obtained certification as a DVBE by reason of having furnished
incorrect supporting information or by reason of having withheld information, and
which knew, or should have known, the information furnished was incorrect or the
information withheld was relevant to its request for certification, and which by
reason of such certification has been awarded this contract to which it would not
otherwise have been entitled, shall:

 Pay to the County any difference between the Contract amount and what
the County's costs would have been if the Contract had been properly
awarded.

 In addition to the amount described in subdivision (1), be assessed a
penalty in an amount of not more than 10 percent of the amount of the
Contract.

 Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

Notwithstanding any other remedies in this contract, the above penalties shall also
apply to any business that has previously obtained proper certification, however,
as a result of a change in their status would no longer be eligible for certification,
and fails to notify the State and the Department of Consumer and Business Affairs
of this information prior to responding to a solicitation or accepting a contract
award.

E. CONTRACTOR Responsibility and Debarment

1. Responsible CONTRACTOR

A responsible Contractor is a Contractor who has demonstrated the
attribute of trustworthiness as well as quality, fitness, capacity, and
experience to satisfactorily perform the contract. It is County's policy to
conduct business only with responsible Contractors.

2. Chapter 2.202 of County Code

Contractor is hereby notified that, in accordance with Chapter 2.202 of
County Code, if County acquires information concerning the performance
of Contractor on this or other Contracts which indicates that Contractor is
not responsible, County may, in addition to other remedies provided in this
Contract, debar Contractor from bidding or proposing on, being awarded,
and/or performing work on County Contracts for a specified period of time,
which generally will not exceed five years but may exceed five years or be
permanent if warranted by the circumstances, and suspend or terminate
any or all existing Contracts Contractor may have with County.
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3. Nonresponsible CONTRACTOR

COUNTY may debar a Contractor if the Board finds, in its discretion, that
Contractor has done any of the following: (1) violated any term of a Contract
with County or a nonprofit corporation created by County; (2) committed an
act or omission which negatively reflects on Contractor's quality, fitness, or
capacity to perform a contract with County, any other public entity, or a
nonprofit corporation created by County, or engaged in a pattern or practice
which negatively reflects on same; (3) committed an act or offense which
indicates a lack of business integrity or business honesty; or (4) made or
submitted a false claim against County or any other public entity.

4. Contractor Hearing Board

a. If there is evidence that Contractor may be subject to debarment,
Public Works will notify Contractor in writing of the evidence which is
the basis for the proposed debarment and will advise Contractor of
the scheduled date for a debarment hearing before Contractor
Hearing Board.

b. Contractor Hearing Board will conduct a hearing where evidence on
the proposed debarment is presented. Contractor and/or
Contractor's representative shall be given an opportunity to submit
evidence at that hearing. After the hearing, Contractor Hearing
Board will prepare a tentative proposed decision, which shall contain
a recommendation regarding whether Contractor should be
debarred, and, if so, the appropriate length of time of the debarment.
Contractor and Public Works shall be provided an opportunity to
object to the tentative proposed decision prior to its presentation to
the Board.

c. After consideration of any objections, or if no objections are
submitted, a record of the hearing, the proposed decision, and any
other recommendation of Contractor Hearing Board shall be
presented to the Board. The Board shall have the right to modify,
deny, or adopt the proposed decision and recommendation of
Contractor Hearing Board.

d. If a Contractor has been debarred for a period longer than five years,
that Contractor may, after the debarment has been in effect for at least
five years, submit a written request for review of the debarment
determination to reduce the period of debarment or terminate the
debarment. County may, in its discretion, reduce the period of
debarment or terminate the debarment if it finds that Contractor has
adequately demonstrated one or more of the following: (1) elimination
of the grounds for which the debarment was imposed; (2) a bona fide
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change in ownership or management; (3) material evidence
discovered after debarment was imposed; or (4) any other reason that
is in the best interests of County.

e. Contractor Hearing Board will consider a request for review of a
debarment determination only where (1) Contractor has been debarred
for a period longer than five years; (2) the debarment has been in effect
for at least five years; and (3) the request is in writing, states one or
more of the grounds for reduction of the debarment period or
termination of the debarment, and includes supporting documentation.
Upon receiving an appropriate request, Contractor Hearing Board will
provide notice of the hearing on the request. At the hearing, Contractor
Hearing Board shall conduct a hearing where evidence on the
proposed reduction of debarment period or termination of debarment
is presented. This hearing shall be conducted and the request for
review decided by Contractor Hearing Board pursuant to the same
procedure as for a debarment hearing.

f. Contractor Hearing Board's proposed decision shall contain a
recommendation on the request to reduce the period of debarment or
terminate the debarment. Contractor Hearing Board shall present its
proposed decision and recommendation to the Board. The Board shall
have the right to modify, deny, or adopt the proposed decision and
recommendation of Contractor Hearing Board.

5. Subcontractors of CONTRACTOR

These terms shall also apply to Subcontractors of COUNTY
CONTRACTORs.

F. Reporting Requirements for Improper Solicitations

CONTRACTOR shall immediately report any attempt by a COUNTY officer or
employee to solicit improper consideration. CONTRACTOR shall make the Report
either to COUNTY manager charged with the supervision of the employee or to
COUNTY Fraud Hotline at (800) 544-6861 or www.lacountyfraud.org. Among
other items, improper consideration may take the form of cash; discounts; service;
or the provision of travel, entertainment, or tangible gifts.

G. COUNTY's Quality Assurance Plan

County or its agent will monitor the Contractor's performance under this Contract
on not less than an annual basis. Such monitoring will include assessing
Contractor's compliance with all this Contract's terms and conditions and
performance standards. Contractor deficiencies which County determines are
significant or continuing and that may place performance of this Contract in
jeopardy, if not corrected, will be reported to the Board. The report will include
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improvement/corrective action measures taken by County and Contractor. If
improvement does not occur consistent with the corrective action measures,
County may suspend or terminate this Contract for default or impose other
penalties as specified in this Contract.

H. Local Small Business Enterprise Utilization

When requested by the County, the Contractor shall provide to the County via
methods specified by the County, such as submission of electronic live (or dynamic)
data on invoices for the prime and all subcontractors using County-designated third
party software system or to a County approved website, or other means of submitting
expenditure information on subcontractors, including but not limited to the following
information: the name, business address and telephone number/email address of
each subcontractor.

In addition, the Contractor shall be required to provide each of the specified
subcontractor Local Small Business Enterprise (SBE), Disabled Veteran Business
Enterprise (DVBE), and Social Enterprise (SE) status (i.e., whether any of the listed
subcontractors are Local SBE's) and the proposed monetary amount of the work the
subcontractor will perform on each Notice to Proceed. At the time of submittal of each
invoice, the Contractor shall indicate, via methods specified by the County, the actual
dollar amounts paid to each listed subcontractor who performed work on the project.
The subcontractor may be requested to confirm receipt of the actual payment to the
subcontractor by the prime.

The parties agree that it will be impracticable or extremely difficult to fix the extent of
actual damages resulting from the failure to the Contractor to comply with this
Section. The parties will agree that under the current circumstances a reasonable
estimate of such damages is specified in Exhibit F, Performance Requirements
Summary, and that the Contractor shall be liable to the County for said amount.

If in the judgment of the Director, or his/her designee, the Contractor is deemed to
be in non-compliance with the terms and obligations, the Director or his/her designee,
at his/her option, in addition to, or in lieu of, other remedies provided in Exhibit F,
Performance Requirements Summary, may deduct and withhold liquidated damages
from County's final payment to the Contractor.

I. Compliance with COUNTY’s Zero Tolerance Human Trafficking

Contractor acknowledges that the County has established a Zero Tolerance
Human Trafficking Policy prohibiting contractors from engaging in human
trafficking.

If a Contractor or member of Contractor's staff is convicted of a human trafficking
offense, the County shall require that the Contractor or member of Contractor's
staff be removed immediately from performing services under the Contract.
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County will not be under any obligation to disclose confidential information
regarding the offenses other than those required by law.

Disqualification of any member of Contractor's staff pursuant to this paragraph
shall not relieve Contractor of its obligation to complete all work in accordance with
the terms and conditions of this Contract.

J. Authorization Warranty

Contractor represents and warrants that the person(s) executing this Contract for
Contractor is an authorized agent who has actual authority to bind Contractor to
each and every term, condition, and obligation of this Contract and that all
requirements of Contractor have been fulfilled to provide such actual authority.

K. Budget Reduction

In the event that the County's Board of Supervisors adopts, in any fiscal year, a
County Budget which provides for reductions in the salaries and benefits paid to
the majority of County employees and imposes similar reductions with respect to
County Contracts, the County reserves the right to reduce its payment obligation
under this Contract correspondingly for that fiscal year and any subsequent fiscal
year during the term of this Contract (including any extensions), and the services
to be provided by the Contractor under this Contract shall also be reduced
correspondingly. Except as set forth in the preceding sentence, the Contractor
shall continue to provide all of the services set forth in this Contract. The County's
notice to the Contractor regarding said reduction in payment obligation shall be
provided within 30 calendar days of the Board's approval of such actions.

L. Complaints

Contractor shall develop, maintain, and operate procedures for receiving,
investigating, and responding to any complaints by any individual.

1. Within 12 business days after this Contract's effective date, Contractor shall
provide County with Contractor's policy for receiving, investigating, and
responding to any complaints by any individual.

2. County will review Contractor's policy and provide Contractor with approval of
said plan or with requested changes.

3. If County requests changes in Contractor's policy, Contractor shall make such
changes and resubmit the plan within five business days for County approval.

4. If, at any time, Contractor wishes to change Contractor's policy, Contractor
shall submit proposed changes to County for approval before implementation.
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5. Contractor shall preliminarily investigate all complaints and notify the
Contract Manager of the status of the investigation within five business days
of receiving the complaint.

6. When complaints cannot be resolved informally, a system of follow-through
shall be instituted which adheres to formal plans for specific actions and
strict time deadlines.

7. Copies of all written responses shall be sent to the Contract Manager within
three business days of mailing to the complainant.

M. Facsimile Representations

At the discretion of County, County may agree to regard facsimile representations
of original signatures of Contractor's authorized officers, when appearing in
appropriate places on the change notices and amendments prepared pursuant to
this Exhibit's Amendments, and received via communications facilities, as legally
sufficient evidence that such original signatures have been affixed to change
notices and amendments to this Contract, such that the Contractor need not follow
up facsimile transmissions of such documents with subsequent (nonfacsimile)
transmission of "original" versions of such documents.

N. Force Majeure

Neither party shall be liable for such party's failure to perform its obligations under
and in accordance with this Contract, if such failure arises out of fires, floods,
epidemics, quarantine restrictions, other natural occurrences, strikes, lockouts
(other than a lockout by such party or any of such party's Subcontractors), freight
embargoes, or other similar events to those described above, but in every such
case the failure to perform must be totally beyond the control and without any fault
or negligence of such party (such events are referred to in this subparagraph as
"force majeure events").

Notwithstanding the foregoing, a default by a Subcontractor of Contractor shall not
constitute a force majeure event, unless such default arises out of causes beyond
the control of both Contractor and such Subcontractor, and without any fault or
negligence of either of them. In such case, Contractor shall not be liable for failure
to perform, unless the goods or services to be furnished by the Subcontractor were
obtainable from other sources in sufficient time to permit Contractor to meet the
required performance schedule. As used in this subparagraph, the term
"Subcontractor" and "Subcontractors" mean Subcontractors at any tier.

In the event Contractor's failure to perform arises out of a force majeure event,
Contractor agrees to use commercially reasonable best efforts to obtain goods or
services from other sources, if applicable, and to otherwise mitigate the damages
and reduce the delay caused by such force majeure event.
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O. Most Favored Public Entity

If the Contractor's prices decline, or should the Contractor at any time during the
term of this Contract provide the same goods or services under similar quantity and
delivery conditions to the State of California or any county, municipality, or district of
the State at prices below those set forth in this Contract, then such lower prices shall
be immediately extended to the County.

P. Notice of Delays

Except as otherwise provided under this Contract, when either party has
knowledge that any actual or potential situation is delaying or threatens to delay
the timely performance of this Contract, that party shall, within one business day,
give notice thereof, including all relevant information with respect thereto, to the
other party.

Q. Notice of Disputes

Contractor shall bring to the attention of the Contract Manager any dispute
between County and Contractor regarding the performance of services as stated
in this Contract. If the Contract Manager is not able to resolve the dispute, the
Director will resolve it.

R. Method of Payment and Required Information

The County may, at its sole discretion, determine the most appropriate, efficient,
secure, and timely form of payment for any amounts due for goods and/or services
provided under a Contract with the County. Proposers/Contractors further agree
that the default form of payment shall be EFT or direct deposit, unless an
alternative method of payment is deemed appropriate by the A-C.

Upon Contract award and at the request of the A-C and/or Public Works, the
Contractor shall provide the A-C with electronic banking and related information
for the Contractor and/or any other payee that the Contractor designates to receive
payment pursuant to this Contract. Such electronic banking and related information
includes, but is not limited to: bank account number and routing number, legal
business name, valid taxpayer identification number or TlN, a working e-mail
address capable of receiving remittance advices and other payment related
correspondence, and any other information that the A-C determines is reasonably
necessary to process the payment and comply with all accounting, recordkeeping,
and tax reporting requirements.

Any provision of law, grant, or funding agreement requiring a specific form or
method of payment other than EFT or direct deposit shall supersede this
requirement with respect to those payments. Upon Contract award or at any time
during the duration of the Contract, a Contractor may submit a written request for
an exemption to this requirement. Such request must be based on specific legal,
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business or operational needs and explain why the payment method designated
by the A-C is not feasible and an alternative is necessary. The A-C, in consultation
with Public Works, shall decide whether to approve exemption requests.

S. Authority of Public Works and Inspection

The Director will have the final authority in all matters affecting the work covered by
this Contract's Terms, Requirement, Conditions, and Specifications. On all questions
relating to work acceptability or interpretations of these Terms, Requirements,
Conditions, and Specifications, the decision of the Director will be final.

T. Cooperation

Contractor shall cooperate with Public Works' forces engaged in any other
activities at the jobsite. Contractor shall carry out all work in a diligent manner and
according to instructions of the Director.

U. Cooperation and Collateral Work

Contractor shall perform work as directed by the Director. The Director will be
supported by other Public Works personnel in assuring satisfactory performance
of the work under these Specifications and that satisfactory Contract controls and
conditions are maintained.

V. Equipment, Labor, Supervision, and Materials

All equipment, labor, supervision, and materials required to accomplish this
Contract, except as might be specifically outlined in other sections, shall be
provided by Contractor.

W. Gratuitous Work

Contractor agrees that should work be performed outside the Scope of Work
indicated and without Public Works' prior written approval in accordance with this
Exhibit's Amendments, such work shall be deemed to be a gratuitous effort by
Contractor, and Contractor shall have no claim against County.

X. Jobsite Safety

Contractor shall be solely responsible for ensuring that all work performed under
this Contract is performed in strict compliance with all applicable Federal, State,
and local occupational safety regulations. Contractor shall provide at its expense
all safeguards, safety devices, and protective equipment and shall take any and
all actions appropriate to providing a safe jobsite.
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Y. Labor

No person shall be employed on any work under this Contract who is found to be
intemperate, troublesome, disorderly, or is otherwise objectionable to
Public Works. Any such person shall be reassigned immediately and not again
employed on Public Works' projects or providing services.

Z. Permits/Licenses

Contractor shall be fully responsible for possessing or obtaining all
permits/licenses, except as might be specifically outlined in other sections, from
the appropriate Federal, State, or local authorities relating to work to be performed
under this Contract.

AA. Public Convenience

Contractor shall conduct operations to cause the least possible obstruction and
inconvenience to public traffic or disruption to the peace and quiet of the area within
which the work is being performed.

BB. Public Safety

It shall be Contractor's responsibility to maintain security against public hazards at
all times while performing work at contracted work locations. In the event
Contractor determines a public hazard exists at a work location, Contractor shall
immediately mark the location to prevent public access to the hazard and
immediately notify the Contract Manager.

CC. Quality of Work

Contractor shall provide the County high and consistent quality work under this
Contract and which is at least equivalent to that which Contractor provides to all
other clients it serves. All work shall be executed by experienced and well-trained
workers. All work shall be under supervision of a well-qualified supervisor.
Contractor also agrees that work shall be furnished in a professional manner and
according to these Specifications.

DD. Quantities of Work

Contractor shall be allowed no claims for anticipated profits or for any damages of
any sort because of any difference between the work estimated by Contractor in
responding to County's solicitation and actual quantities of work done under this
Contract or for work decreased or eliminated by County.

EE. Safety Requirements

Contractor shall be responsible for the safety of equipment, material, and
personnel under Contractor's jurisdiction during the work.
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FF. Storage of Materials and Equipment

Contractor shall not store material or equipment at the jobsite, except as might be
specifically authorized by this Contract. County will not be liable or responsible for
any damage, by whatever means, or for the theft of Contractor's material or
equipment from any jobsite.

GG. Transportation

County will not provide transportation to and from the jobsite and will not provide
travel around the limits of the jobsite.

HH. Work Area Controls

1. Contractor shall comply with all applicable laws and regulations. Contractor
shall maintain work area in a neat, orderly, clean, and safe manner.
Contractor shall avoid spreading out equipment excessively. Location and
layout of all equipment and materials at each jobsite will be subject to the
Contract Manager's approval.

2. Contractor shall be responsible for the security of any and all of
Public Works/County facilities in its care. Contractor shall provide
protection against vandalism and accidental and malicious damage, both
during working and nonworking hours.

II. County Contract Database/CARD

The County maintains databases that track/monitor Contractor performance
history. Information entered into such databases may be used for a variety of
purposes, including determining whether the County will exercise a contract term
extension option.

JJ. Contractor's Warrantyof Adherence to County's ChildSupport Compliance Program

1. Contractor acknowledges that County has established a goal of ensuring
that all individuals who benefit financially from County through Contracts
are in compliance with their court-ordered child, family, and spousal support
obligations in order to mitigate the economic burden otherwise imposed
upon County and its taxpayers.

2. As required by County's Child Support Compliance Program (Los Angeles
County Code, Chapter 2.200), and without limiting Contractor's duty under
this Contract to comply with all applicable provisions of law, Contractor
warrants that it is now in compliance and shall during the term of this
Contract maintain compliance with the employment and wage reporting
requirements as required by the Federal Social Security Act
(42 USC Section 653a) and California Unemployment Insurance Code,
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Section 1088.5, and shall implement all lawfully served Wage and Earnings
Withholding Orders or Child Support Services Department Notices of Wage
and
Earnings Assignment for Child, Family, or Spousal Support, pursuant to
Code of Civil Procedure Section 706.031 and Family Code,
Section 5246(b).

KK. Compliance With County's Defaulted Property Tax Reduction Program

1. Defaulted Property Tax Reduction Program

This Contract is subject to the provisions of County's ordinance entitled
Defaulted Property Tax Reduction Program ("Defaulted Tax Program") as
codified in Sections 2.206 of the Los Angeles County Code (Exhibit E).

2. Contractor's Warranty of Compliance with County's Defaulted
Property Tax Reduction Program

Contractor acknowledges that County has established a goal of ensuring that
all individuals and businesses that benefit financially from the County
through any Contract are current in paying their property tax obligations
(secured and unsecured roll) in order to mitigate the economic burden
otherwise imposed upon the County and its taxpayers.

Unless Contractor qualifies for an exemption or exclusion, Contractor warrants
and certifies that to the best of its knowledge it is now in compliance, and
during the term of this Contract will maintain compliance, with Los Angeles
County Code, Chapter 2.206.

3. Termination for Breach of Warranty of Compliance with County's
Defaulted Property Tax Reduction Program

Failure of Contractor to maintain compliance with the requirements set forth
in paragraph B, above, shall constitute default under this Contract. Without
limiting the rights and remedies available to County under any other
provision of this Contract, failure of Contractor to cure such default within
ten days of notice shall be grounds upon which County may terminate this
Contract and/or pursue debarment of Contractor, pursuant to County Code,
Chapter 2.206.

LL. Compliance with the County Policy of Equity

The Contractor acknowledges that the County takes its commitment to preserving
the dignity and professionalism of the workplace very seriously, as set forth in the
County Policy of Equity (CPOE) (https://ceop.lacounty.gov/). The contractor further
acknowledges that the County strives to provide a workplace free from
discrimination, harassment, retaliation and inappropriate conduct based on a
protected characteristic, and which may violate the CPOE. The Contractor, its
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employees and Subcontractors acknowledge and certify receipt and
understanding of the CPOE. Failure of the Contractor, its employees or its
Subcontractors to uphold the County's expectations of a workplace free from
harassment and discrimination, including inappropriate conduct based on a
protected characteristic, may subject the Contractor to termination of contractual
agreements as well as civil liability.
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PART 4 - INDEMNIFICATION AND INSURANCE

A. Indemnification and Release of COUNTY

CONTRACTOR shall release, Indemnify, defend, and hold harmless COUNTY
and County’s Related Parties from and against all Liabilities arising from,
connected with, or relating to all the following:

1. Operations

CONTRACTOR and Contractor’s Related Parties' operations or any of their
respective services on or after the date of this CONTRACT, including the
Contract Services and Liabilities further detailed in the following
Indemnifications contained in Part 4A2 through Part 4A5 of this Exhibit 5,
but excluding any Liabilities arising from the sole active negligence of
COUNTY.

2. Cal/OSHA

Without limiting the operations Indemnification in Part 4A1 of Exhibit 5,
employer sanctions and any other Liabilities that may be assessed against
CONTRACTOR or COUNTY or both about any alleged act or omission of
CONTRACTOR or any of Contractor’s Related Parties that is in violation of
any Cal/OSHA regulation. This obligation includes all investigations and
proceedings associated with purported violations of 8 CCR 336.10
pertaining to multiemployer work sites. CONTRACTOR shall not be
obligated to so release, Indemnify, defend, and hold harmless COUNTY
from and against any Liabilities arising from the active negligence of
COUNTY.

3. Immigration

Without limiting the operations Indemnification in Part 4A1 of Exhibit 5,
employer sanctions and any other Liabilities that may be assessed against
CONTRACTOR, any of Contractor’s Related Parties or COUNTY or any
one or all of them about any alleged violation of Federal Applicable Law
(including the Immigration Reform and Control Act of 1986 (PL. 99-603)
pertaining to the eligibility for employment of individuals performing Contract
Services. CONTRACTOR shall not be obligated to so Indemnify, release,
defend, and hold harmless COUNTY from and against any Liabilities arising
from active negligence of COUNTY.

4. Enforcement of CONTRACT or Applicable Law

Without limiting the operations Indemnification in Part 4A1 of Exhibit 5, any
Liabilities that may be assessed against CONTRACTOR, any of
Contractor’s Related Parties or COUNTY or any one or all of them about
any alleged failure of COUNTY to exercise COUNTY's rights under this
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CONTRACT or to enforce provisions of this CONTRACT or of Applicable
Law as permitted under Part 11A4 of Exhibit 5.

5. Disposal

The presence, Disposal, escape, migration, leakage, spillage, discharge,
release, or emission of Unpermitted Waste or petroleum to, in, on, at, or
under any Vehicle, place, site, or facility where CONTRACTOR or any of
Contractor’s Related Parties transports, delivers, stores, processes,
Recycles, Composts or Disposes of Solid Waste to the extent that Liabilities
are caused indirectly or directly by any of the following:

a. CONTRACTOR Negligence or Misconduct

The wrongful, willful, or negligent act, error or omission, or the
misconduct of CONTRACTOR or any of Contractor’s Related
Parties;

b. Non-Customer Materials

The Collection, delivery, handling, Recycling, Processing,
Composting or Disposal by CONTRACTOR or any of Contractor’s
Related Parties of any materials or waste, including Unpermitted
Waste, that are generated by Persons other than Customers and
Occupants or Collected from Premises other than Premises;

c. Failure to Comply with Unpermitted Waste Screening Protocol

The failure of CONTRACTOR or any of Contractor’s Related Parties
to undertake Unpermitted Waste training procedures required by
Applicable Law or the Unpermitted Waste Screening Protocol,
whichever is more stringent; or

d. CONTRACTOR-Identified Unpermitted Waste

The improper or negligent Collection, handling, delivery, Processing,
Recycling, Composting, or Disposal by CONTRACTOR or any of
Contractor’s Related Parties of Unpermitted Waste that
CONTRACTOR or any of Contractor’s Related Parties inadvertently
Collects from Customers and Occupants and that CONTRACTOR or
any of Contractor’s Related Parties identifies as Unpermitted Waste
before its delivery, Processing, Recycling, Composting, or Disposal
whether:

(1) In one or more occurrence;
(2) Threatened or transpired;
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(3) CONTRACTOR or any of Contractor’s Related Parties is
negligent or otherwise culpable; or

(4) Those Liabilities are litigated, settled, or reduced to judgment.

For purposes of this item A5, "Liabilities" includes Liabilities arising from or
attributable to any operations, repair, cleanup, or detoxification, or
preparation and implementation of any removal, remedial, response,
closure, post-closure, or other plan, regardless of whether undertaken due
to government directive or action, such as remediation of surface or ground
water contamination and replacement or restoration of natural resources.

The foregoing Indemnification under this item A5 is intended to operate as
a CONTRACT under 42 U.S.C. Section 9607(e) and California Health and
Safety Code Section 25364, to insure, protect, hold harmless, and
Indemnify COUNTY from liability in accordance with this Section.

The mere presence of household hazardous waste in the Solid Waste that
is Collected by CONTRACTOR or any of Contractor’s Related Parties under
this CONTRACT will not constitute negligence and in and of itself create
any liability on the part of CONTRACTOR or any of Contractor’s Related
Parties absent any of the circumstances described in items a through d in
this item A5.

With respect to COUNTY's defense under this item A5, COUNTY reserves
the right to retain co-counsel at its own cost and expense and
CONTRACTOR shall direct CONTRACTOR’s counsel to assist and
cooperate with COUNTY'S co-counsel.

CONTRACTOR hereby releases and shall not seek contribution or
compensation of any nature from COUNTY for Liabilities relating to
Unpermitted Waste, including relating to RCRA, CERCLA, or the California
Health and Safety Code. CONTRACTOR shall not make any claims against
or assert an interest in any account, fund, or reserve that COUNTY may
establish or otherwise or maintains to cover Liabilities relating to
Unpermitted Waste, which established fund or reserve COUNTY is under
no obligation to establish or maintain.

B. Insurance

Without limiting its Indemnities, and in the performance of this CONTRACT and
until all its Performance Obligations pursuant to this CONTRACT have been met,
CONTRACTOR shall provide and maintain the following programs of insurance at
its own expense. Performance Obligations under this Section are in addition to
and separate from any other Performance Obligation in this CONTRACT.
COUNTY reserves the right to review and adjust the insurance requirements in
this Section if COUNTY determines that there have been changes in risk
exposures. COUNTY makes no warranty that the insurance coverage terms,
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types, and limits in this Part 4B is sufficient to protect CONTRACTOR for Liabilities
that may arise from or in relation to this CONTRACT.

1. Primary, Excess, Non-Contributory

All CONTRACTOR’s insurance carried under this Part 4B shall be primary
with respect to any other insurance or self-insurance programs available to
COUNTY.

2. Cancellation of or Changes in Insurance

Contractor shall provide County with, or Contractor's insurance policies
shall contain a provision that County shall receive, written notice of
cancellation or any change in Required Insurance, including insurer, limits
of coverage, term of coverage or policy period. The written notice shall be
provided to County at least ten days in advance of cancellation for
nonpayment of premium and 30 days in advance for any other cancellation
or policy change. Failure to provide written notice of cancellation or any
change in Required Insurance may constitute a material breach of the
Contract, in the sole discretion of the County, upon which the County may
suspend or terminate this Contract.

3. Noncompliance

Neither COUNTY'S failure to obtain, nor COUNTY'S receipt of, or failure to
object to a noncomplying insurance certificate or endorsement or any other
insurance documentation or information provided by CONTRACTOR, its
insurance broker(s) and/or insurer(s), shall be construed as a waiver of any
Performance Obligation under this Part 4B. If CONTRACTOR does not
provide and maintain those programs of insurance, COUNTY may purchase
required insurance coverage without further Notice to CONTRACTOR, and
COUNTY may charge CONTRACTOR any premium costs advanced by
COUNTY for that insurance and draw on the Performance Assurance
provided by CONTRACTOR.

4. Evidence of Insurance: COIs and copies of policies

At least 30 days prior to the Execution Date and thereafter 30 days prior to
each policy renewal and within two business days of any Director request,
CONTRACTOR shall deliver a certificate or certificates of insurance or other
evidence of coverage acceptable to Director at the address provided for
Notices. Certificates or other evidence must:

a. Specifically identify this CONTRACT by name or number

name the insured Party that matches the name of CONTRACTOR
executing this CONTRACT; provide the full name of each insurer
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providing coverage and the insurer's NAIC (National Association of
Insurance Commissioners) identification number, and financial rating.

b. Types and limits

Clearly evidence all coverage, types, and limits required in this
CONTRACT. Identify standard policy forms or their equivalent.
Coverage may consist of a combination of primary and excess
policies. Excess policies must provide coverage as broad as ("follow
form" over) the underlying primary policies;

c. Cancellation Notice

Contain the express condition that Director is to be given written
Notice by mail at least 30 days in advance of cancellation (ten days
for nonpayment of premium) for all policies evidenced on the
certificate of insurance;

d. List additional endorsements

(1) Additional insured endorsements. Include copies of the
additional insured endorsements to General Liability Policy
which must add COUNTY and its Special Districts, elected
officials, officers, agents, and employees as additional
insureds with respect to liability arising out of ongoing and
completed Contract Services, and applicable with respect to
liability and defense of suits arising out of CONTRACTOR’s
acts or omissions, whether that liability is attributable to
CONTRACTOR or COUNTY. The full policy limits and scope
of protection must apply to each of those additional insureds
even if those limits or scope exceed the minimum required
insurance specifications in this CONTRACT. CONTRACTOR
may use an automatic additional insured endorsement if the
endorsements meet the requirements of this Part 4B.

(2) Waiver of Subrogation Endorsements. Include copies of
subrogation endorsements necessary to effect
CONTRACTOR’s waiver of its and its insurer(s)' rights of
recovery against COUNTY under all insurance under this
Section 14B, to the fullest extent permitted by law.

e. Deductibles and SIRs

Identify any deductibles or self-insured retention ("SIR") exceeding
$50,000 for Director’s approval. CONTRACTOR’s policies shall not
obligate COUNTY to pay any portion of any CONTRACTOR
deductible or SIR.
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COUNTY retains the right to require CONTRACTOR to reduce any
deductibles or self-insured retention as they apply to COUNTY or to
require CONTRACTOR to provide a bond, letter of credit, or
certificate of deposit guaranteeing payment of all retained losses and
related costs, including expenses, or both, related to investigations,
claims administrations, and defense. The bond must be executed by
a corporate surety licensed to transact business in the State of
California; the letter of credit must be issued by a bank or other
financial institution acceptable to Director.

If CONTRACTOR has not reached its SIR maximum,
CONTRACTOR shall defend COUNTY in the same manner that
insurers would have defended COUNTY under required insurance
policies.

f. Signature verification

Include documentation acceptable to Director verifying that the
individual signing or countersigning the certificates, and at Director’s
request, the policies, endorsements, or other evidence of coverage, is
authorized to do so and identifies his or her company affiliation and title.

g. Certified Copies of any Policy

COUNTY's request, CONTRACTOR shall Promptly provide
COUNTY with complete, certified copies of any policy of insurance
that CONTRACTOR must secure and maintain under this
CONTRACT.

h. Claims Made Coverage

If any part of the Required Insurance is written on a claims made
basis, any policy retroactive date shall precede the effective date of
this Contract. Contractor understands and agrees it shall maintain
such coverage for a period of not less than 3 years following Contract
expiration, termination, or cancellation.

i. Separation of Insureds

All liability policies shall provide cross-liability coverage as would be
afforded by the standard Insurance Services Office, Inc. (ISO)
separation of insureds provision with no insured versus insured
exclusions or limitations.
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5. Insurer Financial Rating

CONTRACTOR shall secure insurance provided by an insurance company
acceptable to COUNTY with a rating by A.M. Best Company of not less than
A: VII, unless otherwise approved by COUNTY.

6. Notification of Incidents, Claims, or Suits

CONTRACTOR shall Promptly report the following in writing to Director:

a. Any accident or incident relating to the Contract Services involving
injury or property damage that may result in the filing of an insurance
claim, its legal claim, or lawsuit against CONTRACTOR, any
Subcontractor, and/or COUNTY;

b. Any third-Party claim or lawsuit filed against CONTRACTOR arising
from or related to Contract Services;

c. Any injury to a CONTRACTOR employee that occurs on COUNTY
property, or,

d. Any loss, disappearance, destruction, misuse, or theft of COUNTY
property, money, or securities entrusted to CONTRACTOR.

CONTRACTOR shall submit its Report on a COUNTY "Nonemployee Injury
Report" form available on COUNTY's website at
http://cao.co.la.ca.us/RMB/pdf/NonEmployeeInjuryReport.pdf.

7. Insurance Coverage Requirements.

CONTRACTOR shall secure and maintain insurance coverage meeting the
following requirements:

a. General Liability Insurance (written on ISO policy form CG 00 01
or its equivalent) with limits of not less than the following:

General Annual Aggregate: $4 million
Products/Completed Operations Aggregate: $4 million
Personal and Advertising Injury: $2 million
Each Occurrence: $2 million

The general liability policy must provide contractual liability coverage
for CONTRACTOR’s Indemnification of COUNTY.

b. Pollution Liability Coverage for pollution conditions resulting from
transported cargo, with annual limits of not less than $2 million per
occurrence and $4 million aggregate, covering loss (including cleanup



Scope of Work - Part II

Athens-Firestone-Walnut Park GDDs Exhibit 5: Page 75

costs) that CONTRACTOR becomes legally obligated to pay as a
result of claims for bodily injury, property damage, and cleanup costs
(including expenses required by environmental laws or incurred by
Federal, State, or local governments or third Parties) resulting from
pollution conditions caused by transported cargo (including waste).
For the purpose of this Part 4B7b, "pollution conditions" includes the
dispersal, discharge, release, or escape of any solid, liquid, gaseous,
or thermal irritant or contaminant (such as smoke, vapors, soot,
fumes, acids, alkalis, toxic chemicals, medical waste, and waste
materials) into or upon land, any structure on land, the atmosphere, or
any watercourse or body of water (including groundwater), provided
the conditions are not naturally present in the environment in the
amounts or concentrations discovered. The pollution liability coverage
must provide contractual liability coverage, by endorsement, if
necessary, for CONTRACTOR’s Indemnification of COUNTY.
CONTRACTOR’s general liability policy may be endorsed to provide
the required pollution liability coverage.

c. Automobile Liability Coverage (written on ISO policy forms CA 00
12 or CA 00 20 or their equivalent) with a limit of liability not less than
$2 million for each accident and endorsed to include pollution liability
(written on form CA 99 48 or its equivalent). The insurance must cover
all Vehicles used by CONTRACTOR pursuant to its operations and
services and the terms of this CONTRACT. CONTRACTORS subject
to Federal regulations also shall maintain any other coverage
necessary to satisfy State or Federal financial responsibility
requirements.

d. Workers' Compensation and Employers' Liability insurance
providing workers' compensation benefits required by the
California Labor Code or by any other State labor law, and for which
CONTRACTOR is responsible. In all cases, this insurance must also
include Employers' Liability coverage with limits of not less than the
following:

(1) Each accident: $1 million
(2) Disease - policy limit: $1 million
(3) Disease - each employee: $1 million

8. Insurance Coverage Requirements for Subcontractors

CONTRACTOR shall ensure that all Subcontractors performing Contract
Services under this CONTRACT secure and maintain the insurance
coverage required in Part 4B1 through B7 by providing evidence that either:

o CONTRACTOR is maintaining the required insurance covering the
activities of Subcontractors, or
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o Subcontractors are maintaining the required insurance coverage.

CONTRACTOR shall provide COUNTY with any Subcontractor request to
modify that insurance coverage and get COUNTY approval prior to
modification.

C. Compensation for COUNTY Costs

In the event that the Contractor fails to comply with any of the indemnification or
insurance requirements of this Contract, and such failure to comply results in any
costs to the County, the Contractor shall pay full compensation for all costs incurred
by the County.

D. Alternative Risk Financing Programs

The County reserves the right to review, and then approve, Contractor use of self-
insurance, risk retention groups, risk purchasing groups, pooling arrangements,
and captive insurance to satisfy the Required Insurance provisions and
Performance Obligations under this Part 4B. The County of Los Angeles, its
Special Districts, Elected Officials, Officers, Agents, Employees, and Volunteers
named as additional insureds under Part 4B4d shall be designated as an Additional
Covered Party under any approved program.
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PART 5 - (No longer used)

PART 6 - DEBARMENT BREACHES AND DEFAULTS; SUSPENSION; TERMINATION

A. Notice of Breach; CONTRACTOR Cure

If Director determines that CONTRACTOR is in Breach, Director may give Notice
to CONTRACTOR identifying and describing the Breach.

CONTRACTOR shall remedy the Breach within 30 days from the receipt of Notice
unless Director determines that the public health and safety require a shorter
period. CONTRACTOR shall remedy a Breach or with respect to the Child Support
Compliance Program described in Part 11B of Exhibit 5, 90 days after Notice by
the COUNTY's Child Support Services Department. Director will hold a conference
with CONTRACTOR within 30 days of CONTRACTOR request. CONTRACTOR
may request additional time to correct the Breach, but Director may accept or reject
that request at its sole discretion.

B. Contractor Default.

1. Fraud, Misrepresentation, or Breach of Warranties

CONTRACTOR committed any fraud or deceit or made any intentional
misrepresentations in the procurement of this CONTRACT; commits, or
attempts to commit, any fraud or deceit upon COUNTY after the Award Date
of this CONTRACT; makes any material misrepresentations or breaches
any warranties in this CONTRACT (including Attachment 5-9H); or includes
any materially false or misleading statement, representation, or warranty in
any Record or Report.

2. Insolvency or Bankruptcy

CONTRACTOR becomes insolvent or files a voluntary petition to declare
bankruptcy; a receiver or trust is appointed for CONTRACTOR; or
CONTRACTOR executes an assignment for the benefit of creditors.
CONTRACTOR is deemed to be "insolvent" if it has ceased to pay its debts
in the ordinary course of business or cannot pay its debts as they become
due, whether CONTRACTOR has committed an act of bankruptcy and
whether CONTRACTOR is insolvent within the meaning of the Federal
bankruptcy law or not.

3. Failure to Provide Insurance, Bonds

CONTRACTOR does not provide or maintain in full force and effect all
insurance and other assurances of its Performance Obligations, including
as required under Part 4 of Exhibit 5 and Section 15, or provide evidence of
insurance coverage acceptable to Director.
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4. Material or Repeated Violation of Applicable Law

a. Any material Violation of Applicable Law

That is not cured to the satisfaction of Director or applicable
Regulatory Agency within 30 days of the Notice, assessment, or
determination of that Violation of Applicable Law; or

b. Any repeated Violation of Applicable Law

If CONTRACTOR is entitled to and does contest a Notice, assessment, or
determination of Violation of Applicable Law by proceedings conducted in
good faith, no Contractor Default will be deemed to have occurred until a
final decision adverse to CONTRACTOR is entered.

5. Failure to Collect for Seven Days

Unless due to Uncontrollable Circumstances or otherwise approved by
Director, CONTRACTOR fails to Collect from all Occupants with respect to
Task 1 or to provide Task 2 Services for seven consecutive calendar days.

6. Failure to Collect for More Than Seven Days

With respect to Task 1 or Task 2 Services, if due to Uncontrollable
Circumstances, CONTRACTOR fails to Collect from all Occupants or
provide Task 2 Services for a period of more than seven consecutive
calendar days.

7. Payments to COUNTY

CONTRACTOR does not timely and fully make any required payment to
COUNTY required under this CONTRACT (including payments such as
damages or County’s Reimbursement Costs):

a. More than twice in any Calendar Year;

b. Within 60 days of Notice by Director that payment is due; or

8. Specified Contractor Defaults

CONTRACTOR Breaches any of the following Sections:

a. Part 11B of Exhibit 5 Child Support Compliance Program
(if not cured within 90 days of Notice given as described in Part 6 of
Exhibit 5);
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b. Part 12C1 of Exhibit 5 Compliance with ILO Convention
Concerning Minimum Age for Employment;

c. Part 12D of Exhibit 5 Nondiscrimination;

d. Part 12F of Exhibit 5 County Lobbyist Ordinance; or

e. Part 6F of Exhibit 5 Termination for Breach of Warranty to
Maintain Compliance with COUNTY's Defaulted Property Tax
Reduction Program.

9. Uncured or Repeated Breach

CONTRACTOR does not timely cure any other Breach in accordance with
item A or CONTRACTOR Breaches any of its Performance Obligations
repeatedly or habitually, as determined by Director at their sole discretion,
if a specific instance of failure or refusal has been previously cured.
However, this Contractor Default will be excused for a period of seven days
beginning on the first occurrence of that Contractor Default in the event of
Uncontrollable Circumstances, if the event materially affects
CONTRACTOR’s ability to provide Contract Services. Nevertheless, if
Uncontrollable Circumstances interrupt Collection, Customers and
Occupants may take actions and COUNTY may exercise any of its rights
under Section 11. This Contractor Default will not be excused if it continues
for a period of more than seven days beginning on the first occurrence of
this Contractor Default.

10. Improper Consideration

COUNTY finds that consideration, in any form, was offered or given by
CONTRACTOR either directly or through an intermediary to any COUNTY
officer, employee, or agent with the intent of securing this CONTRACT or
securing favorable treatment with respect to the award, amendment, or
extension of this CONTRACT or the making of any determinations with
respect to CONTRACTOR’s performance under this CONTRACT where
that consideration may take any form including cash; discounts; service; or
the provision of travel, entertainment, or tangible gifts.

11. Default Under Guaranty

A default exists under the guaranty, if any, provided in the most recent
annual public financial Reports and other periodic public financial Reports
of CONTRACTOR and, at Director’s request, each of its Affiliates and other
entities, if any, performing Contract Services or providing Goods or
Services; provided however, that if CONTRACTOR did not submit its own
financial Reports before the Execution Date of this CONTRACT, it must
provide a guaranty in the form provided by Director, by a guarantor
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satisfactory to Director, which guarantor must provide its own audited
financial Reports;

C. Notice of Contractor Default

1. Effective Immediately

COUNTY may terminate this CONTRACT effective immediately after Notice
by Director to CONTRACTOR of any of the following Contractor Defaults:

a. Any Contractor Default, if COUNTY determines that protection
of public health and safety requires immediate suspension or
termination;

b. A Contractor Default in Part 6B3 of Exhibit 5 (failure to provide
insurance, bonds);

c. A Contractor Default described in Part 6B4 of Exhibit 5
(material or repeated Violation of Applicable Law, including
County Lobbyist Ordinance);

d. A Contractor Default described in Part 6B10 of Exhibit 5
(improper consideration).

2. Effective 30 days

COUNTY may terminate this CONTRACT effective 30 days after Notice by
Director to CONTRACTOR of any Contractor Default other than Contractor
Defaults listed in this Part 6C1 of Exhibit 5 or termination events listed in
Part 6D of Exhibit 5.

3. Effective 15 days

COUNTY may terminate this CONTRACT effective 15 days after Notice by
Director to CONTRACTOR of COUNTY's right to terminate this
CONTRACT in the event of Criminal Activity in accordance with Part 9K of
Exhibit 5 and Part 6D2c of Exhibit 5.

4. Effective Ten days

COUNTY may terminate this CONTRACT effective ten days after Notice
given by Director for failure to comply with County Defaulted Property Tax
Reduction Program in accordance Part 6F of Exhibit 5.

D. Suspension or Termination of CONTRACT

1. Suspension

Together with any other rights COUNTY may have under this CONTRACT,
Director may suspend this CONTRACT, in whole or in part, for a period of
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45 days effective immediately upon Notice to CONTRACTOR in any of the
following events:

a. A Contractor Default

b. COUNTY Right

COUNTY exercise of its right to suspend this CONTRACT under
Part 9K of Exhibit 5 in the event of Criminal Activity of
CONTRACTOR; or

c. Other

Any other Contractor Default in Exhibits 3A1 or 3A2.

During that 45-day period CONTRACTOR shall have the opportunity to
demonstrate to Director that CONTRACTOR can once again fully perform
Contract Services in accordance with this CONTRACT. If CONTRACTOR
so demonstrates, COUNTY's right to suspend this CONTRACT will cease
and CONTRACTOR may resume providing services. If CONTRACTOR
does not so demonstrate, COUNTY may continue the suspension and
terminate this CONTRACT and exercise any other rights and remedies
under this CONTRACT.

2. Termination

a. Contractor Default

COUNTY may terminate this CONTRACT, in whole or in part, upon
the occurrence of a Contractor Default and Notice to CONTRACTOR
at the times provided in Part 6D3 of Exhibit 5.

b. Failure to Agree on Service Fee Adjustments

Notwithstanding the foregoing, COUNTY may terminate this
CONTRACT on 6 months' Notice if in the judgment of Director,
COUNTY and CONTRACTOR are unable to reach satisfactory
CONTRACT to adjust Service Fees in accordance with items B, C,
D, and E of Exhibit 7 for a Change in Law or changes in Service
Specifications or Service Standards after good faith negotiations
during a period of at least 30 days.

c. Criminal Activity

COUNTY may terminate this CONTRACT upon Notice required in
Part 6C of Exhibit 5 if COUNTY exercises its right to terminate this
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CONTRACT under Part 9K of Exhibit 5 in the event of Criminal
Activity of CONTRACTOR.

d. Annexation of Service Area

It is understood that in the event of the dissolution of all or a portion
of the Service Area, this CONTRACT and all obligations of either of
the Parties thereto shall be at an end, whether such dissolution
results from proceedings under the provisions of the act pursuant to
which the Service Area was created, by operation of law, or resulting
from municipal annexation or incorporation, except for record
retention requirements.

Upon request of Director, CONTRACTOR shall use Reasonable
Business Efforts to cooperate with a local agency with respect to
providing Customers Services and County Services or MSW
Management Services, in the following events:

(1) the Service Area is annexed by that local agency in
accordance with applicable laws, and

(2) the Parties agree to amend this CONTRACT to delete the
annexed area from the definition of "Service Area".

COUNTY will provide information regarding any known annexations or
incorporations at the bidder’s conference; however, CONTRACTOR is
responsible for investigating the Service Area and determining which
areas are prone to annexation or incorporation. For example, the City
of Santa Clarita has annexed portions of the unincorporated
communities of the County of Los Angeles and it is reasonable to
expect additional annexations during the Term of this CONTRACT.

3. Suspension/Termination for Nonappropriation of Funds

Notwithstanding any other provision of this Contract, County shall not be
obligated for Contractor's performance hereunder or by any provision of this
Contract during any of County's future fiscal years unless and until the Board
appropriates funds for this Contract in County's budget for each such future
fiscal year. In the event that funds are not appropriated for this Contract, then
this Contract may be suspended or terminated as of June 30 of the last fiscal
year for which funds were appropriated. County will notify Contractor in
writing of any such nonallocation of funds at the earliest possible date.
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4. Suspension/Termination for Convenience (County Services Only)

a. COUNTY's Best Interest

With respect to County Services only, this CONTRACT may be
suspended or terminated, in whole or in part, from time to time, when
COUNTY deems such action, at its sole discretion, to be in its best
interest. Suspension or termination of work hereunder shall be
affected by Notice of suspension or termination to CONTRACTOR
specifying the extent to which performance of work is suspended or
terminated and the date upon which such suspension or termination
becomes effective. The date upon which such suspension or
termination becomes effective shall be no less than ten days after
the Notice is sent.

b. StopSuspended/TerminatedWork;CompleteNon-Suspended/Terminated

After receipt of a Notice of suspension or termination and except as
otherwise directed by Director, CONTRACTOR shall:

(1) Stop work under this CONTRACT on the date and to the
extent specified in such Notice; and

(2) Complete performance of such part of the work as shall not
have been suspended or terminated by such Notice.

c. Records Retention

All material including books, Records, documents, or other evidence
bearing on the costs and expenses of CONTRACTOR under this
CONTRACT shall be maintained by CONTRACTOR in accordance
with Section 9A and Part 3G of Exhibit 5.

d. Completion of Work

If this CONTRACT is suspended or terminated, CONTRACTOR shall
complete within Director’s suspension or termination date contained
within the Notice of suspension or termination, those items of work which
are in various stages of completion, which Director has advised
CONTRACTOR are necessary to bring the work to a timely, logical, and
orderly end. Reports, samples, and other materials prepared by
CONTRACTOR under this CONTRACT shall be delivered to Director
upon request and shall become the property of COUNTY.
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e. Suspension or Termination in Part

COUNTY may suspend or terminate part of this CONTRACT. An
example of suspension or termination in part is suspending Task 1
Service but not Task 2 Service.

E. CONTRACTOR Responsibility and Debarment

1. Child Support Compliance Program

COUNTY may debar CONTRACTOR from doing business with COUNTY if
COUNTY determines after giving Notice and conducting a hearing in
accordance with Chapter 2.202 of County Code, which shall apply to this
CONTRACT, that CONTRACTOR (or any of its Subcontractors) is not
responsible within the meaning of Chapter 2.202 and in accordance with
COUNTY's policy to do business with responsible contractors;
CONTRACTOR’s failure to comply with the Child Support Compliance
Program, as provided in Part 11B of Exhibit 5, may be cause for debarment
in accordance with Section 2.200.020 of County Code.

2. County Defaulted Property Tax Reduction Program

COUNTY may debar CONTRACTOR from doing business with COUNTY
as provided in item F2 of this Exhibit.

F. Termination For Breach Of Warranty To Maintain Compliance With County
Defaulted Property Tax Reduction Program

1. Contractor Default

Failure of CONTRACTOR to maintain compliance with the requirements set
forth in Part 11C of Exhibit 5 shall constitute a Contractor Default under
Part 6B of Exhibit 5.

2. Termination/Debarment

Without limiting the rights and remedies available to COUNTY under any
other provision of this CONTRACT, failure of CONTRACTOR to cure that
Contractor Default within ten days of Notice shall be grounds upon which
COUNTY may terminate this CONTRACT under Part 6D2a of Exhibit 5
and/or pursue debarment of CONTRACTOR pursuant to County Code
Chapter 2.206 and Part 6E2 of Exhibit 5.
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G. No Payment for Services Provided Following
Expiration/Suspension/Termination of Contract

Contractor shall have no claim against County for payment of any money or
reimbursement, of any kind whatsoever, for any service provided by Contractor
after the expiration, suspension, or other termination of this Contract. Should
Contractor receive any such payment, it shall immediately notify County and shall
immediately repay all such funds to County. Payment by County for services
rendered after expiration/suspension/termination of this Contract shall not
constitute a waiver of County's right to recover such payment from Contractor.
This provision shall survive the expiration/suspension/termination of this Contract.

H. Termination/Suspension for Nonadherence to County Lobbyists Ordinance

Contractor, and each County lobbyist or County lobbying firm as defined in
Los Angeles County Code, Section 2.160.010, retained by Contractor, shall fully
comply with County's Lobbyist Ordinance, Los Angeles County Code,
Chapter 2.160. Failure on the part of Contractor or any County Lobbyists or
County Lobbying firm retained by Contractor to fully comply with County's Lobbyist
Ordinance shall constitute a material breach of this Contract, upon which County
may in its sole discretion, immediately suspend or terminate for default of this
Contract.
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PART 7 - (No longer used)

PART 8 - TRANSFER OF CONTRACT

A. COUNTY Consent

CONTRACTOR may not transfer this CONTRACT, or any rights or duties under it,
in whole or in part, and whether voluntarily or involuntarily, without COUNTY's
prior written consent given at COUNTY's sole discretion. Any transfer or
attempted transfer of this CONTRACT, the franchise granted under it or any rights
and duties under it, made without COUNTY'S consent, at COUNTY's option, will
be invalid. COUNTY's consent must be a written amendment to this CONTRACT
that is formally approved by the Board of Supervisors and executed by (1)
CONTRACTOR and (2) the Board, or if delegated by the Board, Director. Any
transfer, with or without consideration for any reason whatsoever without
COUNTY's (or Director’s, if applicable) express prior written approval, shall be a
Breach of this CONTRACT, which may result in the termination of this
CONTRACT. In the event of such termination, COUNTY shall be entitled to pursue
the same remedies against CONTRACTOR as it could pursue in the event of
default by CONTRACTOR. COUNTY may condition consent on payment of
amounts specified in Exhibit 3A1, Exhibit 3A2, and Exhibit 3A3 in consideration for
the value of good will and intangibles that accrued to COUNTY and Customers
and Occupants in the award of this CONTRACT to CONTRACTOR.

”Transfer" means an action (or inaction) that has any of the following direct (or
indirect) effects:

1. Control or Ownership of CONTRACTOR

Changing any or all of the following:

 The effective control of CONTRACTOR, or

 Ownership interest of CONTRACTOR (including buyout, merger,
acquisition, consolidation, reorganization, recapitalization, stock
(re)issuance, voting trust, pooling agreement, escrow arrangement,
dissolution, or liquidation (except to Immediate Family or a trust
created primarily to benefit members of the Immediate Family)
unless CONTRACTOR proves to satisfaction of COUNTY less than
25 percent of ownership interest has changed;

2. Control or Ownership of Contract Service Assets

Changing either or both of the following:

 The effective control.
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 The ownership (actual or constructive) of Contract Service Assets
(except for sales or transfers to the Immediate Family or a trust
created primarily to benefit the Immediate Family) unless
CONTRACTOR proves to satisfaction COUNTY that less than
20 percent of the value of Service Assets has changed ownership.

3. Someone Other Than CONTRACTOR Performing Contract Services

Resulting in someone other than CONTRACTOR performing contract
services or assuming the obligation to provide Contract Services (including
substitution of someone else by a surety company providing a performance
bond, transfer, conveyance, sublease, or licensing).

For purposes of this definition, an action (or inaction) includes assignment
by operation of law, such as insolvency or bankruptcy, making assignment
for the benefit of creditors, writ of attachment of an execution levied against
this Agreement, appointment of a receiver taking possession of any of
CONTRACTOR's tangible or intangible property, or transfer occurring in a
probate or other estate proceeding.

“Immediate Family” means parents, grandparents, siblings, children, and
grandchildren of individuals having a shareholder or other equity interest in
CONTRACTOR as of the Execution Date.

“ownership” means the state or fact of being the direct (or indirect), actual (or
constructive) owner of property, including a parent holding corporation owning
stock of a subsidiary corporation that in turn owns stock in its own subsidiary
corporation(s).

B. CONTRACTOR Demonstration

Without obligating Director to give consent, CONTRACTOR shall demonstrate to
Director’s satisfaction that the proposed transferee has the operational and
financial ability to satisfy CONTRACTOR’s Performance Obligations.

C. Payment of COUNTY's Transfer Costs

1. Transfer Deposit

CONTRACTOR must make any request for Director’s consent to a transfer
in the manner prescribed by Director. Director may condition consent to
any transfer, other than a transfer to an Affiliate, on CONTRACTOR’s
payment to COUNTY of $5.00 per Customer. CONTRACTOR shall pay
COUNTY a transfer Deposit before Director’s consideration of
CONTRACTOR’s request. COUNTY will return to CONTRACTOR any
amounts paid more than the transfer Costs incurred.



Scope of Work - Part II

Athens-Firestone-Walnut Park GDDs Exhibit 5: Page 88

2. Additional Transfer Costs

While COUNTY's Processing CONTRACTOR’s request for transfer,
CONTRACTOR shall further pay COUNTY its additional transfer Costs
more than the transfer Deposit within 30 days of Director’s request
therefore, if Director approves the transfer. At CONTRACTOR’s request,
COUNTY will provide CONTRACTOR access to all Records evidencing the
transfer Costs incurred.

D. County’s Reimbursement Costs of Enforcement

In addition, CONTRACTOR shall pay County’s Reimbursement Costs for fees and
investigation costs as COUNTY may deem necessary to enjoin the transfer or to
otherwise enforce this provision within 30 days of COUNTY's request therefore.

Any payment by COUNTY to any approved delegate or transferee on any claim
under this CONTRACT shall be deductible, at COUNTY's sole discretion, against
the claims which CONTRACTOR may have against COUNTY.
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PART 9 - GENERAL PROVISIONS

A. Exercise of Options

Parties will exercise any approval, disapproval, consent, judgment, option,
discretion, election, opinion, or choice under this CONTRACT, make a requirement
under this CONTRACT or interpret this CONTRACT ("Discretionary Action")
reasonably. Any mediator, arbitrator, or court must find the Party's exercise to be
reasonable. Recognizing the essential public health and safety protections this
CONTRACT serves, where this CONTRACT specifically provides that the exercise
of any Discretionary Action is in either Party's independent, sole, exclusive, or
absolute discretion, control, or judgment, the other Party will not question or
challenge the first Party's exercise thereof. Parties will nevertheless exercise their
rights and remedies in good faith in accordance with Applicable Law.

B. Independent Status

CONTRACTOR is an independent entity and not an officer, agent, servant, or
employee of COUNTY. This CONTRACT is between COUNTY and
CONTRACTOR and is not intended, and will not be construed, to create the
relationship of agent, servant, employee, partnership, joint venture, or association
between COUNTY and CONTRACTOR, including for purposes of workers'
compensation. CONTRACTOR is solely responsible for the acts and omissions of
its officers, agents, employees, and any Subcontractors. Nothing in this
CONTRACT will be construed as creating an arrangement for handling
Unpermitted Waste. CONTRACTOR bears the sole responsibility and liability for
furnishing workers' compensation and all other benefits required by law to any
individual for injuries arising from or connected with Contract Services performed
on behalf of CONTRACTOR under this CONTRACT.

C. Damage to County Facilities, Buildings, or Grounds

1. Contractor shall repair, or cause to be repaired, at its own cost, any and all
damage to County facilities, buildings, or grounds caused by Contractor,
employees, or agents of Contractor.

2. Such repairs shall be made immediately after Contractor has become aware
of such damage, but in no event later than 30 days after the occurrence. If
Contractor fails to make timely repairs, County may make any necessary
repairs. All costs incurred by County, as determined by County, for such
repairs shall be repaid by Contractor by cash payment upon demand.
County may deduct from any payment otherwise due Contractor for costs
incurred by County to make such repairs.
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D. Governing Laws, Jurisdiction, and Venue

This Contract shall be governed by, and construed in accordance with the laws of
the State of California. To the maximum extent permitted by applicable law,
Contractor and County agree and consent to the exclusive jurisdiction of the courts
of the State of California for all purposes concerning this Contract and further agree
and consent that venue of any action brought in connection with or arising out of
this Contract, shall be exclusively in the County of Los Angeles.

E. Changes and Amendments

1. Changes following Notice

The following changes in this CONTRACT after the Execution Date will be
effective after Notice from Director to CONTRACTOR (or with respect to
certain changes referenced in item b, from CONTRACTOR to Director, in
accordance with Section 172a) as consented to by CONTRACTOR:

a. Changes in the scope of Contract Services and Service
Specifications and minimum Service Standards that do not
result in a Customer Service Fee adjustment in accordance with
Section 3C or change in County Service Fee

b. Changes to Exhibit 17 Contractor Documentation

c. Changes to Attachment 5-9G Authorized Representative of
Director

d. Immaterial changes to immaterial Performance Obligations

2. Written Amendments

The following changes in this CONTRACT after the Execution Date will be
effective only upon execution of a written amendment to this CONTRACT,
including warranties by the Parties in accordance with Section 14B:

a. Changes in the scope of Contract Services and Service Standards
that result in a Customer Service Fee adjustment in accordance with
Section 3C or change in County Service Fee; and

b. Material changes to material Performance Obligations (such as the
period of performance, payments, or any material Term or condition
included in this CONTRACT).
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F. Notices

Notices desired or required to be given under these Specifications, Conditions, or
Terms herein or any law now or hereafter in effect may, at the option of the party
giving the same, be given by enclosing the same in a sealed envelope addressed
to the party for whom intended and by depositing such envelope with postage
prepaid with the United States Post Office and any such notice and the envelope
containing the same shall be addressed to Contractor at its place of business, or
such other place as may be hereinafter designated in writing by Contractor. The
notices and envelopes containing the same to County shall be addressed to:

Contracting Manager, Business Relations and Contracts Division
Los Angeles County Public Works
P.O. Box 1460
Alhambra, CA 91802-1460

In the event of suspension or termination of this Contract, notices may also be
given upon personal delivery to any person whose actual knowledge of such
suspension or termination would be sufficient notice to Contractor. Actual
knowledge of such suspension or termination by an individual Contractor or by a
copartner, if Contractor is a partnership; or by the president, vice president,
secretary, or general manager, if Contractor is a corporation; or by the managing
agent regularly in charge of the work on behalf of said Contractor shall in any case
be sufficient notice.

G. Authorized Representative of Director

COUNTY authorizes Director to make requests or requirements of CONTRACTOR
or give approvals under this CONTRACT, excluding consents to transfer or written
amendments of this CONTRACT. The authorized representative of Director
named in Attachment 5-9G is CONTRACTOR’s primary contact under this
CONTRACT and can be contacted as provided in Attachment 5-9G.
CONTRACTOR shall give that authorized representative a copy of all Notices in
accordance with Part 9F of Exhibit 5. From time to time, Director may change
Attachment 5-9G by Notice to CONTRACTOR.

H. Authority and Representations; COUNTY Disclaimer

1. COUNTY

COUNTY represents and disclaims as follows:

a. Status

COUNTY is a political subdivision of the State of California.
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b. Authority and Authorization

COUNTY has full legal right, power, and authority to execute and
deliver this CONTRACT and perform its obligations under this
CONTRACT. This CONTRACT has been duly executed and
delivered by COUNTY and constitutes a legal, valid, and binding
obligation of COUNTY enforceable against COUNTY in accordance
with its terms.

c. No Warranty Regarding Waste Characterization

COUNTY makes no representations or warranties with respect to the
waste characterization within COUNTY, any waste Disposal
characterization study, or projections by material type with respect to
waste in COUNTY. COUNTY expressly disclaims any representations
and warranties, either express or implied, as to the merchantability or
fitness for any purpose of Solid Waste or any portion thereof.

2. CONTRACTOR

CONTRACTOR represents and warrants as provided in Attachment 5-9H.

I. Limitation on Terms and Conditions

With respect to Task 1 only, CONTRACTOR shall limit the terms of terms and
conditions to no longer than the remaining period of the Term. CONTRACTOR
may not include in the terms of terms and conditions any automatic renewals or
extensions, colloquially referred to as "evergreen" clauses, which obligate a
Customer to take affirmative, prescribed action (such as written Notice within a
specified time before the stated expiration of the terms and conditions) to terminate
the terms and conditions.

J. 21-Day Notice by Customer

CONTRACTOR shall give each Customer the option to terminate its terms and
conditions for services that are not Contract Services not included in a parcel’s
allotment of service paid through the property tax, without cause on 21-days’
Notice. CONTRACTOR shall refund any advanced payment for service after
termination.

K. Criminal Activity

1. Notice

CONTRACTOR shall immediately give Notice to Director on the occurrence
of any convictions of a Criminal Activity or any pleas of "guilty," "nolo
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contendere," or "no contest" to a Criminal Activity with respect to
CONTRACTOR or any of its Contractor Managers (except for Contractor
Managers in a Position of Influence). CONTRACTOR shall use Reasonable
Business Efforts to immediately give Notice to Director on the occurrence
of any convictions or any pleas with respect to CONTRACTOR or any of its
Contractor Managers in a Position of Influence, and any of its
CONTRACTOR employees who come in direct contact with the residents.

2. CONTRACTOR Cure

Upon the occurrence of any conviction or any plea described in Part 9K1 of
Exhibit 5, CONTRACTOR immediately shall do or cause to be done both of
the following:

a. Terminate

Terminate from employment or remove from office any offending
Contractor Manager who is an individual, or with respect to
CONTRACTOR or an Affiliate, the individual or individuals
responsible for the Criminal Activity; and

b. Eliminate

Eliminate the participation in management of CONTRACTOR by that
Contractor Manager who is an individual or, with respect to
CONTRACTOR or an Affiliate, the individual or individuals
responsible for the Criminal Activity from any Position of Influence.

3. COUNTY Remedies

COUNTY may suspend or terminate this CONTRACT or may impose other
sanctions (which may include financial sanctions or any other condition
deemed appropriate short of suspension or termination), as it deems
proper, in either or both the following events:

a. CONTRACTOR or any Affiliate fails to effectuate the cure
described in Part 9K2 of Exhibit 5; or

b. The Criminal Activity is related to this CONTRACT or occurring
in COUNTY.

4. Limitations on Contractor Manager

No Contractor Manager may have previously been convicted of a Criminal
Activity or any plea of "guilty," "nolo contendere," or "no contest" to a
Criminal Activity.
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5. Contractor Documentation

CONTRACTOR shall list all Contractor Managers in Contractor
Documentation in Exhibit 17.

L. Delay of Performance Obligations

Immediately upon learning that any actual or potential circumstance is delaying or
threatening to delay the timely satisfaction of a Performance Obligation,
CONTRACTOR shall give Director a Notice of the delay, including all relevant
information, such as identifying the Performance Obligation, circumstance, and
duration of the delay, and whether or not CONTRACTOR believes that the delay
is due to Uncontrollable Circumstances. CONTRACTOR shall propose a solution
for Director approval.

M. Subcontracting

The requirements of this Contract may not be Subcontracted by Contractor without
the advance written approval of County. Any attempt by Contractor to Subcontract
without the prior written consent of County may be deemed a material breach of this
Contract and the County may suspend or terminate for this Contract default.

1. If Contractor desires to Subcontract, Contractor shall provide the following
information promptly at County's request:

a. A description of the work to be performed by the Subcontractor.

b. A draft copy of the proposed Subcontract.

c. Other pertinent information and/or certifications requested by County.

2. Contractor shall indemnify, defend, and hold County harmless with respect
to the activities of each and every Subcontractor in the same manner and
to the same degree as if such Subcontractor(s) were Contractor employees.

3. Contractor shall remain fully responsible for all performances required of it
under this Contract, including those that the Contractor has determined to
Subcontract, notwithstanding County's approval of Contractor's proposed
Subcontract.

4. County's consent to Subcontract shall not waive County's right to prior and
continuing approval of any and all personnel, including Subcontractor
employees, providing services under this Contract. Contractor is responsible
to notify its Subcontractors of this County right.

5. County's Contract Manager is authorized to act for and on behalf of County
with respect to approval of any Subcontract and Subcontractor employees.
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6. Contractor shall be solely liable and responsible for all payments or other
compensation to all Subcontractors and their officers, employees, agents,
and successors in interest arising through services performed hereunder,
notwithstanding County's consent to Subcontract.

7. Contractor shall obtain certificates of insurance, which establish that the
Subcontractor maintains all the programs of insurance required by County
from each approved Subcontractor. Contractor shall ensure delivery of all
such documents to Business Relations and Contracts Division, P.O. Box
1460, Alhambra, California 91802-1460, before any Subcontractor
employee may perform any work hereunder.

8. Employee Leasing is prohibited.

N. Confidentiality

1. Contractor shall maintain the confidentiality of all records obtained from
County under this Contract in accordance with all applicable Federal, State,
and local laws, ordinances, regulations, and directives relating to
confidentiality.

2. Contractor shall indemnify, defend, and hold harmless County, its officers,
employees, and agents from and against any and all claims, demands,
damages, liabilities, losses, costs, and expenses including, without
limitation, defense costs and legal, accounting and other expert, consulting
or professional fees, arising from, connected with, or related to any failure
by Contractor, its officers, employees, agents, or Subcontractors, to comply
with this paragraph, as determined by County in its sole judgment. Any legal
defense pursuant to Contractor's indemnification obligations under this
paragraph shall be conducted by Contractor and performed by counsel
selected by Contractor and approved by County. Notwithstanding the
preceding sentence, County shall have the right to participate in any such
defense at its sole cost and expense, except that in the event Contractor
fails to provide County with a full and adequate defense, as determined by
County in its sole judgment, County shall be entitled to retain its own
counsel including, without limitation, County Counsel, and to
reimbursement from Contractor for all such costs and expenses incurred by
County in doing so. Contractor shall not have the right to enter into any
settlement, agree to any injunction, or make any admission, in each case,
on behalf of County without County's prior written approval.

3. Contractor shall inform all of its officers, employees, agents, and
Subcontractors providing services hereunder of the confidentiality
provisions of this Contract.
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O. Publicity

Contractor shall not disclose any details in connection with this Contract to any
person or entity except as may be otherwise provided hereunder or required by
law. However, in recognizing Contractor's need to identify its services and related
clients to sustain itself, County shall not inhibit Contractor from publicizing its role
under this Contract within the following conditions:

1. Contractor shall develop all publicity material in a professional manner.

2. During the term of this Contract, Contractor shall not, and shall not authorize
another to, publish or disseminate commercial advertisements, press
releases, feature articles, or other materials using the name of County
without the prior written consent of the Contract Manager. County shall not
unreasonably withhold such written consent.

3. Contractor may, without prior written consent of County, indicate in its
proposals and sales materials that it has been awarded this Contract with
County, provided that the requirements of this paragraph shall apply.

P. Public Records Act

Any documents submitted by Contractor; all information obtained in connection
with County's right to audit and inspect Contractor's documents, books, and
accounting records pursuant to this Exhibit's Record Retention and
Inspection/Audit Settlement of this Contract; as well as those documents which
were required to be submitted in response to the RFP used in the solicitation
process for this Contract, become the exclusive property of County. All such
documents become a matter of public record and shall be regarded as public
records, except those documents that are marked "Trade Secret," "Confidential,
"or "Proprietary" and are deemed excluded from disclosure under Government
Code 6250 et seq. (Public Records Act). County shall not in any way be liable or
responsible for the disclosure of any such records including, with limitation, those
so marked, if disclosure is required by law, or by an order issued by a court of
competent jurisdiction.

In the event County is required to defend an action on a Public Records Act request
for any of the aforementioned documents, information, books, records, and/or
contents of a proposal marked "Trade Secret," "Confidential," or "Proprietary,"
Contractor agrees to defend and indemnify County from all costs and expenses,
including reasonable attorney's fees, in connection with any requested action or
liability arising under the Public Records Act.

Q. Recycled-Content Paper Products

Consistent with Board policy to reduce the amount of solid waste deposited at
County landfills, Contractor agrees to use recycled-content paper to the maximum
extent possible under this Contract.
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R. Validity

If any provision of this Contract or the application thereof to any person or
circumstance is held invalid, the remainder of this Contract and the application of
such provision to other persons or circumstances shall not be affected thereby.

S. Waiver

No waiver by County of any breach of any provision of this Contract shall constitute
a waiver of any other breach of said provision or of any other provision of this
Contract. Failure of County to enforce at anytime, or from time to time, any
provision of this Contract shall not be construed as a waiver thereof.
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PART 10 - DEFINITIONS AND INTERPRETATION OF CONTRACT

A. Definitions

Defined words in this CONTRACT have the meanings given in Attachment 5‑10A.

B. Interpretation and Construction

1. Gender and Plurality

Words of the masculine gender include correlative words of the feminine
and neuter genders and vice versa. Words importing the singular number
include the plural number and vice versa unless the context demands
otherwise. (For example, reference to a defined "Solid Waste Facility" may
include reference to more than one facility identified by CONTRACTOR in
Contractor Documentation in Exhibit 17.)

2. Headings; Font

Any captions or headings following the Exhibit, Attachment, Section,
subsection, paragraph, and other attachments and subdivisions of this
CONTRACT that precede the operative text of this CONTRACT are for
convenience of reference only and do not control or affect the scope, intent,
meaning, construction, interpretation, or effect of this CONTRACT. Any
underlined, italicized, bold-faced, upper captioned or other font style is for
ease of reading and contract administration only and does not imply relative
importance or unimportance of any provision of this CONTRACT.

3. References to Parts

References to Sections refer to Sections of this CONTRACT, unless
specified otherwise. References to Exhibits and Attachments refer to
Exhibits and Attachments attached to this CONTRACT. Reference to
"subsections" refers to the subsections contained in the same Section in
which the reference occurs, unless otherwise referenced.

4. Examples

Examples are for purpose of illustration only. If any example is ambiguous,
inconsistent, or conflicts with the text that it illustrates, the text governs.

5. Specifics No Limitation on Generalities

The mention of any specific duty or liability imposed on CONTRACTOR may
not be construed as a limitation or restriction of any general liability or duty
imposed on CONTRACTOR by this CONTRACT or Applicable Law.
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6. Exhibits

The exhibits to this CONTRACT, including their attachments, are part of this
CONTRACT to the same extent and effect as if included in the text of
Sections 1 through 16.

7. Inconsistencies and Conflicts

a. If any provision of Exhibits 3A1, 3A2, or 3A3 is inconsistent or
conflicts with Sections 1 through 16 or Exhibit 5 of this CONTRACT
or any other Exhibits or Attachments to this CONTRACT, then the
provisions of Exhibits 3A1, 3A2, and 3A3 will govern, and

b. If any provision of Sections 1 through 16 or Exhibit 5 of this
CONTRACT is inconsistent or conflicts with any Exhibit (other than
Exhibits 3A1, 3A2, or 3A3), including Contractor Documentation,
then the provision of Sections 1 through 14 or Exhibit 5 of this
CONTRACT will govern unless Director determines that it is contrary
to the interest of the Parties.

C. Integration

This CONTRACT contains the entire CONTRACT between the Parties with
respect to the rights and responsibilities of the Parties under this CONTRACT.
This CONTRACT completely and fully supersedes all prior oral and written
understandings and contracts between the Parties with respect to those rights and
responsibilities.

D. Governing Law

This CONTRACT is governed by, and construed and enforced in accordance with
the law of the State of California, without giving effect to the State's principles of
conflicts of laws.

E. Severability

If any clause, sentence, provision, subsection, or Section of this CONTRACT or
Exhibit to this CONTRACT (an "Contract Provision") is ruled illegal, invalid,
nonbinding, or unenforceable by any court of competent jurisdiction, then the
Parties will take the following actions:

1. Promptly meet and negotiate a substitute for the CONTRACT Provision and
any related amendments, deletions, or additions to other provisions of this
CONTRACT, which together effect the Parties' original intent to the greatest
extent allowable under Applicable Law; and
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2. If necessary or desirable to accomplish preceding item 1, apply to the court
that declared the invalidity for a judicial construction of the substituted
CONTRACT Provision and any amendments, deletions, or additions to this
CONTRACT. Within ten days of Director’s request, CONTRACTOR shall
pay COUNTY an amount equivalent to 100 percent of the Direct Costs of
the application.

The illegality, invalidity, nonbinding nature, or unenforceability of any CONTRACT
Provision will not affect any of the remaining provisions of this CONTRACT, and
this CONTRACT will be construed and enforced as if the CONTRACT Provision
did not exist.

F. Interpretation

This CONTRACT will be interpreted and construed neither for nor against either
Party, regardless of the degree to which either Party participated in its drafting.
CONTRACTOR acknowledges that it determined to provide Contract Services in
the Service Area and to execute this CONTRACT upon CONTRACTOR’s own
choice and initiative. Each Party represents and warrants that it and its counsel
have reviewed this CONTRACT, and the Parties agree that no provision in this
CONTRACT will be construed against the drafting Party.
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PART 11 - COMPLIANCE WITH LAWS AND REGULATIONS

A. Applicable Law

1. Compliance

CONTRACTOR shall secure and maintain all Permits, licenses,
registration, agreements, and comply with all Applicable Laws, including (as
required by 13 CCR 2021.1) all applicable air pollution control laws such as
Diesel Particulate Matter Control Measure of on-road, heavy-duty, and the
Property Tax Reduction Ordinance. No obligation in this CONTRACT may
be construed to relieve CONTRACTOR of any obligations imposed by
Applicable Law.

CONTRACTOR shall be fully responsible for possessing and keeping
current and/or obtaining any required licenses/Permits from the appropriate
Federal, State, or local authorities for work to be accomplished under this
CONTRACT, including, but not limited to, a valid Waste Collector Permit
issued by COUNTY Department of Public Health, Green Waste Quarantine
Zone compliance agreement from California Department of Food and
Agriculture, waste and used tire hauler registration from CalRecycle, and
hazardous waste transportation Permit from CalRecycle.

CONTRACTOR shall secure and maintain valid waste and used tire hauler
registration therefore in accordance with California Public Resources Code
Section 42950 et seq. and any Permit required by Applicable Law for
handling E-waste. CONTRACTOR shall transport tires to and Dispose of
them at a facility authorized and permitted in accordance with Applicable
Law to accept tires. CONTRACTOR shall comply with all applicable
regulations governing the recovery of ozone-depleting refrigerants during
the Disposal of air conditioning or refrigeration equipment, including 40
C.F.R. Part 82.

2. Referenced Provisions

References in this CONTRACT to provisions or requirements of Applicable
Law may not be construed to limit CONTRACTOR’s obligation to comply
with all provisions of Applicable Law. Those references are intended to
facilitate CONTRACTOR’s satisfaction of its Performance Obligations and
COUNTY's administration and specific enforcement of this CONTRACT and
may not be construed to constitute lack of obligation to comply with other
provisions or requirements of Applicable Law not specifically referred to or
cited in this CONTRACT. If any provision of this CONTRACT is more
stringent than Applicable Law, CONTRACTOR shall comply with that
provision.
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3. Fines and Penalties

CONTRACTOR is solely liable for all fines and penalties that may be
imposed on CONTRACTOR or may be due to CONTRACTOR’s actions,
including fines and penalties that are the result of CONTRACTOR’s
Violation of Applicable Law (including Permits). CONTRACTOR shall not
seek reimbursement from COUNTY, Customers, or Occupants for any fines
or penalties.

4. Contractual Obligations

Provisions of Applicable Law are incorporated in this CONTRACT by
reference as if set forth fully in this CONTRACT as contractual obligations
of CONTRACTOR to COUNTY.

a. Breaches

In addition to or in lieu of prosecuting violations of those provisions
as misdemeanors, infractions, or otherwise in the manner provided
under Applicable Law, COUNTY may enforce those provisions in the
same manner as it may enforce CONTRACTOR’s other contractual
obligations under this CONTRACT, including specific performance
and as Breaches subject to cure in accordance with Part 6A of
Exhibit 5. However, COUNTY has no obligation to enforce any
Applicable Law.

b. Violation

Violation of Applicable Law is a Contractor Default subject to contest
as provided in Part 6B4 of Exhibit 5.

5. COUNTY's Protection of Public Safety, Health, and Welfare

CONTRACTOR acknowledges that COUNTY is authorized to make all
necessary and reasonable rules and regulations regarding all aspects of
MSW Management Services to protect the public's health, safety, and
welfare.

No provision in this CONTRACT is deemed to limit the power of COUNTY
to regulate CONTRACTOR or to take any action as COUNTY deems
appropriate or necessary in Director’s sole and absolute discretion, under
COUNTY's police power, including to protect the public's health, safety, and
welfare.
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6. Compliance with Applicable Law of COUNTY

CONTRACTOR shall comply with Applicable Law of COUNTY subject to
possible adjustments in the Service Fees in the event of Changes in Law in
accordance with items B, C, D, and E of Exhibit 7.

B. Compliance with Fair Chance Employment Practices

Contractor shall comply with fair chance employment hiring practices set forth in
California Government Code Section 12952, Employment Discrimination:
Conviction History. Contractor's violation of this paragraph of the Contract may
constitute a material breach of the Contract. In the event of such material breach,
County may, in its sole discretion, terminate the Contract.

C. Conflict of Interest

No County employee whose position with County enables such employee to
influence the award of this Contract or any competing Contract shall be employed
in any capacity by Contractor or have any other direct or indirect financial interest
in this Contract. No officer or employee of Contractor who may financially benefit
from the performance of the work hereunder shall in any way participate in
County's approval, or ongoing evaluation, of such work, or in any way attempt to
unlawfully influence County's approval or ongoing evaluation of such work.

Contractor represents and warrants that it is aware of, and its authorized officers
have read, the provisions of Los Angeles County Code, Section 2.180.010,
"Certain Contracts Prohibited," and that execution of this Agreement will not violate
those provisions. Contractor shall comply with all conflict of interest laws,
ordinances, and regulations now in effect or hereafter to be enacted during the
term of this Contract. Contractor warrants that it is not now aware of any facts that
create a conflict of interest. If Contractor hereafter becomes aware of any facts
that might reasonably be expected to create a conflict of interest, including those
identified in Section 2.180.010, it shall immediately make full written disclosure of
such facts to County. Full written disclosure shall include, but is not limited to,
identification of all persons so identified and a complete description of all relevant
circumstances. Failure to comply with the provisions of this paragraph may be a
material breach of this Contract subjecting Contractor to either Contract
termination for default or debarment proceedings or both.

D. CONTRACTOR's Charitable Activities Compliance

The Supervision of Trustees and Fundraisers for Charitable Purposes Act
regulates entities receiving or raising charitable contributions. The
"Nonprofit Integrity Act of 2004" (SB 1262, Chapter 919) increased Charitable
Purposes Act requirements. By requiring Contractors to complete the Charitable
Contributions Certification (Form PW-12), County seeks to ensure that all County
Contractors which receive or raise charitable contributions comply with California
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law in order to protect County and its taxpayers. A Contractor which receives or
raises charitable contributions without complying with its obligations under
California law commits a material breach subjecting it to either Contract termination
for default or debarment proceedings or both. (Los Angeles County Code,
Chapter 2.202).
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PART 12 - LABOR-RELATED PROVISIONS REQUIRED IN COUNTY CONTRACTS

A. Employment Eligibility Verification

1. Contractor warrants that it fully complies with all Federal and State statutes
and regulations regarding the employment of aliens and others and that all
of its employees performing work under this Contract meet the citizenship
or alien status requirements set forth in Federal and State statutes and
regulations. Contractor shall obtain, from all covered employees performing
services hereunder, all verification and other documentation of employment
eligibility status required by Federal and State statutes and regulations
including, but not limited to, the Immigration Reform and Control Act of 1986
(P.L. 99-603), or as they currently exist and as they may be hereafter
amended. Contractor shall retain all such documentation for all covered
employees for the period prescribed by law.

2. Contractor shall, defend, and hold harmless the County of Los Angeles, its
Special Districts, Elected Officials, Officers, Agents, Employees, and
Volunteers from employer sanctions and any other liability which may be
assessed against Contractor or County or both in connection with any
alleged violation of Federal or State statutes or regulations pertaining to the
eligibility for employment of persons performing services under this
Contract.

B. Contractor's Employee Criminal Background Investigation

Each of Contractor's staff performing services under this Contract, who is in a
designated sensitive position, as determined by County in County's sole discretion,
shall undergo and pass a background investigation to the satisfaction of County as
a condition of beginning and continuing to perform services under this Contract.
Such background investigation must be obtained through fingerprints submitted to
the California Department of Justice to include State, local, and federal-level
review, which may include, but shall not be limited to, criminal conviction
information. The fees associated with the background investigation shall be at the
expense of the Contractor, regardless of whether the member of Contractor's staff
passes or fails the background investigation.

If a member of Contractor's staff does not pass the background investigation,
County may request that the member of Contractor's staff be removed immediately
from performing services under the Contract. Contractor shall comply with
County's request at any time during the term of the Contract. County will not
provide to Contractor or to Contractor's staff any information obtained through the
County's background investigation

County, in its sole discretion, may immediately deny or terminate facility access to
any member of Contractor's staff that does not pass such investigation to the
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satisfaction of the County or whose background or conduct is incompatible with
County facility access.

Disqualification of any member of Contractor's staff pursuant to this section shall
not relieve Contractor of its obligation to complete all work in accordance with the
terms and conditions of this Contract.

C. Consideration of Hiring COUNTY Employees Targeted for Layoffs or Former
County Employees on Reemployment List

Should Contractor require additional or replacement personnel after the effective
date of this Contract to perform the services set forth herein, Contractor shall give
first consideration for such employment openings to qualified permanent County
employees who are targeted for layoff or qualified, former County employees who
are on a reemployment list during the life of this Contract.

D. Fair Labor Standards

Contractor shall comply with all applicable provisions of the Federal Fair Labor
Standards Act and shall indemnify, defend, and hold harmless the County of Los
Angeles, its Special Districts, Elected Officials, Officers, Agents, Employees, and
Volunteers from any and all liability including, but not limited to, wages, overtime
pay, liquidated damages, penalties, court costs, and attorneys' fees arising under
any wage and hour law including, but not limited to, the Federal Fair Labor
Standards Act, for work performed by Contractor's employees for which County
may be found jointly or solely liable.

E. Consideration of Hiring GAIN and GROW Participants

1. Should Contractor require additional or replacement personnel after the
effective date of this Contract, Contractor shall give consideration for any
such employment openings to participants in County's Department of
Public Social Services Greater Avenues for Independence (GAIN) Program
and General Relief Opportunity for Work (GROW) Program who meet
Contractor's minimum qualifications for the open position. For this purpose,
consideration shall mean that Contractor will interview qualified candidates.
County will refer GAIN and GROW participants by category to Contractor.
Contractors shall report all job openings with job requirements to:
GAINGROW@dpss.lacounty.gov and BSERVICES@wdacs.lacounty.gov
and DPSS will refer qualified GAIN/GROW job candidates.

2. In the event that both laid-off County employees and GAIN and GROW
participants are available for hiring, County employees shall be given first
priority.
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F. Labor Code

CONTRACTOR and its agents and employees are bound by and shall comply with
all applicable provisions of the California Labor Code as well as all other Applicable
Laws related to labor. By and through its execution of this CONTRACT,
CONTRACTOR represents and warrants that it is aware of and understands the
provisions of California Labor Code Section 3700, which requires every employer
to be insured against liability of Workers' Compensation or to undertake self-
insurance in accordance with those provisions before commencing the
performance of work under this CONTRACT and agrees to fully comply with those
provisions.

1. Consideration of GAIN/GROW Participants for Employment

Should CONTRACTOR require additional or replacement personnel after the
Execution Date, CONTRACTOR shall give consideration for any of those
employment openings to participants in COUNTY's Department of Public
Social Services' Greater Avenues for Independence (GAIN) Program or
General Relief Opportunities for Work (GROW) Program who meet
CONTRACTOR’s minimum qualifications for the open position. COUNTY
will refer GAIN/GROW participants, by job category, to CONTRACTOR. For
this purpose, "consideration" means that CONTRACTOR shall interview
qualified candidates. If both laid-off COUNTY employees and GAIN and
GROW participants in categories identified by COUNTY are available for
hiring, CONTRACTOR shall give COUNTY employees first priority.

G. Notices to Employees

1. Regarding the Federal Earned Income Credit

Contractor shall notify its employees, and shall require each Subcontractor
to notify its employees, that they may be eligible for the Federal Earned
Income Credit under the Federal income tax laws. Such notice shall be
provided in accordance with the requirements set forth in Internal Revenue
Service Notice 1015 (Attachment 6).

2. Safely Surrendered Baby Law Program

a. Contractor's Acknowledgment of the Safely Surrendered Baby Law

Contractor acknowledges that County places a high priority on the
implementation of the Safely Surrendered Baby Law. Contractor
understands that it is County's policy to encourage all County
Contractors to voluntarily post County's "Safely Surrendered Baby
Law" poster in a prominent position at Contractor's place of business.
Contractor will also encourage its Subcontractors, if any, to post this
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poster in a prominent position in the Subcontractor's place of business.
The Contractor, and its Subcontractor(s), can access posters and other
campaign material at www.babysafela.org.

b. Notice to Employees Regarding the Safely Surrendered Baby Law

Contractor shall notify and provide to its employees, and shall require
each Subcontractor to notify and provide to its employees, a fact sheet
regarding the Safely Surrendered Baby Law, its implementation in
County, and where and how to safely surrender a baby. The fact sheet
is set forth in Exhibit D of this Contract and is also available on the
Internet at www.babysafela.org for printing purposes.

3. Contractor's Acknowledgment of County's Commitment to Child
Support Enforcement

Contractor acknowledges that County places a high priority on the
enforcement of child support laws and the apprehension of child support
evaders. Contractor understands that it is County's policy to encourage all
County Contractors to voluntarily post County's L.A.'s Most Wanted:
Delinquent Parents poster in a prominent position at Contractor's place of
business. County's Child Support Services Department will supply
Contractor with the poster to be used.

CONTRACTOR acknowledges that COUNTY places a high priority on the
enforcement of child support laws and the apprehension of child support
evaders. CONTRACTOR further acknowledges that it is COUNTY's policy
to encourage all COUNTY contractors to voluntarily post COUNTY's "L.A.'s
Most Wanted: Delinquent Parents List" supplied by COUNTY in a prominent
position at their place of business.

4. Time Off for Voting

CONTRACTOR shall notify its employees and shall require each
Subcontractor to notify and provide to its employees, information regarding
the time off for voting law (Elections Code, Section 14000). Not less than
ten days before every Statewide election, every CONTRACTOR and
Subcontractors shall keep posted conspicuously at the place of work, if
practicable, or elsewhere where it can be seen as employees come or go
to their place of work, a Notice setting forth the provisions of Section 14000.

H. Prohibition Against Use of Child Labor

1. Compliance with International Labor Organization Convention
Concerning Minimum Age for Employment

a. Contractor shall:
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i. Not knowingly sell or supply to County any products, goods,
supply, or other personal property manufactured in violation
of child labor standards set by the International Labor
Organization through its 1973 Convention Concerning
Minimum Age for Employment.

ii. Upon request by County, identify the country/countries of
origin of any products, goods, supplies, or other personal
property Contractor sells or supplies to County.

iii. Upon request by County, provide to County the
manufacturer's certification of compliance with all
international child labor conventions.

iv. Should County discover that any products, goods, supplies,
or other personal property sold or supplied by Contractor to
County are produced in violation of any international child
labor conventions, Contractor shall immediately provide an
alternative, compliant source of supply.

b. Failure by Contractor to comply with provisions of this paragraph will
constitute a material breach of this Contract and will be grounds for
immediate suspension or termination of this Contract for default.

2. Provide COUNTY with Records

At COUNTY's request, CONTRACTOR shall provide documentation
satisfactory to COUNTY evidencing the country or countries of origin of any
products, goods, supplies, or other personal property CONTRACTOR sells
or supplies to COUNTY or any Customer or Occupant relating to Contract
Services.

3. Provide COUNTY with Manufacturers' Certification

At COUNTY's request, CONTRACTOR shall provide to COUNTY the
manufacturer's certification of compliance with the Convention Concerning
Minimum Age for Employment or other all-international child labor
conventions.

I. Nondiscrimination and Affirmative Action

1. Contractor certifies and agrees that all persons employed by it, its affiliates,
subsidiaries, or holding companies are and shall be treated equally without
regard to or because of race, color, religion, ancestry, national origin, sex,
age, physical or mental disability, marital status, or political affiliation, in
compliance with all applicable Federal and State antidiscrimination laws
and regulations.



Scope of Work - Part II

Athens-Firestone-Walnut Park GDDs Exhibit 5: Page 110

2. Contractor shall certify to, and comply with, the provisions of Contractor's
Equal Employment Opportunity (EEO) Certification (Form PW-7).

3. Contractor shall take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to race, color, religion, ancestry, national origin, sex, age, physical
or mental disability, marital status, or political affiliation, in compliance with
all applicable Federal and State antidiscrimination laws and regulations.
Such action shall include, but not be limited to, employment, upgrading,
demotion, transfer, recruitment or recruitment advertising, layoff or
termination, rates of pay or other forms of compensation, and selection of
training, including apprenticeship.

4. Contractor certifies and agrees that it will deal with its Subcontractors,
bidders, or vendors without regard to or because of race, color, religion,
ancestry, national origin, sex, age, physical or mental disability, marital
status, or political affiliation.

5. Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding
companies shall comply with all applicable Federal and State laws and
regulations to the end that no person shall, on the grounds of race, color,
religion, ancestry, national origin, sex, age, physical or mental disability,
marital status, or political affiliation, be excluded from participation in, be
denied the benefits of, or be otherwise subjected to discrimination under
this Contract or under any project, program, or activity supported by this
Contract.

6. Contractor shall allow County representatives access to Contractor's
employment records during regular business hours to verify compliance
with the provisions of this paragraph when so requested by County.

7. If County finds that any of the above provisions have been violated, such
violation shall constitute a material breach of this Contract upon which
County may terminate for default or suspend this Contract. While County
reserves the right to determine independently that the antidiscrimination
provisions of this Contract have been violated, in addition, a determination
by the California Fair Employment Practices Commission or the Federal
Equal Employment Opportunity Commission that Contractor has violated
Federal or State antidiscrimination laws or regulations shall constitute a
finding by County that Contractor has violated the antidiscrimination
provisions of this Contract.

8. The parties agree that in the event Contractor violates any of the
antidiscrimination provisions of this Contract, County shall, at its sole option,
be entitled to a sum of $500 for each violation pursuant to California Civil
Code, Section 1671, as liquidated damages in lieu of terminating or
suspending this Contract.
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J. Safety

1. Services Safety Official

CONTRACTOR shall designate in Contractor Documentation in Exhibit 17
a Services Safety Official who shall be thoroughly familiar with
CONTRACTOR’s Injury and Illness Prevention Program (IIPP) and Code of
Safe Practices (CSP). CONTRACTOR shall ensure that the Services
Safety Official is available always Contract Services are provided to abate
any potential safety hazards. CONTRACTOR shall give the Services Safety
Official the authority and responsibility to cease performing any service if
necessary to abate any potential safety hazard. If CONTRACTOR fails to
designate or make available the Services Safety Official, COUNTY may
direct CONTRACTOR to cease providing Contract Services at no cost to
COUNTY until CONTRACTOR complies with this Section.

2. Safety Responsibilities

CONTRACTOR is responsible for the safety of equipment, material, and
personnel under CONTRACTOR’s control or authority during performance
of Contract Services. CONTRACTOR is solely responsible for ensuring that
all work performed under this CONTRACT is performed in strict compliance
with all Applicable Laws with respect to occupational safety regulations.
CONTRACTOR shall provide at its expense all safeguards, safety devices,
protective equipment, and shall take all actions appropriate to providing a
safe job environment.

K. Compliance with Civil Rights Laws

Contractor hereby assures that it will comply with Subchapter VI of the Civil Rights
Act of 1964, 42 USC Sections 2000 (e)(1) through 2000 (e)(17), to the end that no
person shall, on the grounds of race, creed, color, sex, religion, ancestry, age,
condition of physical disability, marital status, political affiliation, or national origin,
be excluded from participation in, be denied the benefits of, or be otherwise
subjected to discrimination under this Contract or under any project, program, or
activity supported by this Contract. Contractor shall comply with its EEO
Certification (Form PW-7).

L. Labor Law Compliance

Contractor, its agents, and employees shall be bound by and shall comply with all
applicable provisions of the Labor Code of the State of California as well as all
other applicable Federal, State, and local laws related to labor including
compliance with prevailing wage laws. The Contractor is responsible for selecting
the classification of workers, which will be required to perform this service in
accordance with the Contractor's method of performing the work and when
applicable, is required to pay current prevailing wage rates adopted by the Director
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of the Department of Industrial Relations and will indemnify the County for any
claims resulting from their failure to so comply. Contractor shall comply with Labor
Code, Section 1777.5, with respect to the employment of apprentices.

M. Overtime

Eight hours labor constitutes a legal day's work. Work in excess thereof, or greater
than 40 hours during any one week, shall be permitted only as authorized by and
in accordance with Labor Code, Section 1815 et seq.

N. Compliance with COUNTY's Jury Service Program

1. Jury Service Program

This Contract is subject to the provisions of County's ordinance entitled
Contractor Employee Jury Service (Jury Service Program) as codified in
Sections 2.203.010 through 2.203.090 of the Los Angeles County Code.

2. Written Employee Jury Service Policy

a. Unless Contractor has demonstrated to County's satisfaction either
that Contractor is not a "Contractor" as defined under the Jury
Service Program (Section 2.203.020 of County Code) or that
Contractor qualifies for an exception to the Jury Service Program
(Section 2.203.070 of County Code), Contractor shall have and
adhere to a written policy that provides that its Employees shall
receive from Contractor, on an annual basis, no less than five days
of regular pay for actual jury service. The policy may provide that
Employee deposit any fees received for such jury service with
Contractor or that Contractor deduct from the Employee's regular
pay the fees received for jury service.

b. For purposes of this Section, "Contractor" means a person,
partnership, corporation, or other entity which has a Contract with
County or a Subcontract with a County Contractor and has received
or will receive an aggregate sum of $50,000 or more in any 12-month
period under one or more County Contracts or Subcontracts.
"Employee" means any California resident who is a full-time
employee of Contractor. "Full-time" means 40 hours or more worked
per week, or a lesser number of hours if: 1) the lesser number is a
recognized industry standard as determined by County, or
2) Contractor has a long-standing practice that defines the lesser
number of hours as full-time. Full-time employees providing
short-term, temporary services of 90 days or less within a 12-month
period are not considered full-time for purposes of the Jury Service
Program. If Contractor uses any Subcontractor to perform services
for County under this Contract, the Subcontractor shall also be
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subject to the provisions of this Section. The provisions of this
Section shall be inserted into any such Subcontract agreement and
a copy of the Jury Service Program shall be attached to the
agreement.

c. If Contractor is not required to comply with the Jury Service Program
when this Contract commences, Contractor shall have a continuing
obligation to review the applicability of its "exception status" from the
Jury Service Program, and Contractor shall immediately notify
County if Contractor at any time either comes within the Jury Service
Program's definition of "Contractor" or if Contractor no longer
qualifies for an exception to the Jury Service Program. In either
event, Contractor shall immediately implement a written policy
consistent with the Jury Service Program. County may also require,
at any time during this Contract and at its sole discretion, that
Contractor demonstrate to County's satisfaction that Contractor
either continues to remain outside of the Jury Service Program's
definition of "Contractor" and/or that Contractor continues to qualify
for an exception to the Jury Service Program.

d. Contractor's violation of this Section of this Contract may constitute a
material breach of this Contract. In the event of such material breach,
County may, in its sole discretion, suspend or terminate this Contract
and/or bar Contractor from the award of future County contracts for a
period of time consistent with the seriousness of the breach.
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ATTACHMENT 5-9G – Authorized Representative of COUNTY’s Director

Name: Steven E. Milewski

Telephone Number: (626) 458-3573

E-mail Address: SMilewski@PW.LACounty.gov

Address for Notices by Mail:

Los Angeles County Public Works
Environmental Programs Division
P.O. Box 1460
Alhambra, CA 91802-1460

Director’s Office Hours : 7 a.m. to 5:30 p.m. Monday - Thursday
(Established by Director)

Signature:

Printed Name:

Date:

Acknowledged by CONTRACTOR:

Signature:

Printed Name:

Title:

Date:
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ATTACHMENT 5-9H – CONTRACTOR’s Representations and Warranties

A. Status

CONTRACTOR is duly organized, validly existing and in good standing under the
laws of and is qualified to do business in the State of California with full power and
authority to execute and deliver this CONTRACT and to perform its Performance
Obligations. This CONTRACT has been duly executed and delivered by
CONTRACTOR and constitutes a legal, valid, and binding obligation of
CONTRACTOR enforceable against CONTRACTOR in accordance with its terms.

B. Statements and Information

All information and documentation complied, drafted, made, or otherwise delivered
to COUNTY by or on behalf of CONTRACTOR relating to this CONTRACT,
including its procurement, is correct and complete in all material respects as of the
Execution Date and at the time originally submitted by CONTRACTOR to
COUNTY.

C. No Conflicts

Neither the execution or delivery by CONTRACTOR of this CONTRACT, the
performance by CONTRACTOR of Contract Services, nor the fulfillment by
CONTRACTOR of the terms and conditions of this CONTRACT: (1) conflicts with,
violates, or results in a breach of any Applicable Law; (2) conflicts with, violates, or
results in a breach of any Term or condition of any judgment, order or decree of
any court, administrative agency or other governmental authority, or any
CONTRACT or instrument to which CONTRACTOR is a Party or by which
CONTRACTOR properties or assets are bound, or constitutes a default.

D. No Approvals Required

CONTRACTOR has obtained and maintains all Permits in full force and effect
during the Term. No other approval, authorization, license, Permit, order, or
consent of, or declaration, registration, or filing with any governmental or
administrative authority, commission, board, agency, or instrumentality is required
for the valid execution and delivery of this CONTRACT by CONTRACTOR, except
those as have been duly obtained from its governing body, CONTRACTOR shall
immediately provide Notice to Director of any Notice of violation, revocation, or
suspension of any Permit.

E. No Litigation

As of the Execution Date, disclose any action, suit, proceeding, or investigation, at
law or in equity, before or by any court or governmental authority, commission,
board, agency or instrumentality pending or, to the best of CONTRACTOR’s
knowledge, threatened, against CONTRACTOR wherein an unfavorable decision,
ruling or finding, in any single case or in the aggregate, would materially adversely
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affect the performance by CONTRACTOR of its obligations under this CONTRACT
or in connection with the transactions contemplated by this CONTRACT, or which,
in any way, would adversely affect the validity or enforce ability of this CONTRACT
or any other CONTRACT or instrument entered into by CONTRACTOR relating to
the transactions contemplated by this CONTRACT.

F. Due Diligence

As of the Execution Date, CONTRACTOR has made an independent investigation,
examination, and research satisfactory to it of the conditions and circumstances
surrounding this CONTRACT and best and proper method of providing Contract
Services and labor, equipment, and materials for the volume of Contract Services
to be provided. CONTRACTOR agrees that it shall make no claim against
COUNTY based on any estimates, statements or interpretations made by any
officer, employee, agent, or consultant of COUNTY relating to the procurement of
this CONTRACT, which proves to be in any respect erroneous.

G. Compliance with Applicable Law

1. In the performance of this Contract, Contractor shall comply with all
applicable Federal, State, and local laws, rules, regulations, ordinances,
directives, guidelines, policies, procedures, and all provisions required
thereby to be included in this Contract are hereby incorporated herein by
reference.

2. Contractor shall indemnify, defend, and hold harmless County, its officers,
employees, and agents from and against any and all claims, demands,
damages, liabilities, losses, costs, and expenses including, without
limitation, defense costs and legal, accounting and other expert, consulting
or professional fees, arising from, connected with, or related to any failure
by Contractor, its officers, employees, agents, or Subcontractors, to comply
with any such laws, rules, regulations, ordinances, directives, guidelines,
policies, or procedures as determined by County in its sole judgment. Any
legal defense pursuant to Contractor's indemnification obligations under this
paragraph shall be conducted by Contractor and performed by counsel
selected by Contractor and approved by County. Notwithstanding the
preceding sentence, County shall have the right to participate in any such
defense at its sole cost and expense, except that in the event Contractor
fails to provide County with a full and adequate defense, as determined by
County in its sole judgment, County shall be entitled to retain its own
counsel including, without limitation, County Counsel, and to
reimbursement from Contractor for all such costs and expenses incurred by
County in doing so. Contractor shall not have the right to enter into any
settlement, agree to any injunction or other equitable relief, or make any
admission, in each case, on behalf of County without County's prior written
approval.
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H. Ability to Perform

CONTRACTOR possesses the business, professional, and technical capabilities
to provide Contract Services; and possesses the equipment, facilities, and
employee resources required to fully and timely perform Contract Services.

I. Warranty Against Contingent Fees

1. Contractor warrants that no person or selling agency has been employed or
retained to solicit or secure this Contract upon an agreement or
understanding for a commission, percentage, brokerage, or contingent fee,
excepting bona fide employees or bona fide established commercial or
selling agencies maintained by Contractor for the purpose of securing
business.

2. For breach of this warranty, County shall have the right, in its sole discretion,
to suspend or terminate this Contract for default, deduct from amounts
owing to the Contractor, or otherwise recover, the full amount of such
commission, percentage, brokerage, or contingent fee.

J. Opportunity to Comment

CONTRACTOR had the opportunity to submit comments and recommended
changes during the procurement process, during meetings convoked by COUNTY
with the denominated "Working Group" whose members received copies of the
drafts of the form of CONTRACT or during the procurement of this CONTRACT.

K. Solid Waste Facilities

1. The Solid Waste Facility or Facilities that CONTRACTOR designates in
Contractor Documentation in Exhibit 17 for Disposal is a Disposal facility
that is permitted to accept and Process Refuse in accordance with
Applicable Law.

2. The facility or facilities that CONTRACTOR designates in Contractor
Documentation in Exhibit 17 for delivery of Recyclables is a materials
recovery facility that is permitted to accept and Process Recyclables in
accordance with Applicable Law.

3. The facility or facilities that CONTRACTOR designates in Contractor
Documentation in Exhibit 17 for delivery of Green Waste is a facility that is
permitted to accept and Process Green Waste in accordance with
Applicable Law.
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L. Contractor Documentation

As of the Execution Date, CONTRACTOR has submitted all Contractor
Documentation in accordance with Exhibit 17.

M. Personnel

CONTRACTOR fully complies with all Federal and State statutes and regulations
regarding employment of aliens and others, and all of its employees performing
Contract Services meet the citizenship or alien status requirements set forth in
Federal and State statutes and regulations.
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ATTACHMENT 5-10A - Definitions

Abandoned Waste includes Solid Waste discarded or dumped at locations in Public
Right of Way excluding at the Set-Out Site, including palm fronds but excluding other
materials deposited as the result of natural causes such as tree limbs or telephone poles
blown over in a storm or walls collapsed during an earthquake. Items placed at the Set-
Out Site shall be considered Bulky Items.

Additional Customer Services means all Performance Obligations prescribed in
Exhibit 3A1 and Exhibit 3A3 that require a Customer Surcharge, including the more than
once per week Collection frequency in item B3, more than one 96-gallon Refuse Container,
or a locking Recyclables Cart.

Affiliate means a Person that, directly or indirectly through one or more intermediaries,
controls, or is controlled by, or is under common control with CONTRACTOR.

Annual Report is described in item A3 of Section 10.

Applicable Law means all laws, statutes, rules, regulations, guidelines, Permits, actions,
determinations, orders, or requirements of the United States, State of California,
COUNTY (including its County Code together with rules and regulations promulgated
there under and COUNTY's Integrated Waste Management Plan), the Local Enforcement
Agency, California Highway Patrol, South Coast Air Quality Management District, and
other regional or local government authorities, agencies, boards, commissions, courts, or
other bodies having applicable jurisdiction, that from time to time apply to or govern
Contract Services or the performance of the Parties' respective obligations under this
CONTRACT, including those that concern health, safety, fire, mitigation monitoring plans,
building codes, and zoning, and further including the following:

 Vehicles:
o California Health and Safety Code Section 43000 et seq., with respect to air

emissions (smog checks);
o California Vehicle Code Section 27456b, with respect to tires;
o California Vehicle Code Section 34500 et seq., with respect to

documentation through its maintenance log or otherwise of a safety
compliance report issued under Division 14.8 of the California Vehicle Code
as applicable to each Vehicle, including bi-annual "BIT" inspections
conducted by the California Highway Patrol;

o Rules and regulations promulgated under the California Vehicle Code with
respect to Vehicle highway lighting, flashing, and warning lights, clearance
lights, and warning flags;

o Rules and regulations of the California Department of Motor Vehicles with
respect to Vehicle registration;

o Vehicle weight limits;
o The appropriate class of drivers' licenses issued by the

California Department of Motor Vehicles;
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o Control Measure for Diesel Particulate Matter from On-road Heavy-Duty
Residential and Commercial Solid Waste Collection Vehicles, 13 CCR 2020
et seq.; and

o 14 CCR 17341, 17342, 17343 and 17344, with respect to equipment
construction, safety, and parking and identification of operating equipment;

 Containers:
o 14 CCR 17314, with respect to maintenance and placement of Containers; and
o 14 CCR 17317, with respect to placing identifying name and telephone

number on Containers;
 Labor:

o Drug and alcohol testing;
o Occupational Safety and Health Act (29 U.S.C. Section 651 et seq.),

including the Solid Waste Disposal Facility Criteria promulgated by the U.S.
EPA on October 9, 1991 (40 C.F.R., Parts 257 and 258); and California
Occupational Safety and Health Act (California Labor Code, Division 5,
Parts 1-10, Section 6300 et seq.), and rules and regulations of California
Division of Occupational Safety and Health; and

o Immigration Reform and Control Act of 1986 (PL.99-603);
 Environmental Protection:

o CERCLA;
o RCRA;
o Clean Air Act (42 U.S.C. Section 1351 et seq., 42 U.S.C. Section 7401-

7642); and California Clean Air Act (California Health and Safety Code
Section 39000 et seq.);

o California Hazardous Waste Control Act (California Health and Safety Code
Section 25100 et seq.);

o California Hazardous Materials Release Response Plan and Inventory Act
(California Health and Safety Code, Division 20, Chapter 6.95, Section
25500 et seq.);

o Carpenter-Presley-Tanner Hazardous Substance Account Act (California
Health and Safety Code Section 25300 et seq.); and

o Emergency Planning and Community Right to Know Act (42 U.S.C. Section
11001 et seq.); and

 Miscellaneous:
o County Lobbyist Ordinance;
o County Defaulted Property Tax Reduction Ordinance.
o Civil Rights Act of 1964 (Subchapter VI of Chapter 21 of Title 42);
o AB 939; and
o AB 1826.

Reference to Applicable Law includes future amendments and supplements to or
replacement, restatement, or recodification thereof.

Assembly Bill (AB) 939 means the California Integrated Waste Management Act of
1989, California Public Resources Code Section 4000 et seq., and regulations
thereunder.
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Authorized Commercial Waste Hauler means a waste hauler that has signed a
Commercial Franchise agreement with COUNTY and is currently in good standing.

Award Date means the date County of Los Angeles Board of Supervisors approves the
CONTRACT.

Basic Service means all Performance Obligations prescribed in Exhibit 3A1 and
Exhibit 3A3 that do not require a Customer Surcharge, including the once per week
Collection frequency in item B3 and the one 96-gallon Refuse, two 96-gallon Recyclables,
and two 96-gallon Green Waste Containers in item D.

Basic Service Fee means the monthly charges that CONTRACTOR bills a Customer for
providing Collection with respect to Task 1 Services, without additional optional services.

Best Efforts mean serious and sizeable efforts that a respectable Person would take in
the same (or similar) circumstances, using principles of impartiality of fairness. It will be
presumed that the Person intends to meet its obligations in honesty and good faith.
Compare “Reasonable Business Efforts”, “Reasonable”

Bilingual means in the languages of English and Spanish or other languages that may
be required under Article 4 of SB 1383 or other laws.

Board of Supervisors means the Board of Supervisors of County of Los Angeles.

Breach means CONTRACTOR’s failure to fully and timely meet one or more
Performance Obligations.

Bulky Item means any large item of Solid Waste that will not fit into the Container that can
be safely lifted by two individuals using a dolly. A Bulky Item that has been placed at the Set-
Out Site for Collection by CONTRACTOR. For Customers with roll-out service, this includes
items called in to CONTRACTOR for Collection. A Bulky Item includes, but is not limited to
the following:

 Discarded furniture (such as chairs, sofas, mattresses, and rugs);
 Large Appliances (such as refrigerators, ranges, washers, dryers, water heaters,

dishwashers, and other similar items commonly known as "white goods");
 Up to two tires from passenger cars or pickup trucks;
 E-waste (such as computer, telephones, and televisions);
 Up to two bags/bundles of Construction and Demolition debris bound or in

containers, not longer than four feet in length, up to 70 pounds in weight;
 Bagged reusable clothing;
 Palm fronds (not required to be cut to four-foot lengths).

Bulky Items excludes items such as:

 Large truck tires;
 Unpermitted Waste;
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 More than two bags/bundles of Construction and Demolition debris;
 Piles of debris.

Calendar Year means the months beginning January 1 and ending December 31.

Cart means a wheeled plastic Container provided by CONTRACTOR for storage of Solid
Waste pending Collection, which is Collected (semi) by automated Vehicle. Examples
include 32, 64, and 96-gallon plastic Containers. Carts are often referred to as barrels.

CERCLA means the Comprehensive Environmental Response, Compensation, and
Liability Act of 1982 (42 U.S.C. Section 9601 et seq.).

Change in Law means the occurrence of any event or change in Applicable Law as follows:

 The adoption, promulgation, modification, or change in Applicable Law or in judicial
or administrative interpretation thereof occurring after the Execution Date other
than laws with respect to taxes based on or measured by net income, or any
unincorporated business, payroll, franchise taxes levied by any tax board (other
than the Franchise Fees levied by COUNTY) or employment taxes;

 Any order or judgment of any Federal, State, or local court or Regulatory Agency
issued after the Execution Date if:

o That order or judgment is not also the result of the willful misconduct or
negligent action or inaction of the Party relying thereon or of any third-Party
for whom the Party relying thereon is directly responsible; and

o The Party relying thereon, unless excused in writing from so doing by the
other Party, will make or have made, or will cause or have caused to be
made, Reasonable Business Efforts to contest that order or judgment (it
being understood that the contesting in good faith of that an order or
judgment will not constitute or be construed as a willful misconduct or
negligent action of that Party);

 The imposition by a Regulatory Agency of any new or different material conditions
about the issuance, renewal, or modification of any Permit after the Execution
Date; or

 The failure of a Regulatory Agency to issue or renew, or delay in the issuance or
renewal of, or the suspension, interruption, or termination of, any Permit after the
Execution Date; if the failure to issue or the suspension or termination of any Permit
is not the result of the willful misconduct or negligent action or inaction of the Party
relying thereon or any third-Party for whom the Party relying thereon is directly
responsible.

CNG Fuel Component means five percent of the Service Fee shown on the Customer
Service Fee schedule times the percentage of Vehicles that use compressed natural gas.

Collect, Collection, or Collecting means Solid Waste pickup(s) made by
CONTRACTOR required by and in accordance with this CONTRACT, including
Abandoned Waste.
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Commencement Date means the date defined in Item A of Section 2 and is the date
Collection Service begins.

Commercial means related to a Person or thing that is not Residential or Multifamily.

Commercial Occupant means Person within the Service Area that occupies a
Commercial Premise and receives services from CONTRACTOR.

Commercial Premises means Premises that are not Residential Premises or Multifamily
Premises, including stores; offices; industrial plants; private schools; restaurants; rooming
houses; hotels; motels; manufacturing, Processing, or assembly shops or plants; and
hospitals, clinics, convalescent centers, and nursing homes (with respect to nonmedical
waste only).

Compost means a mixture of decayed or decaying organic matter (such as leaves and
grass) used to amend or fertilize soil.

Construction and Demolition (C&D) means material, other than hazardous waste,
radioactive waste, or medical waste, that is generated by or results from construction or
demolition-related activities including, but not limited to: construction, deconstruction,
demolition, excavation, land clearing, landscaping, reconstruction, remodeling,
renovation, repair, and site clean-up, as defined in County Code 20.87.030. C&D debris
includes, but is not limited to: asphalt, concrete, brick, lumber, gypsum wallboard,
cardboard and other associated packaging, roofing material, ceramic tile, carpeting,
plastic pipe, steel, rock, soil, gravel, tree stumps, and other vegetative matter.

Container means any Cart or Dumpster used to provide Collection service.

CONTRACT means this CONTRACT, including all exhibits and other attachments, which
exhibits and other attachments are incorporated in this CONTRACT by reference.

Contract Services means Task 1 and Task 2 Services together.

Contract Year means each 12-month period commencing on the first day of the month
in which CONTRACTOR Collects Solid Waste from any Occupant.

CONTRACTOR means the Person executing this CONTRACT and any assignee of
CONTRACTOR consented to by COUNTY in accordance with Section 19.
CONTRACTOR includes CONTRACTOR's Subcontractors unless explicitly provided
otherwise. References to all CONTRACTOR's actions and Performance Obligations
under this CONTRACT include reference to Subcontractors' actions under this
CONTRACT, as applicable, without specifying in each instance that CONTRACTOR shall
directly take those actions itself, or cause its Subcontractors to take those actions on
CONTRACTOR's behalf.

Contractor Default is described in Part 6 of Exhibit 5.
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Contractor Documentation means documentation in Exhibit 17.

Contractor Manager means any of the following:

 CONTRACTOR's officers and directors;
 The officers and directors of CONTRACTOR’s parent corporation and of each

successive parent corporation's parent corporation;
 The authorized representative of CONTRACTOR named in Contractor

Documentation in Exhibit 17; and
 Any other Persons, including Affiliates and CONTRACTOR's or Affiliates'

employees, officers, or directors, in a Position of Influence.

Contractor Office Hours means 8:00 a.m. to 5:00 p.m. Monday through Friday, except
Holidays.

Contractor’s Related Parties means CONTRACTOR’s partners, officers, directors,
agents, employees, Subcontractors, consultants, licensees, invitees, and Affiliates.

Conversion Technology (CT) means an array of technologies capable of converting
residual Solid Waste into useful products, including fuels, chemicals, and other sources
of clean energy.

COUNTY means the government entity known as County of Los Angeles.

County Business Day means any day on which Los Angeles Cunty Public Works is open
to do business with the public.

County Code means the Los Angeles County Code.

County Defaulted Property Tax Reduction Program or County Defaulted Property
Tax Reduction Ordinance means County Code Chapter 2.206.

COUNTY Lobbyist Ordinance means County Code Chapter 2.160.

County Service means the Task 2 Services from CONTRACTOR to the COUNTY.

County Service Fee means the amount that CONTRACTOR bills COUNTY for providing
Collection with respect to Task 2 Services.

County Service Fee Schedule means the rates for CONTRACTOR's compensation for
providing Task 2 Services.

County’s Reimbursement Costs means Direct Costs of COUNTY plus 35 percent
thereof.

County’s Related Parties means political subdivisions, agencies, entities, or
organizations for which the Board of Supervisors is the governing body, their agents,
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officers, and employees, elected officials, assigns, volunteers, and special districts
(including Garbage Disposal Districts) and each one of them. County’s Related Parties
are third-Party beneficiaries of provisions in this CONTRACT that reference them.

CPI means the Consumer Price Index for “Water and sewer and trash collection services
in U.S. city average, all urban consumers, not seasonally adjusted”, Series ID
CUUR0000SEHG, published by the United States Department of Labor, Bureau of
Labor Statistics at https://beta.bls.gov/dataViewer/view/timeseries/CUUR0000SEHG.

Criminal Activity means any of the following:

 Fraud or criminal felony offenses relating to obtaining, attempting to obtain,
procuring, or performing a public or private CONTRACT related to Recyclables,
Green Waste or MSW Management Services of any kind (including Collection,
hauling, Transfer, Processing, Composting, or Disposal), including this
CONTRACT;

 Bribery or attempting to bribe a public officer or employee of a local, State, or
Federal agency;

 Embezzlement, extortion, racketeering, false claims, false statements, forgery,
falsification or destruction of Records, obstruction of justice, knowingly receiving
stolen property, theft, or misprision (failure to disclose) of a felony;

 Unlawful Disposal of hazardous, designated, or other waste; or
 Violation of securities laws or antitrust laws, including laws relating to price-fixing,

bid rigging and sales and market allocation, and of unfair and anticompetitive trade
practice laws, including with respect to inflation of Solid Waste Collection, hauling
or Disposal fees.

Customer means a Person who pays either CONTRACTOR or COUNTY for Task 1
Services from CONTRACTOR.

Customer Service means the Task 1 Services from CONTRACTOR to the Customer.

Customer Service Fee means the amount that CONTRACTOR bills Customers for
providing Task 1 Services.

Customer Service Fee Schedule is found in Attachment 7-2 to Exhibit 7.

Customer Surcharges means the amounts listed as “Surcharges” on the Service Fee
Schedule.

Day means calendar day, whether capitalized or lower case.

Debarment or Debar has the meaning assigned in County Code Section 2.202.020.

Diesel Fuel Component means 5 percent of the Net Rate shown on the Rate Schedule
times the percentage of Vehicles that use diesel.

Direct Costs means the sum of the following but excludes profit or return on investment:
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 Payroll costs directly related to the performance, management, or supervision of
any obligation under this CONTRACT, or exercise of any right, comprised of
compensation and fringe benefits, including vacation, sick leave, Holidays,
retirement, Worker’s Compensation insurance, Federal and State unemployment
taxes and all medical and health insurance benefits, plus;

 The costs of materials, services, direct rental costs, and supplies, plus;
 Travel and subsistence costs, plus;
 The reasonable costs of any payments to Subcontractors (with respect to

CONTRACTOR) or contractors (with respect to COUNTY) or third Parties
necessary to and about Performance Obligations, plus;

 Any other cost or expense which is directly or normally associated with the task
performed; which is substantiated by:

o A certificate signed by the principal financial officer of CONTRACTOR or
the authorized representative of COUNTY setting forth the amount of that
cost and the reason that cost is properly chargeable to COUNTY or
CONTRACTOR and stating that the cost is a competitive price, if there are
competitive prices, secured in an arm's length transaction for the service or
materials supplied; and

o If COUNTY or CONTRACTOR requests additional backup documentation
as may be available to reasonably substantiate any Direct Costs, including
invoices from suppliers, Subcontractors, and contractors.

Director means COUNTY Director of Public Works or his or her authorized
representative, including the authorized representative named in Attachment 5-9G.

Director’s Office Hours means hours that Director is open to do business as indicated
in Attachment 5-9G.

Disabled means Occupants who suffer from a disability as evidenced by a letter from
their medical physician.

Disposal or Dispose means Disposal, as defined in California Public Resources Code
Section 40192, at a Solid Waste Facility of Refuse that CONTRACTOR has Collected.

Disposal Component means 20 percent of the Customer Service Fee shown on the
weighted adjustments of item A3 of Exhibit 7.

District means Garbage Disposal District.

Diversion or Divert means activities that reduce or eliminate the amount of Solid Waste
from Disposal for the purposes of Division 13 of the California Public Resources Code,
including Article 1 (commencing with Section 41780).

Diversion Goal means the current State law requirement of 50 percent, the State goal of
75 percent Diversion by 2020, and future COUNTY goals including the Roadmap to a
Sustainable Waste Management Future adopted by the Board of Supervisors on April 22,
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2014. The Roadmap goals are 80 percent Diversion from landfills by 2025, 90 percent
Diversion from landfills by 2035, and 95 percent or more Diversion from landfills by 2045,
as calculated by Director using Director’s methodology. State and COUNTY goals are
subject to change.

DOE CNG means the West Coast Average Price for Fuel – Compressed Natural Gas
Average Prices by Region from Clean Cities Sources, published quarterly in Energy
Efficiency and Renewable Energy/Clean Cities Alternative Fuel Price Report from the
United States Department of Energy website, www.afdc.energy.gov/fuels/prices.html or if
that is permanently discontinued, another CNG price published by a State or the Federal
government selected by Director.

DOE Diesel means the Diesel (On Highway) – Product/All Types for Area/California
(Period: Annual) price published monthly in the Official Energy Statistics from the United
States Department of Energy website,
http://tonto.eia.doe.gov/dnav/pet/pet_pri_gnd_dcus_sca_m.htm, or if that is permanently
discontinued, Producers Price Index- Commodities Fuels and related products and
power/No.2 diesel fuel Series Id: WPU057303 published by the United States Bureau of
Labor Statistics at http://data.bls.gov/cgi-bin/surveymost.

Dumpster means a container for storage of Solid Waste that is usually Collected with
front end loading Vehicles, such as those having a 1- to 8-cubic yard capacity, commonly
referred to as a Dumpster. Dumpsters are also often referred to as bins.

EIA LNG means the average for fuel – Product/All Types for Area/California (Period:
Annual) price published monthly in the Official Energy Statistics from the United States
Energy Information Administration website,
http://tonto.eia.doe.gov/dnav/ng/ng_pri_sum_dcu_SCA_m.htm, or if that is permanently
discontinued, another CNG price published by the State of California or the Federal
government selected by Director.

Elderly means a Person age 62 or older as evidenced by a driver's license or other
document issued by a governmental entity.

E-waste means waste that is powered by batteries or electricity, such as computers,
telephones, stereo equipment, DVD players/recorders, mp3 players, televisions, and
calculators.

Excess Solid Waste means bagged, containerized, or bundled Solid Waste, not to
exceed 4 feet in length or 70 pounds in weight.

Execution Date means the date this CONTRACT is signed by both COUNTY and
CONTRACTOR.

Expected Number means a quantity that Director anticipates during a future Contract
Year plus 10 percent, based on the previous year’s data.
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Expiration Date means the date this CONTRACT expires as provided in accordance with
item A of Section 2.

Fiscal Year means the 12-month period beginning July 1st and ending the following
June 30th.

Food Waste means uneaten materials acquired for animal or human consumption.

Garbage Disposal District means a district created under County Code Chapter 20.90
and referred to as COUNTY in this CONTRACT.

Goods or Services means goods or services used in providing Contract Services,
including labor; leases; subleases; equipment; supplies; capital; insurance, bonds, or
other performance security if the insurer, surety, or other provider is an Affiliate or a
captive of CONTRACTOR or any Affiliate; and legal, risk management, general, and
administrative services.

Green Waste means Solid Waste comprised of leaves, grass clippings, brush, branches,
nonhazardous wood waste, and other forms of organic matter generated from landscapes
and gardens and separated from other forms of Solid Waste, including Holiday trees and
bushes, but excluding:

 Stumps or branches exceeding four inches in diameter or four feet in length;
 Yucca or palm fronds, unless CONTRACTOR can Divert those excluded materials

in non-Composting processes; and
 Other Director-approved items listed in the Terms and Conditions.

Gross Receipts means fees, charges, and other compensation that CONTRACTOR or
Contractor’s Related Parties receive directly or indirectly from Customers and Occupants
about Task 1 Services before any deduction for costs or expenses such as the Franchise
Fee. Gross Receipts does not mean fees, charges, and other compensation that
CONTRACTOR or Contractor’s Related Parties receive about the sale of Recyclables.

Holidays means January 1, Memorial Day, 4th of July, Labor Day, Thanksgiving, and
December 25 and any other Holidays designated by COUNTY in Notice to
CONTRACTOR.

Homeless Encampment means an area where more than three individuals are living
nearby each other in temporary shelters, tents, Recreational Vehicles, vehicles, or other
means provided in COUNTY policy.

Including or Include or variations thereof, when used in this CONTRACT, means
"including without limitation," "including, but not limited to," and "including, at a minimum."

Indemnities or Indemnification means all defenses, Indemnities, and releases under
this CONTRACT, including under Part 4A of Exhibit 5 (generally), and with respect to the
Immigration Reform and Control Act and CaI/OSHA (specifically).
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Liabilities mean any of the following:

 Liabilities;
 Lawsuits;
 Claims;
 Complaints;
 Cause of actions;
 Citations;
 Investigations;
 Judgments;
 Demands;
 Cleanup orders;
 Damages (whether in contract or tort, including:

o Personal injury to or death of, at any time, CONTRACTOR’s employees,
Subcontractors, COUNTY employees or third Parties; and

o Property damage of CONTRACTOR, Subcontractors, COUNTY employees
or third Parties);

 Costs and expenses, (including all costs and expenses of litigation, mediation or
arbitration, attorneys' fees, whether COUNTY'S or CONTRACTOR’s staff
attorneys or outside attorneys, and court costs);

 Losses;
 Fines;
 Penalties; and
 Other detriments of every nature and description whatsoever, whether under State

of California or Federal law.

LNG Fuel Component means five percent of the Customer Service Fee shown on the Service
Fee Schedule times the percentage of Vehicles that use liquid natural gas.

Local Enforcement Agency means the enforcement agency defined in County
Code Section 20.56.030.

Manure means Solid Waste comprised of horse dung or excrement and may include
straw or other absorbent.

Maximum Rate Adjustment is described in Section A4 of Exhibit 7.

Monthly Report or Monthly Data is described in item A1 of Section 10.

More Than Expected Number means a quantity greater that what Director anticipates
during a future Contract Year; it is the quantity between the Expected Number and up to
double the Expected Number.

Mulch means organic materials commonly used for Mulch including wood chips, ground
up landscape trimmings, shredded bark, coarse Compost material, and straw.
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Multifamily means Person or thing related to (1) dwellings with three or more attached
dwelling units (such as apartments), each with separate cooking and bathing facilities,
(2) townhouses, and (3) condominiums, whether attached or detached.

Multifamily Occupant means Person within the Service Area who occupies a Multifamily
Premises and receives services from CONTRACTOR.

Multifamily Premises means Premises containing a Multifamily building.

Municipal Solid Waste (MSW) Management Services means any of the following:

 Collection, transportation, storage, Transfer, or Processing of:
o Solid Waste; or
o Unpermitted Waste that is Collected as part of a Collection program for

Bulky Items, and E-waste described in Exhibit 3A1 and handled in
accordance with Applicable Law (such as tires more than load limits, and
certain E-waste); or

 Arranging for disposal of that Solid Waste or Unpermitted Waste.

Non-Collection Notice means the Notice in the form included in Contractor
Documentation in Exhibit 17 in accordance with item C of Section 4.

Notice (when capitalized) means Notice given in accordance with Part 9F of Exhibit 5.

Occupant means a Person within the Service Area that occupies a Residential or
Commercial building and receives services from CONTRACTOR.

Office means CONTRACTOR’s offices required by item A of Section 6 to be identified in
Contractor Documentation in Exhibit 17.

Organic Waste or Organics means both of the following:
 Organic waste defined in AB 1826, and
 Organic waste defined in SB 1383 selected by Director and Noticed to

CONTRACTOR, and includes Food Waste and Green Waste.

Party or Parties means COUNTY and CONTRACTOR, individually and together,
respectively.

Performance Obligations means every obligation and liability of CONTRACTOR under
this CONTRACT.

Permit means any Federal, State, County, other local, and any other governmental unit
Permit, order, license, approval, authorization, consent, or entitlement of whatever kind
and however described that Applicable Law requires to be obtained or maintained with
respect to the satisfaction of Performance Obligations, as renewed or amended from time
to time, including the waste collector Permit issued by the Los Angeles COUNTY
Department of Public Health.
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Person means any individual, firm, association, organization, partnership, corporation,
trust, joint venture, State, County, municipality, special purpose district, the United States
or any other entity.

Position of Influence means a position of authority or responsibility to directly or
indirectly administer, manage, direct, supervise or oversee the Contract Services or this
CONTRACT, including the following: (1) serving as director of the board of directors of
CONTRACTOR or an Affiliate, (2) serving as an officer of CONTRACTOR or an Affiliate,
(3) reviewing or negotiating CONTRACTOR’s contracts (including this CONTRACT),
(4) providing in-house legal services, and (5) providing insurance or other performance
security if the provider is an Affiliate or is a captive of CONTRACTOR or an Affiliate; but
excluding the following: (1) monitoring CONTRACTOR’s performance, (2) supervising
CONTRACTOR’s finance and capital budget decisions, and (3) articulating general
policies and procedures not related to a Criminal Activity.

Premises means a tract of land located in the Service Area which is safely accessible by
Vehicles.

Processing or Process means the reduction, separation, recovery, conversion, or
Recycling of Solid Waste, including creating "compost" as defined in California Public
Resources Code Section 40116.

Prompt or Promptly means as soon as practicable, but in no event more than two days
unless otherwise agreed by Director, Customer, or Occupant.

Public Right-of-Way or Right-of-Way includes all the following:
 all land and improvements on that land between the outer edge of a sidewalk

(nearest to a private lot) on one side of the street and the outer edge of the sidewalk
(nearest to a private lot) on the opposite side of the street, including:

o sidewalks,
o and between a sidewalk and street, and
o median strips in the center of streets.

 Public streets;
 Public alleys, including land wall-to-wall and fence-to-fence, and
 Any other land described by COUNTY to CONTRACTOR.

Quarterly Report is described in item A2 of Section 10.

RCRA means the Resource Conservation and Recovery Act (42 U.S.C. Section 6901 et seq.).

Reasonable or Reasonable Business Efforts or Reasonable Efforts or Reasonable
Judgment means practical actions a sensible person would do in the same (or similar)
circumstances using sound judgment and principles of fairness. It will be presumed that
the Person intends to meet its obligations in honesty and good faith. It does not mean
pursing every possible action.
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Records means documentation relating to Contract Services and other Performance
Obligations, including ledgers, books of account, invoices, vouchers, canceled checks,
logs, correspondence, computations, files, plans, correspondence, Reports, drawings,
designs (other than those respecting facilities or facility operations not involving
Collection), data and photographs prepared by or possessed by CONTRACTOR,
including the following:

 Customer and Occupant Terms and Conditions and Task 1 Services information
(including Customers and Occupants' names and addresses), billing Records, call
logs, route maps, schedules, and correspondence with Customers and Occupants;

 Weight tickets, invoices, bills of lading, and receipts from Solid Waste Facilities for
types and amounts of Solid Waste that CONTRACTOR Collects, transports, and
delivers to those Solid Waste Facilities;

 Records for AB 939 and other laws, including documentation from Recyclables
and Green Waste transporters, shippers, brokers, beneficiaries, remanufacturers,
and purchasers or other users of Recyclables and Green Waste; any Reports on
Processing of Recyclables or Green Waste residual that Solid Waste Facilities may
make to the CalRecycle;

 Vehicle maintenance, driver Permits and driver testing Records;
 Gross revenues and receipts, including Gross Receipts;
 the Franchise Fees paid to COUNTY; and
 Records that may be relevant in the event of an action under CERCLA or similar claims.

Recyclables means Solid Waste that may potentially be Diverted from Disposal
(excluding Organics and Manure) including but not limited to any of the following
materials:

 Aluminum and metal cans;
 Newspaper;
 Glass jars and bottles;
 Tin cans;
 Plastic soda bottles;
 Plastic milk and water jugs;
 Plastic bags (e.g., bread, frozen food, grocery bags);
 Type No. 1 plastic containers (PET-polyethylene terephthalate);
 Type No. 2 plastic containers (HDPE-high density polyethylene);
 Type No. 4 plastic (LDPE-Low Density Polyethylene);
 Type No. 5 plastic (PP-Polypropylene);
 All types of paper (e.g., office paper, junk mail, magazines, telephone books);
 Corrugated cardboard;
 E-waste;
 White goods (such as those listed in the definition of Bulky Items);
 Paper cartons coated with plastic or aluminum foil (milk and juice cartons);
 Mattresses, excluding those made mostly of foam;
 Wood and Dry Lumber; and
 Textiles.
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Additional (or deleted) items that Director directs after Notice to CONTRACTOR, without
adjustment of Service Fees unless the modification requires Contract Services at the Set-
Out Sites separate and distinct from previously Collected Recyclables.

Recycle or Recycling means the Process of Collecting, sorting, cleansing, treating, and
reconstituting materials (including Recyclables and Green Waste) that would otherwise
become Solid Waste and returning them to the economic mainstream in the form of raw
material for new, reused, or reconstituted products that meet the quality Standards
necessary to be used in the market place. Recycling does not include transformation, as
defined in California Public Resources Code Section 40201.

Refuse means Solid Waste that CONTRACTOR does not Divert.

Refuse Unit means a number of units assigned to each parcel of real property based on
land use codes as shown by current Records of COUNTY Assessor. See Exhibit 16 for
the number of Refuse Units assigned to each Property Use Classification.

Regulatory Agency means any Federal, State or local governmental agency that
regulates Collection and transportation of Solid Waste (including California Department
of Transportation, California Department of Motor Vehicles, EDD, U.S. Immigration and
Naturalization Services, or other health and safety department thereof; COUNTY; and
Local Enforcement Agency applicable to Contract Services).

Report means Monthly Report, Quarterly Report, Annual Report and any AB 939/1383
or other report CONTRACTOR is required to submit in accordance with this CONTRACT
and must be satisfactory to Director.

Residential means Person or thing related to detached, single-family homes or duplexes,
other than condominiums or townhouses.

Residential Occupant means Person within the Service Area who occupies a
Residential Premises and receives services from CONTRACTOR.

Residential Premises means Premises containing a Residential building, such as a
detached, single-family home or a duplex.

Service Area means the area mentioned in the title of this CONTRACT, as described in
item A1 of Section 16.

Senate Bill (SB) 1383 means the California bill signed into law on September 19, 2016
that established targets to reduce statewide Organics waste Disposal and many other
requirements on Organic Waste generators and local jurisdictions.

Service Assets means all property of CONTRACTOR used directly or indirectly in
performing Contract Services, including Vehicles, Containers, maintenance equipment
and facilities, and administrative equipment and software, both tangible and intangible
(such as facility leases or equipment installment purchase contracts).
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Service Day means any day Monday through Friday, excluding Holidays.

Service Component means 60 percent of the Service Fee shown on the Customer
Service Fee.

Service Fees means both Customer Service Fees (Task 1) and County Service Fees
(Task 2).

Service Fee Schedule means all the fees listed in Attachments 7-2 and 7-3 of Exhibit 7.

Service Specifications means Performance Obligations prescribed in Exhibit 3A1,
Exhibit 3A2, and Exhibit 3A3.

Service Standards means each obligation of CONTRACTOR prescribed in Section 4.

Set-Out Site means the location where the Solid Waste is temporarily placed for
Collection as mutually agreed upon by CONTRACTOR and Occupant.

Sharps means any item having corners, edges, or projections capable of cutting or
piercing the skin to deliver injections or for medical purposes, such as needles
(hypodermic, pen or intravenous), needles with syringes, needles from vacutainers,
needles with attached tubing, and lancets.

Sharps Containers means Container approved by COUNTY for discard of Sharps.

Solid Waste means Solid Waste as defined in California Public Resources Code
Section 40191, excludes Unpermitted Waste but includes all the following:

 Green Waste,
 Recyclables,
 Refuse,
 E-waste,
 Organics,
 Manure, and
 Abandoned Waste.

Solid Waste Facility means the facility as defined in California Public Resources
Code Section 40194 (and any other types of facilities named by Director) and designated
by CONTRACTOR in Contractor Documentation in Exhibit 17.

Standards means the criterion for excellent Solid Waste management established by the
solid waste collection industry; professional associations such as the National Solid Waste
and Recycling Association, Solid Waste Association of North America, US Mayors/
Municipal Solid Waste Association; and public bodies such as State and Federal EPAs.

Subcontractor means any Person that provides Goods or Services related to Collection,
transportation or storage of Solid Waste or related to Service Assets, including their
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operation, maintenance, and repair, to or on behalf of CONTRACTOR whether pursuant
to any arrangement, formal or informal, written or merely in practice. Subcontractor does
not include a Person that provides Goods or Services related to Processing, Diversion, or
Disposal, nor the manufacturer that provides equipment.

Sweep means to search the specified area; Collect, transport, and Dispose/Divert of Solid
Waste not in Containers.

Task 1 Services all Performance Obligations prescribed in Exhibit 3A1 and Exhibit 3A3
for Refuse, Recyclables, and Green Waste Container and Excess Solid Waste services
to Occupants at Residential Premises and Certain Multifamily and Commercial Premises
and are also defined in Section 1.

Task 2 Services means all Performance Obligations prescribed in Exhibit 3A2
Abandoned Waste Collection services, public receptacle Collection services, abandoned
Containers, Homeless Encampments, and emergency services and is also defined in
Section 1.

Term means the period beginning on the Execution Date and ending on the Expiration
Date and is also defined in item A of Section 2.

Terms and Conditions means the CONTRACT details mailed to Customers and
Occupants.

Ton or Tonnage means a short ton of 2,000 pounds avoirdupois.

Transfer is defined in Part 8 of Exhibit 5.

Uncontrollable Circumstances means any of the following events:

 Riots, war, or emergency affecting the Country declared by the President of the
United States or Congress of the United States, the Governor of California, or the
Board of Supervisors;

 Sabotage, civil disturbance, insurrection, explosion;
 Natural disasters such as floods, earthquakes, landslides, and fires;
 Strikes, lockouts, and other labor disturbances; or
 Other catastrophic events that are beyond the reasonable control of

CONTRACTOR despite CONTRACTOR’s exercise of due diligence, excluding:
o The financial inability of CONTRACTOR to satisfy its Performance

Obligations, or
o Failure of CONTRACTOR to obtain any necessary Permits or the right to

use the facilities of any public entity.

Universal Waste means hazardous waste that the California Department of Toxic
Substances Control considers Universal Waste, including materials listed in 22 CCR
66261.9, such as batteries, thermostats, lamps, cathode ray tubes, computers,
telephones, answering machines, radios, stereo equipment, tape players/recorders,
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phonographs, video cassette players/recorders, compact disc players/recorders,
calculators, some appliances, aerosol cans and certain mercury-containing devices.

Unpermitted Waste means

 Materials that are not Solid Waste such as Universal Waste, household hazardous
waste and other hazardous waste, unauthorized medical waste, radioactive waste;

 Waste tires more than the limitations prescribed in 14 CCR 17355(b) or reduced
in volume as required in 14 CCR 17355(A);

 Any other materials that cannot be Disposed of in class II sanitary landfills
described in 27 CCR 20250.

Unpermitted Waste Screening Protocol means the protocol prescribed in Item A of
Section 13 and included in Contractor Documentation in Exhibit 17.

Vehicle means any truck used by CONTRACTOR to provide Contract Services.

Violation of Applicable Law means any noncompliance with Applicable Law as
evidenced by Notice, assessment, or determination of any Regulatory Agency to
CONTRACTOR, whether a fine or penalty is included, assessed, levied, or attached.

Weighted Customer Service Fee Adjustment Percentage means sum of the
adjustments due to changes in the CPI, DOE CNG, EIA LNG, and Disposal tipping fees
calculated as provided in items B, C, and D of Exhibit 7, respectively.



Scope of Work - Part II

Athens-Firestone-Walnut Park GDDs Exhibit 7: Page 137

EXHIBIT 7 – Contract Services (Adjustment of Service Fees)

A. Service Fee Schedule

CONTRACTOR shall charge Service Fees (Customer Service Fees and County
Service Fees) in amounts less than or equal to the Service Fees set forth in the
Service Fee Schedule in Attachments 7-2 and 7-3 of this Exhibit.

1. Time, Conditions, Changes

a. Annual Adjustments

Automatic by Director (Labor and Fuel Indices):

Beginning at least 6 months after the Commencement Date,
Director will adjust the following components of the Service
Fee each July 1 in accordance with subsections A1 a(3), B, C
and D:

 Consumer Price Index (CPI),
 Department of Energy (DOE) Compressed Natural

Gas (CNG), or
 Energy Information Agency (EIA) Liquefied Natural

Gas (LNG)

For example, a Contract that begins in April will not have
6 months pass before July 1 and there will not be eligible for
a rate increase until the following July 1.

Requested by CONTRACTOR (Disposal and Diversion):

Beginning at least 9 months after the Commencement Date,
Director will adjust the Disposal and Diversion components of
the Service Fee each July 1 in accordance with
subsection A1a (3) and E in the following events:

 CONTRACTOR requests adjustment of those
components by Notice to Director together with
documentation satisfactory to Director by March 1 of
each year, or

 COUNTY initiates an adjustment of those components
by Notice to CONTRACTOR together with
CONTRACTOR submittal of documentation
satisfactory to Director by March 1 of each year.
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Changes:

The annual change is a comparison of the average monthly
rate for the two previous Calendar Years. Director will adjust
the Service Fee for any or all of the following changes, if any:

 Indices (After 6 Months): Annual changes, if any, in
the following indices, as applicable, defined in
Attachment 5-10A:

o CPI: Consumer Price Index (CPI),
o DOE CNG: Department of Energy (DOE)

Compressed Natural Gas (CNG), or
o EIA LNG: Energy Information Agency (EIA)

Liquefied Natural Gas (LNG)

in accordance with the Service Fee adjustment
protocol in subsections B, C, and D; or

 Disposal Tipping Fees (after 9 Months): Annual
change of the monthly average, if any, in
CONTRACTOR’s Direct Costs of Refuse Disposal,
such as changes in publicly-posted tipping fees, at the
Solid Waste Facility it has designated in Contractor
Documentation, Exhibit 17, and any other supporting
documentation, submitted to Director by March 1; or

 Diversion of Recyclables (after 9 Months): Annual
changes of the monthly average, if any, in
CONTRACTOR’s costs of Diversion of Recyclables,
based on the change in rates at Puente Hills Materials
Recycling Facility, and any other supporting
documentation; or

 Diversion of Green Waste without Food Waste
(after 9 Months): Annual changes of the monthly
average, if any, in CONTRACTOR’s costs of Diversion
of Green Waste, such as public tipping fees, from the
Solid Waste Facility it has designated in Contractor
Documentation in Exhibit 17, and any other supporting
documentation, submitted to Director by March 1; or

 Diversion of Green Waste with Food Waste (after 9
Months): Annual changes of the monthly average in
CONTRACTOR’s costs of Diversion of Green Waste,
such as public tipping fees, from the Solid Waste
Facility it has designated in Contractor Documentation
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in Exhibit 17, and any other supporting documentation,
submitted to Director by March 1; or

 Diversion of Food Waste (after 9 Months): Annual
changes of the monthly average in CONTRACTOR’s
costs of Diversion of Food Waste, such as public tipping
fees, from the Solid Waste Facility it has designated in
Contractor Documentation in Exhibit 17, and any other
supporting documentation, submitted to Director by
March 1.

Because the contract start date will not be January 1, the first
rate adjustment must prorate expenses for the Calendar Year
over 12 months to make the comparison of costs between two
12-month periods. For example, a contract that begins
service on April 1 will have only 9 months of
Disposal/Diversion expenses and therefore those costs must
be divided by 9 months and multiplied by 12 months to
estimate what the expenses were over a 12-month period.

b. Adjustments at Any Time

If CONTRACTOR requests Director by Notice or Director Notifies
CONTRACTOR at any time, following agreement with
CONTRACTOR, the Director may adjust the Service Fees in either
of the following events, subject to changes in Refuse Disposal or
Green Waste Diversion in subsection A4, and limitations in A6:

Changes in Law

Change in CONTRACTOR’s Direct Costs of providing
Contract Services due to Changes in Law. Any adjustment in
the Service Fee due to a Change in Law by the State is not
included in the Maximum Rate Adjustment in subsection 4.

Changes in Scope of Service

CONTRACTOR’s Direct Costs of providing Contract Services
due to changes in Contract Services or Standards.

Extraordinary Circumstances

Change in CONTRACTOR’s Direct Costs of providing
Contract Services due to unforeseeable events.

If CONTRACTOR and Director disagree on the adjustment of Service
Fees due to Changes in Law, or changes in Contract Services or
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Standards, COUNTY will have the option to terminate this CONTRACT
in accordance with Part 6D of Exhibit 5.

c. No Adjustment

Service Fees will not be adjusted:

 Within six or twelve months of the Commencement Date with
respect to item A1a(1) and items A1a (2-3) respectively.

 During any of the six possible one-month extensions under
item A3 of Section 2.

 If there are any uncured Breaches.
 For Changes other than changes explicitly listed in preceding

subsections a and b, including for changes in the price of fuel.

d. Sample Calculation

A sample calculation is attached in Attachment 7-1 of this Exhibit.

2. Rounding

All calculations are rounded to the nearest 1/100th decimal place (for example,
10.9656 percent to 10.97 percent, or 10.9637 percent to 10.96). The decimal
5 is rounded up (for example, 10.965 percent to 10.97 percent). Adjustments
in Service Fees are rounded to the nearest penny (for example, $25.34).

3. Weighted Adjustment- Serviced Fee Components

The monthly Service Fees for Contract Services will be divided into the
following cost components and adjusted by these percentages:

Labor (and other general costs of Contract Services) 60%
Fuel 5%
Refuse Disposal Actual
Green Waste Diversion with Food Waste Actual
Green Waste Diversion without Food Waste Actual
Food Waste Only Actual
Recyclables Diversion Actual

Items C and D of this exhibit have further details on method of the
calculation of the labor and fuel values. Items E and F of this exhibit have
further details on method of the calculation of the actual values. A sample
calculation is shown in Attachment 7-1 of this Exhibit.
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4. Maximum Rate Adjustment

Cumulative adjustments to the Service Fees cannot exceed the percentages
in the following table, except for changes due to acts of the State in item A
b(1) of this exhibit:

Contract Period (on July 1)* Maximum Cumulative
Adjustment**

Years 0 to 1
(Commencement Date to first July 1)

0 percent

Years 2 to 7
(The first July 1 to the scheduled
Termination Date under Section 2)

35 percent

Years 8 to 9 / Extension #1, if any
(July 1 of any first 2-year extension to
June 30 on the extended Termination Date)

45 percent

Years 10 to 11 / Extension #2, if any
(July 1 of any 2-year extension to June 30
further extended Termination Date)

55 percent

Any time
(Changes in direct costs due to Change In
Law by the State)

Actual Direct Costs

Six 1-month extensions, if any No Change

* Rate adjustments due to Changes in Laws or Contract Services under
subsection A1 above may be implemented at any time during the Term.

** Any change in Service Fees for direct costs due to Changes in Law
promulgated by the State are not included in the percentage
calculations of the Maximum Cumulative Service Fee Adjustment.
They are added to the percentage calculations.

For example, during the first seven years of the CONTRACT, the Service Fee
could increase 35 percent plus an allocable amount due to an increase of $4 per
Ton on the State-mandated Disposal fee.

5. Customer 30-Day Notice

CONTRACTOR shall provide all Customers a minimum of 30-days written
Notice of the implementation of changes in any Customer Service Fees.

6. Adjustment Limitations

No adjustment will be effective until Notice thereof has been provided to the
Board of Supervisors. Service Fees will be adjusted only if there are no
uncured Breaches.
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While COUNTY will automatically adjust the labor (CPI) and fuel components,
adjustments to the Disposal and Diversion components requires the submittal
of documentation by March 1 of each year. Failure to submit data will result in
no adjustment to either the Disposal or Diversion components, or both.

Service Fees will not otherwise be adjusted, including for actual changes in
the price of fuel or increases in Disposal tipping fees other than as described
in the preceding items of this item B1 of this Exhibit.

If CONTRACTOR and Director fail to reach an agreement to adjust the
Service Fees because of Changes in Law or changes in Contract Services or
Standards described below, COUNTY will have the option to terminate this
CONTRACT in accordance with Part 6D of Exhibit 5.

7. Services Eligible for Adjustment

a. Customer Service Fee (CPI, Fuel, and Disposal/Diversion)

Use methodology in items C, D, E, and F of Exhibit 7.

b. Bear-Resistant Cart Fee (CPI)

Not applicable to CONTRACT

c. Locking Recyclables Cart Fee (CPI)

Use methodology in item C of Exhibit 7.

d. County Service Fee (Task 2)

Use methodology in items C, D, E, and F of Exhibit 7.

e. Various Surcharges

These are adjusted based on the Customer Service Fee in the previous
item. These include:

 Additional On-Call Pickups (Exhibit 3A1 H3 & Section 7A2e)
 Container Size Exchanges Beyond One (Exhibit 3A1 D3c)
 Container Removal and Return (Exhibit 3A1 D3e)
 Roll-Out Service for non-Elderly or Disabled (Exhibit 3A1 I and

Section 7A2d)
 Difficult to Service (Exhibit 3A1 O & Section 7A2c)
 Cart Cleaning (Exhibit 3A1 D3d)



Scope of Work - Part II

Athens-Firestone-Walnut Park GDDs Exhibit 7: Page 143

B. This item is no longer used

C. Service Fee Adjustment for Annual Changes in CPI

A minimum of 6 months must elapse between Commencement Date and July 1 of
the current year. The CPI component of the Service Fee will be the percent
change, if any, between the following:

 The monthly average CPI during the 12-month period commencing March 1
of the previous year to the last day of February of the current year, and

 The monthly average CPI during the 12-month period commencing March 1
of the prior previous year to the last day of February of the previous year.

For example, a contract that started April 1, 2018, will not be eligible for a rate
adjustment for CPI on July 1, 2018. On July 1, 2019, the rate adjustment would
compare March 1, 2018 through February 28, 2019, to March 1, 2017 through
February 28, 2018.

However, under COUNTY regulations, any percentage change shall not exceed the
general salary movement granted to COUNTY employees as determined by
COUNTY’s Chief Administrative Office as of July 1 for the prior Fiscal Year.
Furthermore, should fiscal circumstances ultimately prevent the Board from
approving any change in COUNTY employee salaries; no cost-of-living adjustment
will be granted.

The index to be used is the Consumer Price Index for “Water and sewer and
trash collection services in U.S. city average, all urban consumers, not
seasonally adjusted”, Series ID CUUR0000SEHG, published by the
United States Department of Labor, Bureau of Labor Statistics at
https://beta.bls.gov/dataViewer/view/timeseries/CUUR0000SEHG.

D. Service Fee Adjustment for Annual Changes in Fuel

A minimum of 6 months must elapse between Commencement Date and July 1 of
the current year. The DOE CNG component of the Service Fee adjustment will
apply only to the percentage of Vehicles in a fleet that use compressed natural
gas. The adjustment of the DOE LNG component will apply only to the percentage
of Vehicles in a fleet that use CNG or LNG. The adjustment of the DOE Diesel
component will apply only to the percentage of Vehicles in a fleet that uses diesel.

DOE CNG means the West Coast Average Price for Fuel – Compressed Natural
Gas Average Prices by Region from Clean Cities Sources, published quarterly in
Energy Efficiency and Renewable Energy/Clean Cities Alternative Fuel Price
Report from the United States Department of Energy website,
www.afdc.energy.gov/fuels/prices.html or if that is permanently discontinued, another
CNG price published by a State or the Federal government selected by Director.
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DOE Diesel means the Diesel (On Highway) – Product/All Types for
Area/California (Period: Annual) price published monthly in the Official Energy
Statistics from the United States Department of Energy website,
http://tonto.eia.doe.gov/dnav/pet/pet_pri_gnd_dcus_sca_m.htm, or if that is
permanently discontinued, Producers Price Index- Commodities Fuels and related
products and power/No.2 diesel fuel Series Id: WPU057303 published by the
United States Bureau of Labor Statistics at http://data.bls.gov/cgi-bin/surveymost.

EIA LNG means the average for fuel – Product/All Types for Area/California
(Period: Annual) price published monthly in the Official Energy Statistics from the
United States Energy Information Administration website,
http://tonto.eia.doe.gov/dnav/ng/ng_pri_sum_dcu_SCA_m.htm, or if that is
permanently discontinued, another CNG price published by the State of California
or the Federal government selected by Director.

1. Adjustment Due to Change in DOE CNG

The CNG Fuel Component of the Service Fees will be adjusted by the
percent change, if any, between the following:

 The DOE CNG quarterly averages commencing in January of the
previous year and ending in December of the previous year
(averages for the fourth quarter are not available early enough to be
used), and

 The DOE CNG quarterly averages commencing January of the prior
previous year through December of the prior previous year.

2. Adjustment Due to Change in Energy Information Administration (EIA) LNG

The EIA LNG Fuel Component of the Service Fees will be adjusted by the
percent change, if any, between the following:

 The EIA LNG monthly average during the 12-month period
commencing March 1 of the previous year to the end of February of
the current year, and

 The EIA LNG monthly average during the 12-month period
commencing March 1 of the prior previous year to the end of
February of the previous year.

3. Adjustment Due to Change in DOE Diesel

Beginning on July 1 in the second Calendar Year after commencement of
Collection and thereafter on each succeeding July 1, the Diesel Fuel
Component will be adjusted by the percent change, if any, between the
following:
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 The DOE Diesel during the 12-month period commencing April 1 of
the previous year to March 31 of the current year, and

 The DOE Diesel during the 12-month period commencing April 1 of
the prior previous year to March 31 of the previous year.

For example, a contract that started April 1, 2018, will not be eligible for a rate
adjustment for CNG on July 1, 2018. On July 1, 2019, the rate adjustment would
compare:

 January 2018 through December 2018, and
 January 2017 through December 2017.

The rate adjustment for LNG would also not be eligible on July 1, 2018. On July 1,
2019, the rate adjustment would compare:

 March 1, 2018 through February 28, 2019, and
 March 1, 2017 through February 28, 2018.

E. Service Fee Adjustment for Changes in Refuse Disposal and Organics
Diversion Facility Fees

A minimum of 9 months must elapse between Commencement Date and July 1 of
the current year. The Disposal and Diversion Components of Net Service Fees
will be adjusted for any change in Refuse Disposal and Organics Diversion tipping
fees charged CONTRACTOR by the Solid Waste Facility designated by
CONTRACTOR in Contractor Documentation in Exhibit 17. Director may
conditionally approve changing the Solid Waste Facilities to a more expensive
facility by not allowing the increased cost to be passed down to the Customer.

The annual cost is the difference of:

 Average monthly fee during the current Calendar Year multiplied by the
actual tons reported (see Item A1 of Section 10) for that year, and

 Average monthly fee during the prior Calendar Year multiplied by the actual
tons reported (see Item A1 of Section 10) for that year.

The above annual cost is divided by the number of Refuse Units and divided by 12
months to determine the monthly component for Refuse Disposal and Organics
Diversion.

1. Facilities Open to Public

The Refuse Disposal and Organics Diversion components of the Service
Fees will be adjusted by the percent change, if any, between the monthly
average fee for Refuse Disposal and Organics Diversion for the previous two
years.
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2. Facilities Not Open to Public

The Refuse Disposal and Organics Diversion components of the Service
Fees will be adjusted by the percent change, if any, between the monthly
average fee for Refuse Disposal and Organics Diversion for the previous
two years.

CONTRACTOR must substantiate to the satisfaction of Director changes in
tipping fees CONTRACTOR is paying at the Solid Waste Facility by
submitting before March 1, monthly invoices from the Solid Waste Facility,
showing the total Tons and rate paid for Disposal/Diversion.

 If CONTRACTOR owns the Solid Waste Facility, it must show the
posted gate rate paid by the public that has no financial agreement
with CONTRACTOR, by contract or letter-of-agreement, unless
there is no posted gate rate.

 If CONTRACTOR owns the Solid Waste Facility but has no posted
gate rate, CONTRACTOR must substantiate changes in tipping fees
by submitting other documentation acceptable to Director.

For example, CONTRACTOR may own the Solid Waste Facility it
designated for Disposal and consequently internalize Disposal costs at the
Solid Waste Facility. The costs however must be adequately explained. If
CONTRACTOR does not substantiate to the satisfaction of Director that
CONTRACTOR is experiencing that change in tipping fees, the
Disposal/Diversion Component will not be adjusted.

3. Transfer (Trans) Loading Plus Disposal/Diversion Elsewhere

The Refuse Disposal and Organics Diversion components of the Service
Fees will be adjusted by the percent change, if any, between the monthly
average cost for Refuse and Organics Transferring, transporting, and
Disposal/Diversion for the previous two years.

CONTRACTOR must substantiate to the satisfaction of Director fees
CONTRACTOR is paying by submitting before March 1, invoices from the
Solid Waste Facility, showing the total Tons and rate paid for Transfer
loading, expenses for transporting to another facility, Disposal/Diversion at
another facility, and any other documentation to support expenses. If
CONTRACTOR does not substantiate to the satisfaction of Director that
CONTRACTOR is experiencing that change in tipping fees, the
Disposal/Diversion Component will not be adjusted.

For example, CONTRACTOR may be paying the Solid Waste Facility $10
per Ton to a Materials Recovery Facility but will have additional expenses
to transport the Refuse to another facility, plus the expense for Disposal at
the second facility.
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F. Service Fee Adjustment for Changes in Recyclables Diversion Facility Fees

A minimum of 9 months must elapse between Commencement Date and July 1 of
the current year. Regardless of the actual facility used by CONTRACTOR, the
Recyclables Diversion Components of Net Service Fees will be adjusted for the
change in Recyclables Diversion tipping fees charged at the Puente Hills Material
Recycling Facility. The annual profit/loss is the difference of:

 Average monthly fees/refunds during the current Calendar Year multiplied
by the actual tons reported (see Item A1 of Section 10) for that period, and

 Average monthly fees/refunds during the prior Calendar Year multiplied by
the actual tons reported (see Item A1 of Section 10) for that period.

The above annual profit/loss is divided by the number of customers and divided by
12 months to determine the monthly component for Recyclables.

Average Tipping Fees for Commingled Recyclables
at Puente Hills Material Recycling Facility Table

Month
2016

Fee/Refund
(per ton)

Month
2017

Fee/Refund
(per ton)

Month
2018

Fee/Refund
(per ton)

Month
2019

Fee/Refund
(per ton)

Jan n/a Jan $12.85 Jan $1.09 Jan -$46.15

Feb n/a Feb $15.10 Feb -$11.58 Feb -$43.79

Mar n/a Mar $16.04 Mar -$19.98 Mar -$46.95

Apr n/a Apr $15.77 Apr $7.15 Apr -$46.60

May n/a May $3.63 May $6.67 May -$50.71

Jun n/a Jun $4.70 Jun -$16.15 Jun -$54.70

Jul $5.68 Jul $8.60 Jul $1.16 Jul -$63.10

Aug $2.84 Aug $14.72 Aug -$7.07 Aug -$62.15

Sep $2.14 Sep -$0.35 Sep -$25.87 Sep -$57.16

Oct $3.84 Oct -$19.72 Oct -$14.92 Oct -$61.95

Nov $9.47 Nov -$23.74 Nov -$29.15 Nov -$64.23

Dec $12.27 Dec -$2.88 Dec -$26.47 Dec -$66.34

Average $6.04 Average $3.73 Average -$11.26 Average -$55.32

% Change -38.31% % Change -402.18% % Change -391.30%

G. Temporarily Discontinued Indices

If a price or index is temporarily discontinued on the date of adjustment, the last
available price or index for the required period (such as Calendar Year or another
12-month period) will be used, or other index as determined by Director.
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ATTACHMENT 7-1 – Service Fees Adjustment Example

Example assumes the following:

 Contract started 4/1/19
o First Calendar Year of service is only 9 months (therefore: ÷ 9 x 12)
o Rate adjustment was not eligible 7/1/19

 Initial monthly rate for basic services was $17.00
 Rate adjustment being calculated is for 7/1/20
 Two different facilities were used for Refuse Disposal
 40% of fleet used CNG, 60% used LNG
 County salary increase for FY2020-21 is 3.1%
 Negative expenses are a rebate (profit)

A. Annual increase or decrease in CPI (C of Exhibit 7)

Table A–Adjustment Due to Change in CPI
Calculate percent change
in CPI
(12-month average)

03/01/18-02/29/19 221.64
03/01/19-02/28/20 228.59
Percent change 3.14%, but limited to 3.1%

B. Annual increase or decrease in Fuel (D of Exhibit 7)

Table B1–Adjustment Due to Change in DOE CNG
Calculate percent change
in DOE CNG
(average of quarters in
year – which may vary,
not quarter-to-quarter)

January, April, July, and October 2018 (2.26+1.99+2.02+2.21)/4 =
8.48/4 = 2.12

January, April, July, and October 2019 (2.29+2.33+2.44+2.35)/4 =
9.41/4 = 2.35

Percent Change (2.35-2.12)/2.12 =
0.23/2.12 = 0.1085=10.85%

Adjustment to CNG Fuel
Component (% Fleet)

40% of fleet uses DOE CNG 0.40 X 10.85% =
4.34%

Table B2 - Adjustment Due to Change in EIA LNG
Calculate percent change in
EIA LNG (12-month average,
not month-to-month)

03/01/18-02/29/19 121.63
03/01/19-02/28/20 153.01
Percent Change 2.58%

Adjustment to LNG Fuel
Component (% Fleet)

60% of fleet uses EIA LNG 0.60 X 10.85% =
6.51%

C. Changes in Disposal/Diversion Tipping Fees (E of Exhibit 7)

Table C1–Adjustment Due to Change in Refuse Disposal Tipping Fees at Facility One
Year Tipping Fee

(average)
Disposal
(tons)

Expense
(12 months)

Prior Year
Change

Calculate
annual cost in
Disposal fees

2018 $50.00
(Apr-Dec)

x 1,838 = $91,900÷9x12=
$122,533.33

-

2019 $52.00 x 2,402 = $124,904.00 $2,370.67

Year Cost Customers Monthly Adj.
Adj. to Refuse 2019 $2,370.67 ÷ 7,225 ÷12= $0.03
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Table C2–Adjustment Due to Change in Refuse Disposal Tipping Fees at Facility Two
Year Tipping Fee

(average)
Disposal
(tons)

Expense
(12 months)

Prior Year
Change

Calculate
annual cost in
Disposal fees

2018 $40.00
(Apr-Dec)

x 2,220 = $88,800÷9x12=
$118,400.00

-

2019 $43.00 x 2,936 = $126,248.00 $7,848.00

Year Cost Customers Monthly Adj.
Adj. to Refuse 2019 $7,848.00 ÷ 7,225 ÷12= $0.09

D. Changes in Organics Diversion Tipping Fees (E of Exhibit 7)

Table D1–Adjustment Due to Change in Green Waste Diversion Tipping Fees
Year Tipping Fee

(average)
Diversion
(tons)

Expense
(12 months)

Prior Year
Change

Calculate annual
cost in Diversion
fees

2018 $35.00
(Apr-Dec)

x 1,508 = $52,780÷9x12=
$70,373.33

-

2019 $36.00 x 2,006 = $72,216.00 $1,842.67

Year Cost Customers Monthly Adj.
Adj.toGreenWaste 2019 $1,842.67 ÷ 7,225 ÷12= $0.02

Table D2–Adjustment Due to Change in Food Waste Diversion Tipping Fees**
Year Tipping Fee

(average)
Diversion
(tons)

Expense
(12 months)

Prior Year
Change

Calculate annual
cost in Diversion
fees

2018 $120.00
(Apr-Dec)

x 1 = $120÷9x12=
$90.00

-

2019 $125.00 x 2 = $250.00 $160.00

Year Cost Customers Monthly Adj.
Adj. toFoodWaste 2019 $160.00 ÷ 10 ÷12= $1.33

E. Changes in Recyclables Diversion Tipping Fees (F of Exhibit 7)

Table E–Adjustment Due to Change in Recyclables Tipping Fees
Year Tipping Fee

(average)
Diversion
(tons)

Expense/Rebate
(12 months)

Prior Year
Change

Calculate annual
cost/rebate in
Diversion fees

2018 $11.26 (fee)
(Apr-Dec)

x 2,288 = $25,762.88÷9x12=
$134,350.51

-

2019 $55.32 (fee) x 3,171 = $175,419.72 $141,069.21

Year Expense/Rebate Customers Monthly Adj.
Adj. to Recyclables 2019 $141,069.21 ÷ 7225 ÷12= $1.63
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F. Weighted Service Fee Adjustment Percentage (C, D, E, and F of Exhibit 7)

Table F–Sum of Adjustments
Service Fee Component Calculated

Adjustment
Weighted

Adjustment
(A3a of Exhibit 7)

Monthly
Rate

Monthly
Total

CPI 3.1% x 60% x $17.00 = $0.32
Fuel
CNG
LNG

6.51%
4.34%

x 5% x $17.00 = $0.06
$0.04

Refuse Disposal
Facility 1
Facility 2

actual = $0.03
$0.09

Green Waste Diversion actual = $0.02
Recyclables Diversion actual = $1.63

Basic Service Total = $2.19

Special Services
Food Waste Diversion actual = $1.33
LockingRecyclablesCarts 3.1% x Bid =
AdditionalOn-Call Pickups 3.1% x $12.75 = $13.15
Container Size Exchange 3.1% x $8.50 = $8.76
Container Removal 3.1% x $17.00 = $17.53
Roll-Out Service 3.1% x $8.50 = $8.76
Difficult to Service 3.1% x $4.25 = $4.38
Cart Cleaning 3.1% x bid =
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The awardee's Forms PW-2.1, 2.2, 2.3 (Task 1 Service Fees, Task 2 Service Fees,
and Task 2 Emergency Service Fees for each area), will be included in the contract
here as the following attachments:

ATTACHMENT 7-2 – Task 1 Service Fees

 Attachment 7-2.1 Task 1 Service Fees
Athens-Woodcrest-Olivita Garbage Disposal District

 Attachment 7-2.2 Task 1 Service Fees
Firestone Garbage Disposal District

 Attachment 7-2.3 Task 1 Service Fees
Walnut Park Garbage Disposal District

ATTACHMENT 7-3 – Task 2 Service Fees

 Attachment 7-3.1 Task 2 Service Fees
Athens-Woodcrest-Olivita Garbage Disposal District

 Attachment 7-3.2 Task 2 Service Fees
Firestone Garbage Disposal District

 Attachment 7-3.3 Task 2 Service Fees
Walnut Park Garbage Disposal District

ATTACHMENT 7-4 – Task 2 Emergency Service Fees

 Attachment 7-4.1 Task 2 Emergency Service Fees
Athens-Woodcrest-Olivita Garbage Disposal District

 Attachment 7-4.2 Task 2 Emergency Service Fees
Firestone Garbage Disposal District

 Attachment 7-4.3 Task 2 Emergency Service Fees
Walnut Park Garbage Disposal District
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EXHIBIT 12-D2 – Liquidated Damages

Reference to "failure" refers to each occurrence of specified Breach (such as for each
Occupant and each Occupant's Collection site, Record entry, or complaint) and not for
aggregate occurrences of those Breaches (such as for all Customers and Occupants on
a given route or day). Per day means each business day except as indicated.

If CONTRACTOR does not timely submit the applicable information, documentation or
complete Report or incorporate comments, additions and corrections made by Director
within five days of receipt of those comments, additions, and corrections, it shall pay the
following liquidated damages.

No. Description of Liquidated Damage Amount

CUSTOMER SERVICE

C01 For each failure to honor commitment to resolve a Customer’s or
Occupant’s first complaint in accordance with Section 6D1.

$100

C02 For each failure to honor commitment to resolve Customer’s or Occupant’s
same complaint, which generated a second complaint, in accordance with
Section 6D1.

$250

C03 For each failure to honor commitment to resolve Customer’s or Occupant’s
same complaint, which generated a third or more complaint, in accordance
with Section 6D1.

$500 for each
subsequent
complaint

C04 For each failure to enter Customer or Occupant call or e-mail into log or
maintain and supply Records of complaints in accordance with Section 6D2.

$100

C05 For each occurrence of charging any Customer more than the Customer
owes for Task 1 Services (such as for the wrong level of service) or
charging any Customer more than Customer Service Fees, in Breach of
Section [ ].

$100 to COUNTY
per Customer plus
returning 110% of
overcharged amount
payable to Customer

C06 If CONTRACTOR violates the nondiscrimination provisions of this
CONTRACT, including Exhibit 5.

$500

CONTRACT LANGUAGE

L01 Failure to maintain an emergency number or make staff available thereat
in accordance with item J1 of Section 4.

$75 per day

L02 Failure to provide documentation for review or comment by Director or
obtain any approval, consent or other permission of Director required under
this CONTRACT, including:

 Customer and Occupant correspondence under item F of Section 4
 Publicity materials under item G1 of Section 4;
 News releases and trade journal articles related to Solid Waste

Collection services, under item G2 of Section 4
 Customer and Occupant outreach materials under item L of

Exhibit 3A1.

$1,000 per
occurrence and
$1,000 each
calendar day before
retraction or
correction of
misinformation
identified by
Director

L03 Failure to timely submit documentation for review or comment by Director.
This includes Section 17 and Exhibit 17 Contractor Documentation.

$300 per occurrence
plus $100 per day late

L04 Each failure during any calendar month to return Director calls or to timely
meet with COUNTY in accordance with Section 4H.

$500

L05 Each failure to timely submit satisfactory proof of notification (mailing) in
accordance with item L4b(4) of Exhibit 3A1.

$200
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No. Description of Liquidated Damage Amount
L06 Marketing or distributing mailing lists with the names and addresses of

Customers and Occupants, in accordance with item F of Section 1.
$10 per Customer
and Occupant per
occurrence

L07 Failure to maintain telephone service in accordance with Section 6B. $75 per day
L08 Failure to maintain electronic/paperless service in accordance with

Section 6C.
$75 per day

L09 Failure to allow Director to inspect, audit, review Records, or copy Records
in accordance with Section 9C.

$500

L10 Failure to timely submit AB 939 Records or other required Records in
accordance with item E of Section 9.

$100 per week late

REPORTING TO COUNTY

R01 Failure to submit Monthly Reports in accordance with items A1 and B1 of
Section 10.

$100 per day

R02 Failure to submit Quarterly Reports in accordance with items 10A2 and
10B2 of Exhibit 17.

$200 per day

R03 Failure to submit Annual reports in accordance with items 10A3 and 10B2
of Exhibit 17

$300 per day

R04 Failure to report adverse information in accordance with item C of
Section 10.

$300 per
occurrence

R05 Failure to deliver Route maps and schedules in accordance with item B16
of Exhibit 17.

$100 per day

R06 Failure to submit GPS Reports or video in accordance with item E9 of
Section 3C

$100 per day per
vehicle

SERVICES TO CUSTOMERS, OCCUPANTS, AND COUNTY

S01 For each failure to Collect Solid Waste in accordance with Section 6D3 and
item B of Exhibit 3A1.

$500 per day plus
$10 for each missed
Occupant per day

S02 Failure to immediately clean up litter, spills or liquid leaks in accordance
with Section 4A1, 4A2 or 4A3, respectively.

$150 per parcel per
calendar day

S03 For each failure to prevent spills or liquid leaks in accordance with Section
4A2 and 4A3.

$500

S04 For each failure to equip a Collection Vehicle with signs in accordance with
item E7 of Exhibit 3A1.

$100 per week

S05 For each occurrence of excessive noise in accordance with item A4 of
Section 4.

$300

S06 Commingling materials from outside the Service Area with Solid Waste that
CONTRACTOR Collects inside the Service Area, in accordance with item I
of Section 4.

$500 per Vehicle-
Occurrence

S07 For each failure to follow its Unpermitted Waste Screening Protocol in
accordance with item A of Section 13.

$500

S08 Failure to repair damage caused to private property in accordance with
Part 9C of Exhibit 5.

$150

S09 Failure of any Vehicle to deliver Solid Waste to the Solid Waste Facilities
designated by CONTRACTOR in accordance with item F of Exhibit 3A1.

$500 per
Vehicle

S10 For each occurrence Collecting any Solid Waste during unauthorized hours
prohibited under item B2 of Exhibit 3A1, without Director approval.

$500 plus $10 for
each Container or
Bulky Item Collected

S11 For each failure to timely provide, maintain, or repair Container in
accordance with item D of Exhibit 3A1.

$25 per day

S12 For each occurrence of failing to return emptied Container upright, or to
their Set-Out Sites, or placing Container in a location that impedes
pedestrian or vehicular traffic in accordance with item D5 of Exhibit 3A1.

$250
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No. Description of Liquidated Damage Amount
S13 For each use of an unapproved Container design including labeling, in

accordance with Section 13D and item D of Exhibit 3A1.
$50

S14 For each occurrence of disposing of Recyclables, or mixing Recyclables or
Green Waste with Refuse in accordance with item G2 of Exhibit 3A1.

$200 per Vehicle

S15 For each failure to maintain any Vehicle in accordance with Applicable Law $150 per Vehicle
per day

S16 For each failure to tag uncollected Solid Waste and keep a record of
reason, in accordance with Section 4C

$150

S17 For each failure to Collect Abandoned Waste within 2 Service Days of
Director request, in accordance with item A of Exhibit 3A2.

$100 per day

S18 For failure to maintain an alley segment (1 block) or a Hot Zone (1 area) on
the scheduled day, in accordance with items A2 and A4 of Exhibit 3A2.

$250 per day

S19 For each failure to Collect Solid Waste from public receptacles on the
scheduled day and time or failure to maintain (clean), in accordance with
item B of Exhibit 3A2.

$50 per receptacle
per missed
Collection

S20 Failure to maintain and operate GPS and Video Equipment in working
order, in accordance with item E9 of Section 3C.

$100 per Vehicle
per day

By placing initials below at the places provided, each Party specifically confirms the
accuracy of the statements made above and the fact that each Party has had many
opportunities to consult with legal counsel and obtain an explanation of liquidated damage
provisions of the time that this CONTRACT was made.

CONTRACTOR COUNTY
Initial Here: Initial Here:
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Intentionally left blank
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EXHIBIT 16 – Contract Service Area Information

A. Maps

B. Sample Graphics

C. Lists

D. Outreach

Replace page with actual
maps, graphics, and outreach

samples
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EXHIBIT 17 – Contractor Documentation

All documentation listed below is to be attached to CONTRACT as Exhibit 17. Use of
Director provided templates is required where applicable.

A. Notice to Director Required

1. CONTRACTOR's Permit and Permit Application

Include all Permits required by County Code (such as a waste collector
Permit from COUNTY Department of Public Health) or other Applicable Law,
including Green Waste Quarantine Zone Agreement with CDFA.

2. No Longer Used

3. Container Specifications

Include Container capacity options, color, manufacturer's orders and
invoices, label content and placement (item D of Exhibit 3A1).

4. Vehicle Specifications

Include vehicle identification number, model, make, year, purchase order (if
applicable) and fuel type.

5. Subcontractors

Include Subcontractors' names, the amount of Goods or Services less than
$50,000 that each Subcontractor provides to CONTRACTOR, and a
description of CONTRACTOR’s relationships to each Subcontractor,
including ownership interests; but excluding Director-approved
Subcontractors (Part 9M of Exhibit 5).

6. Office Address

See Section 6A and Section 6B1, Contractor Office Hours.

B. Director Consent Required

1. Form of Non-Collection Notice (Section 4C)

Include any Green Waste exclusions.

2. Waiver of Liability

Include form of any waiver of liability (Section 4B1) and form of any
Indemnification (Part 4 of Exhibit 5)
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3. Terms and Conditions Summary (item L1 of Exhibit 3A1)

4. Unpermitted Waste Screening Protocol (Section 13)

5. Acknowledgment

Receipt of fact sheets relating to form of Nonemployee Injury Report
(Part 4B6 of Exhibit 5) and Safely Surrendered Baby Law (Part 12B2 of
Exhibit 5).

6. Insurance and Performance Assurance (Part 4 of Exhibit 5 and Section 15)

7. Internal Revenue Service Notice 1015 (Part 12B1 of Exhibit 5)

8. CONTRACTOR's EEO Certification (Part 12D3 of Exhibit 5)

9. No longer used

10. Sharps Collection (item H6 of Exhibit 3A1)

11. Mulch and Compost Giveaway Program (item H7 of Exhibit 3A1)

12. No longer used

13. Director-Approved Subcontractors

Include Subcontractors' names, the amount of Goods or Services more than
$50,000 that each Subcontractor provides to CONTRACTOR, and a
description of CONTRACTOR’s relationships to each Subcontractor,
including ownership interests (Part 9M of Exhibit 5).

14. Backup Service Plan (Section 11C)

15. Key Personnel (Section 4J)

With contact information (name, address, Office and mobile phone
numbers, e-mail address)

a. ALL CONTRACTOR MANAGERS (see definition of "Contractor
Manager" in Attachment 5‑10A)

b. AUTHORIZED REPRESENTATIVE OF CONTRACTOR (Part 9H
of Exhibit 5)

c. SERVICES SAFETY OFFICIAL (Part 12E1 of Exhibit 5)

16. Route Maps

Route maps are to indicate all starting and ending points.
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17. Facilities and Solid Waste Facilities

Designated by CONTRACTOR (item F of Exhibit 3A1), including the
following information:

 Name, location, owner, and operator, with telephone contact;
 Types of materials accepted and rejected; and
 If applicable, methodology used by each Processing facility for

allocating materials, including Disposed residue, to the Service Area,
with sample Reports.

 Reasons for changing the facility designation in the future;

CONTRACTOR may designate a new facility that has higher fees than the
prior facility, but it may not pass increased costs to its Customers or the
COUNTY by increasing the Service Fee. The Service Fee will not be
adjusted to compensate CONTRACTOR if costs at the new facility are
greater than those at the prior facility. Item E of Exhibit 7 is not applicable.

18. Additional CONTRACTOR Commitments

Those made in its proposal for procurement of this CONTRACT (item M of
Exhibit 3A1).

19. Transition Roll-Out Plan (item K of Exhibit 3A1)

20. Difficult to Service Occupants (Item O of Exhibit 3A1)

CONTRACTOR must explain to Director:

 Why CONTRACTOR proposes changes Service Specifications for an
address on Director’s difficult-to-service list under Item O of Exhibit 3A1, and

 What changes CONTRACTOR will make for alternative Collection, such
as different Collection Vehicle or manual Collection.

21. Movement of Green Waste

CONTRACTOR shall comply with all Applicable Laws regarding transportation
of Green Waste, including the California Department of Food and Agriculture’s
(CDFA’s) regulations that quarantine certain types of Green Waste and restrict
its movement. See the following website for more information:
(https://www.cdfa.ca.gov/plant/pe/InteriorExclusion/quarantine.html).

CONTRACTOR shall give Director a copy of either of the following:

 Application to CDFA for the agreement
 The completed CDFA agreement

P:\aepub\ServiceContracts\CONTRACT\David\GARBAGE DISPOSALDISTRICT -GDD\2019\Athens.Firestone.WalnutPark\08Contract Template16d -ExhibitsAthensFirestone
WalnutSOW 1.15.20.docx
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ENCLOSURE B

1 None

2 None

3

Consolidated Disposal

Service, LLC dba Republic

Services, dba Allied Waste

Services

N/A N/A N/A N/A N/A N/A

4 None

5 None

6
Universal Waste Systems,

Inc.
N/A N/A N/A N/A N/A N/A

PROPOSERS' UTILIZATION PARTICIPATION AND COMMUNITY BUSINESS ENTERPRISE PROGRAM INFORMATION FOR

INVITATION FOR BIDS FOR ATHENS/WOODCREST/OLIVITA, FIRESTONE, AND WALNUT PARK GARBAGE DISPOSAL

DISTRICTS

SELECTED FIRMS

Women Disadvantaged DisabledVet

Women Disadvantaged DisabledVet

Large-Sized Business

Category Proposer Name

Small-Sized Business

Category Proposer Name
Local SBE SBE

Medium-Sized Business

Category Proposer Name
Local SBE SBE Minority

Large-Sized Business

Category Proposer Name

Minority

NON-SELECTED FIRMS

Small-Sized Business

Category Proposer Name
Local SBE SBE

Medium-Sized Business

Category Proposer Name

Minority Women Disadvantaged DisabledVet

*Information provided by bidders in response to the Invitation For Bids. On final analysis and consideration of award, vendors were selected without regard to race,

creed, gender, or color.
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ENCLOSURE B
PROPOSERS' UTILIZATION PARTICIPATION AND COMMUNITY BUSINESS ENTERPRISE PROGRAM INFORMATION FOR

INVITATION FOR BIDS FOR ATHENS/WOODCREST/OLIVITA, FIRESTONE, AND WALNUT PARK GARBAGE DISPOSAL

DISTRICTS

**Consolidated
Disposal

Service, LLC
dba Republic
Services, dba
Allied Waste

Services

Universal
Waste

Systems, Inc.

LLC Corporation

Black/African American 0 0

Hispanic/Latino 0 0

Asian or Pacific Islander 0 0

American Indian 0 0

Filipino 0 0

White 0 6/16.67%

Female (included above) 0 2/33.33%

Black/African American 1 0

Hispanic/Latino 9 10

Asian or Pacific Islander 3 0

American Indian 0 0

Filipino 0 0

White 9 18
Female (included above) 0 7

Black/African American 55 6

Hispanic/Latino 634 221

Asian or Pacific Islander 5 4

American Indian 0 0

Filipino 6 1

White 17 20
Female (included above) 53 0

739 280

CBE N N

LSBE N N

N/A N/A

FIRM INFORMATION*

M
A

N
A

G
E

R
S

T
A

F
F

Total No. of Employees

BUSINESS STRUCTURE

NUMBER / % OF OWNERSHIPCULTURAL/ETHNIC COMPOSITION

*Information provided by Bidders in response to the Invitation For Bids. On final analysis and consideration of award, vendors were selected without regard to race,

creed, gender, or color. **Consolidated

Disposal Service, LLC dba Republic Services, dba Allied Waste Services is a publicly traded company, therefore there is no ownership.

COUNTY CERTIFICATION

OTHER CERTIFYING AGENCY

O
W

N
E

R
S

/P
A

R
T

N
E

R
S

NUMBER
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